Figure C-1


C.1
Miamisburg Closure Project (MCP)
End-State Vision
&
Restoration Requirements
C.1.1 Contract Purpose and Overview
C.1.2 End-State Vision
C.1.3 Contractor Performance
C.1.4 Agency Agreements
C.2
Facility Disposition
&
Environmental Restoration (ER)
C.3
Waste Management & Nuclear Materials
C.4
Project Support
C.5
Pensions and Other Employee Benefit Plans
C.6
DOE Support
C.2.1
Facilities
C.2.2
Utility Systems
C.2.3
Potential Release Sites Restoration
C.2.4
Land Transfer
C.2.1.1
Facility Demolition (66)
C.2.1.2
Facility Transfer (9)
C.2.1.1.1 Demolition Preparation and Planning
C.2.1.1.2 Property Disposition
C.2.1.1.3 Maintenance
C.2.1.1.4 Utility Services
C.2.1.1.5 Physical Demolition
C.2.1.1.6 Demolition End-State
Exhibit #1: Facilities to be Demolished
C.2.1.2.1 Transfer-Preparation and Planning
C.2.1.2.2 Property Disposition
C.2.1.2.3 Operations and Maintenance
C.2.1.2.4 Utility Services
Exhibit #2: Facilities to be Transferred
C.2.2.1 Operations and Maintenance
C.2.2.2 Removal - Planning and Execution
C.2.2.3 Removal End-State
Exhibit #3: Utilities to be Removed
C.2.3.1 Potential Release Site (PRS) Restoration (Outside of Facilities)
C.2.3.1.1 Ongoing Response Actions
C.2.3.1.2 Further Assessments
C.2.3.1.3 Remaining Response Actions
C.2.3.2 Groundwater Monitoring and Analysis
C.2.3.3 Underground Storage Tank Removal
C.2.3.4 Ongoing CERCLA Activities
C.2.3.5 Site Reclamation
C.2.3.6 Final Site-wide Record of Decision
Exhibit #4: Environmental Restoration Potential Release Sites
C.3.1 Hazardous Waste (HW) Management
C.3.2 Radioactive Low Level Waste (LLW)/Low Level Mixed Waste (LLWM) Management
C.3.3 Transuranic (TRU) and TRU Mixed (TRUM) Waste Management
C.3.4 Excess Nuclear Materials
C.4.1 Project Management System
C.4.2 Integrated Safety Management
C.4.3 Environment, Safety and Health (ES&H) Program
C.4.4 Site Operations
C.4.5 Administration
C.4.5.1 Infrastructure
C.4.5.2 Records Management
C.4.5.3 Communications
C.4.6 Safeguards and Security
C.4.6.1 Information Security
C.4.6.2 Visitor Control/ Badging/Lock and Key
C.4.6.3 Protective Force
C.4.7 Innovative Technology Programs
C.4.8 Long-Term Stewardship
C.5.1 Employee Welfare Benefit Programs
C.5.2 Projected Costs
C.5.3 Annual Actuarial Certification