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SECTION F 
 

DELIVERIES OR PERFORMANCE 
 
 

 
F.1 52.242-15 Stop-Work (Aug 1989) Alternate I (Apr 1984) 

 
(a) The Contracting Officer may, at any time, by written order to the Contractor, 

require the Contractor to stop all, or any part, of the work called for by this 
contract for a period of 30 days after the order is delivered to the Contractor, 
and for any further period to which the parties may agree.  The order shall 
be specifically identified as a stop-work order issued under this clause.  
Upon receipt of the order, the Contractor shall immediately comply with its 
terms and take all reasonable steps to minimize the incurrence of costs 
allocable to the work covered by the order during the period of work 
stoppage. Within a period of 30 days after a stop-work is delivered to the 
Contractor, or within any extension of that period to which the parties shall 
have agreed, the Contracting Officer shall either-- 

 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the termination 

clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled or the period of the 

order or any extension thereof expires, the Contractor shall resume work.  
The Contracting Officer shall make an equitable adjustment in the delivery 
schedule, the estimated cost, the fee, or a combination thereof, and in any 
other terms of the contract that may be affected, and the contract shall be 
modified, in writing, accordingly, if: 
 
(1) The stop-work order results in an increase in the time required for, or in 

the Contractor's cost properly allocable to, the performance of any part 
of this contract; and 

 
(2) The Contractor asserts its right to the adjustment within 30 days after 

the end of the period of work stoppage; provided, that, if the Contracting 
Officer decides the facts justify the action, the Contracting Officer may 
receive and act upon the claim submitted at any time before final 
payment under this contract. 

 
(c) If a stop-work order is not canceled and the work covered by the order is 

terminated for the convenience of the government, the Contracting Officer 
shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement. 

 
(d) If a stop-work order is not canceled and the work covered by the order is 

terminated for default, the Contracting Officer shall allow, by equitable 
adjustment or otherwise, reasonable costs resulting from the stop-work 
order. 
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F.2 Schedule of Performance of Services  
   

The term of this contract is for five years from the date of award including a 
ninety day transition period. 

 


