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The purpose of this amendment is to clarify and provide revisions to the RFP. 
 

1. Reference Section B, Clause B.1.3 “Obligation Of Funds”, paragraph (b) 
“Financial Plans: Costs and Commitment Limitations.” is revised as follows: 

 
From:  “The contractor shall comply with DOE issued Financial Plans which 
establish appropriation obligational control points (i.e. specific types of funding) 
in the performance of this contract.” 
 
To:  “The contractor shall comply with DOE issued Financial Plans which 
establish appropriation obligational control levels (i.e. an upper limit on incurred 
obligations or expenditures) in the performance of this contract.” 

 
2. Reference Section B, Clause B.1.8 “Authorization Of Transition Costs Under The 

Contract”, the third paragraph is revised as follow: 
 
From:  “Contract transition costs are those costs related to moving the contract 
team into place at the Portsmouth Paducah Project Office (PPPO) assuming 
responsibility for personnel, legal, administrative, and technical 
functions/systems/continuing responsibilities, and performing other necessary 
duties to enable the contractor to assume its role seamlessly as PPPO contractor 
on the first day of the period of performance.” 
 
To:  “Contract transition costs are those costs related to establishing a contract 
team in order for the contractor to assume its role as the remediation contractor at 
Paducah, assume responsibility for personnel, legal, administrative, and technical 
functions/systems/continuing responsibilities, and performing other necessary 
duties to enable the contractor to assume its role seamlessly as the remediation 
site contractor on the first day of the period of performance.” 
 

3. Reference Section B, Clause B.2.3 “Obligation Of Funds”, paragraph (b) 
“Financial Plans: Costs and Commitment Limitations.” is revised as follows: 

 
From:  “The contractor shall comply with DOE issued Financial Plans which 
establish appropriation obligational control points (i.e. specific types of funding) 
in the performance of this contract.” 
 
To:  “The contractor shall comply with DOE issued Financial Plans which 
establish appropriation obligational control levels (i.e. an upper limit on incurred 
obligations or expenditures) in the performance of this contract.” 

 
 
 



DE-RP24-04-OH20179 
Amendment 0001 
February 11, 2004 

 

 3

4. Reference Section B, Clause B.2.6.2 “Provisional Quarterly Fee Adjustments and 
Reductions”, paragraph (c) is revised as follows: 
 
From:  “The CO may also reduce fee pursuant to this clause and Section B.1.7 
below.” 
 
To:  The CO may also reduce fee pursuant to this clause and Section B.2.7 
below.” 
 

5. Reference Section B, Clause B.2.8. “Authorization Of Transition Costs Under 
The Contract”, the third paragraph is revised as follow: 
 
From:  “Contract transition costs are those costs related to moving the contract 
team into place to assume its role as the remediation contractor at Portsmouth 
assuming responsibility for personnel, legal, administrative, and technical 
functions/systems/continuing responsibilities, and performing other necessary 
duties to enable the contractor to assume its role seamlessly as the remediation 
site contractor on the first day of the period of performance.”” 
 
To:  “Contract transition costs are those costs related to establishing a contract 
team in order for the contractor to assume its role as the remediation contractor at 
Paducah, assume responsibility for personnel, legal, administrative, and technical 
functions/systems/continuing responsibilities, and performing other necessary 
duties to enable the contractor to assume its role seamlessly as the remediation 
site contractor on the first day of the period of performance.” 
 

6. Reference Section C.1 “Statement of Work”. 
 

The following sentences are added to the end of paragraph C.1.0.1 “Contract 
Purpose and Scope”:  “There may be additional work within the scope of this 
contract identified during performance of this contract which may be considered 
to be within the scope of this contract as determined by the Contracting Officer.  
Impact of changes directed by the Contracting Officer will be evaluated for 
impact to the Target Cost of this contract pursuant to the ‘Changes’ clause.” 
 

7. Reference Section C.1.0.3 Contractor Performance and Key Requirements, add 
the following sentence at the end of the first paragraph: 

 
“The contractor shall operate and perform surveillance and maintenance activities 
for the facilities as assigned in Section J, Attachment 8.1.” 
 

8. Reference Section C.1 “Statement of Work”, Paragraph C.1.2.2.1, revisions are 
made as follows: 

 
i. In the second paragraph, the date is revised: 
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From:  “October 26, 2003” 
To:  “February 2, 2004” 
 

ii. In the third paragraph, the first sentence is revised: 
 

From:  “An estimated 800,000 cubic feet of material is contained 
within the DMSAs, an estimated 500,000 cubic feet of which have 
already been characterized as of 10/26/03.” 
 
To:  “An estimated 800,000 cubic feet of material is contained within 
the DMSAs, an estimated 530,000 cubic feet of which have already 
been characterized as of 2/2/04.” 

 
9. Reference Section C.1 “Statement of Work”, Paragraph C.1.2.3, delete “not” from 

the first sentence. 
 
10. Reference Section C.1 “Statement of Work”, Paragraph C.1.3.2.2 e), the sentence 

is revised as follows: 
 

From:  “Disposition all material associated with the D&D of the facilities 
identified in Exhibit C.1.3.2.a, site restoration, and submittal of a final Remedial 
Action Report that is sufficient in quality such that the DOE and the can approve 
it, and assist in obtaining regulatory approval.” 
 
To:  “Disposition all material associated with the D&D of the facilities identified 
in Exhibit C.1.3.2.a, site restoration, and submittal of a final Remedial Action 
Report that is sufficient in quality such that the DOE and the regulator can 
approve it, and assist in obtaining regulatory approval.” 
 

11. Reference Section C.1 “Statement of Work”, Paragraph C.1.4.1.2 “Work to be 
Performed” is revised as follows: 

 
 From: 

“The contractor shall perform all activities to: 
a) Excavate, backfill to grade, and revegetate the surface of the NSDD area 

designated as Sections 1 and 2 (approximately 2,600 linear feet in length) 
in accordance with the CERCLA decision documents.  The excavation is 
estimated to be to a depth of four feet and a width of 35 feet.  Backfill 
material shall be an approved watertight clay for the first 2 feet with an 
approved topsoil mixture for the remaining portion of the fill to grade. 

b) Plug four existing culverts at the ditch’s intersection with the perimeter 
security fence by filling the culverts with concrete for a minimum length 
of 50 feet. 
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c) Construct a surge basin in Section 2 of the NSDD capable of retaining 
storm water runoff resulting from 5.7 inches of rain in a 24-hour period.  
An estimated 16,000 cubic yards of clean fill material is expected to be 
excavated as a result of this activity.  Excavated clean fill material may be 
stockpiled on-site or re-used. 

d) Dispose of all material in accordance with Section C.1.2.3. 
e) Remove sufficient material to meet the requirements of the decision 

documents, and submit a final Remedial Action Report that is sufficient in 
quality such that the DOE and the regulators can approve it and assist in 
obtaining regulator approval.” 

 
To: 
“The contractor shall perform all activities to: 

a) Excavate, backfill to grade, and revegetate the surface of the NSDD area 
designated as Section 1 (approximately 2,000 linear feet in length) in 
accordance with the CERCLA decision documents.  The excavation is 
estimated to be to a depth of four feet and a width of 35 feet.  Backfill 
material shall be an approved watertight clay for the first 2 feet with an 
approved topsoil mixture for the remaining portion of the fill to grade. 

b) Plug four existing culverts at the ditch’s intersection with the perimeter 
security fence by filling the culverts with concrete for a minimum length 
of 50 feet. 

c) Dispose of all material in accordance with Section C.1.2.3. 
d) Remove sufficient material to meet the requirements of the decision 

documents, and submit a final Remedial Action Report that is sufficient in 
quality such that the DOE and the regulators can approve it and assist in 
obtaining regulator approval.” 

 
12. Reference Section C.1 “Statement of Work”, C.1.4.2.2 a), the sentence is revised 

as follows: 
 
From:  “Develop a Site Investigation/Risk Assessment Report on the North/Soth 
Diversion Ditch,” 
 
To:  “Develop a Site Investigation/Risk Assessment Report on the North/South 
Diversion Ditch,” 
 

13. Reference Section C.1.9.4 Administration, add the following sentence to the end 
of the paragraph: 
 
“The contractor shall provide other support to DOE in connection with legal or 
regulatory proceedings and enter into joint legal representation agreements at 
DOE’s request.” 
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14. Add Section C.1.9.8 Property Management as follows: 
 

“C.1.9.8 Property Management 
 

Administration of the real and personal property program is the responsibility of 
the Infrastructure contractor(s) including managing an automated database of all 
personal property actions related to acquisition, use and disposition.  The 
Infrastructure contractor also conducts property inventories, disposition 
operations, and provides input to the Facility Information Management System 
(FIMS) for real property. 

 
The Remediation contractor shall manage all assigned Government-owned 
accountable and non-accountable personal property in accordance with the 
requirements listed below and 41CFR101 and 41CFR109: 
 

i. Control classified equipment and material in accordance with DOE 
M 471.2-1C “Classified Matter Protection and Control Manual.” 

 
ii. Control high risk property in accordance with DOE Personal 

Property Letter (PPL) 970-3, Rev.1, dated February 3, 1998. 
 

iii. Destruction or “rendering useless” of any component, equipment, 
and material, which are both surplus to the DOE and identified in 
the Nuclear Suppliers Group Trigger List or are nuclear weapon 
component or weapon-like components, is the responsibility of the 
Remediation contractor.” 

 
This includes establishing a system to track assignment and status of high risk 
property specifically assigned to the Remediation contractor.  Prior to providing 
property to the Infrastructure contractor(s) for disposition, the Remediation 
contractor shall characterize the property and maintain characterization records.  
The Remediation contractor shall provide the characterization records at the time 
of property transfer to the Infrastructure contractor(s).” 
 

15. Reference Section C.1 “Statement of Work”, remove Exhibit C.1.2.2.a “DOE 
Material Storage Areas Outside Buildings”, and replace with the following: 

 

“Exhibit C.1.2.2.a DOE Material Storage Areas Outside Areas 
 

DMSA 
Number 

Estimated 
Quantity of 

Material 
(cubic feet) 

Phase Priority 
Characterization 
Complete as of 

2/2/04 

Characterization 
Report Sent to State 

OS-2 8,650 3 A 100% Yes 
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DMSA 
Number 

Estimated 
Quantity of 

Material 
(cubic feet) 

Phase Priority 
Characterization 
Complete as of 

2/2/04 

Characterization 
Report Sent to State 

OS-3 357 3 A 100% Yes 
OS-4 3,020 3 A 100% Yes 
OS-5 4,899 3 A 100% Yes 
OS-6 37,014 1 A 99%  
OS-7 11,842 1&2 A 72%  
OS-8 3,841 3 A 100% Yes 
OS-9 9151 3 A 100% Yes 
OS-10 0 3 A 100% Yes 
OS-11 1,354 3 A 100% Yes 
OS-12 12,376 3 A 100%  
OS-13 1,825 3 A 100% Yes 
OS-14 12,822 3 A 100% Yes 
OS-15 16,071 2&3 A 0%  
OS-16 36,000 1&2 A 93%  
OS-17 20,000 1 A 33%  
OS-18 16,659 3 A 100% Yes 

 
 
Phase 1:  Materials have not been fully characterized.  However, DMSA has been 
inspected and no fissionable or potentially fissionable materials have been identified. 
 
Phase 2:  Materials may or may not be fully characterized.  However, DMSA is known to 
contain fissionable or potentially fissionable material based on inspection or 
characterization. 
 
Phase 3:  All materials have been fully characterized and no fissionable materials are 
included.” 

 
16. Reference Section C.1 “Statement of Work”, remove Exhibit C.1.2.2.b “DOE 

Material Storage Areas Inside Buildings”, and replace with the following: 
 
“ 

Location 
by 

Building 

DMSA 
Number 

Estimated 
Quantity of 

Material 
(cubic feet) 

Phase Priority 
Characterization 
Complete as of 

2/2/04 

Characterization 
Report Sent to 

State 

C-310 1 240 2 C 100%  
C-310 2 1,112 2 C 100% Yes 
C-310 3 1,556 2 C 91%  
C-310 4 300 2 C 100%  
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Location 
by 

Building 

DMSA 
Number 

Estimated 
Quantity of 

Material 
(cubic feet) 

Phase Priority 
Characterization 
Complete as of 

2/2/04 

Characterization 
Report Sent to 

State 

C-310 5 100 2 C 100%  
       

C-331 1 864 2 C 57%  
C-331 2 0 1 C 100%  
C-331 3 241 3 C 100%  
C-331 4 252 3 C 100% Yes 
C-331 5 20,398 2 C 100%  
C-331 6 5,815 2 C 100%  
C-331 7 110 3 C 100% Yes 
C-331 8 0 3 C 100%  
C-331 9 2,407 2 A 100% Yes 
C-331 10 344 3 A 100% Yes 
C-331 11 1,816 3 C 100% Yes 
C-331 12 3,962 2 C 100%  
C-331 13 2,757 2 A 100% Yes 
C-331 14 4,415 2 A 100% Yes 
C-331 15 12,573 1 A 100% Yes 
C-331 16 5,872 2 B 92%  
C-331 17 8,352 1 C 1%  
C-331 18 2,200 1 C 0%  
C-331 19 113 1 C 100%  
C-331 20 195 3 C 100% Yes 
C-331 21 2,600 3 C 71%  
C-331 22 4,300 3 C 0%  
C-331 23 0 3 C 100%  
C-331 24 270 3 C 94%  

       
C-333 1 7,216 2 C 0%  
C-333 2 2,336 2 C 0%  
C-333 3 3,277 2 C 0%  
C-333 4 1,884 2 C 0%  
C-333 5 2,636 2 C 0%  
C-333 6 1,904 2 C 0%  
C-333 7 1,309 2 C 0%  
C-333 8 1,294 1 C 0%  
C-333 9 694 1 C 0%  
C-333 10 0 1 C 100%  
C-333 11 919 1 C 100%  
C-333 12 2,937 2 C 0%  



DE-RP24-04-OH20179 
Amendment 0001 
February 11, 2004 

 

 9

Location 
by 

Building 

DMSA 
Number 

Estimated 
Quantity of 

Material 
(cubic feet) 

Phase Priority 
Characterization 
Complete as of 

2/2/04 

Characterization 
Report Sent to 

State 

C-333 13 2,099 2 C 0%  
C-333 14 688 2 C 0%  
C-333 15 1,292 2 C 0%  
C-333 16 6,476 1 C 0%  
C-333 17 1,120 2 C 0%  
C-333 18 16 1 C 0%  
C-333 19 760 1 C 1%  
C-333 20 3,006 2 C 95%  
C-333 21 1,850 2 C 100%  
C-333 22 1,194 2 C 88%  
C-333 23 6,390 2 C 97%  
C-333 24 1,441 2 C 0%  
C-333 25 2,636 2 C 0%  
C-333 26 1,496 2 C 0%  
C-333 27 944 2 C 0%  
C-333 28 0 1 C 100%  
C-333 29 628 2 C 0%  
C-333 30 328 2 C 0%  
C-333 31 40,206 2&3 A 100% Yes 
C-333 32 2,099 2 C 0%  
C-333 33 1,292 2 C 0%  
C-333 34 1,834 2 C 0%  
C-333 35 1,644 2 C 0%  
C-333 36 1,912 2 C 0%  
C-333 37 352 2 C 0%  
C-333 38 300 2 C 0%  
C-333 39 2,408 2 C 0%  
C-333 40 908 2 C 0%  
C-333 41 2020 2 B 0%  
C-333 42 1,200 2 B 10%  
C-333 43 13,480 2 B 59%  

       
C-335 1 0 1 C 100%  
C-335 2 1,320 2 C 0%  
C-335 3 8,966 2 B 0%  
C-335 4 1,036 3 A 100% Yes 
C-335 5 9,793 2 A 100% Yes 
C-335 6 1,100 2 C 0%  
C-335 7 1,815 2 C 0%  
C-335 8 14,536 1 C 0%  
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Location 
by 

Building 

DMSA 
Number 

Estimated 
Quantity of 

Material 
(cubic feet) 

Phase Priority 
Characterization 
Complete as of 

2/2/04 

Characterization 
Report Sent to 

State 

C-335 9 4,580 3 C 0%  
C-335 10 2,420 3 C 0%  
C-335 11 205 3 C 0%  
C-335 12 10 3 C 0%  

       
C-337 1 872 1 C 0%  
C-337 2 1,452 1 C 0%  
C-337 3 0 2 C 100%  
C-337 4 2,364 1 C 0%  
C-337 5 3,208 2 C 0%  
C-337 6 116 1 C 85%  
C-337 7 877 3 C 100% Yes 
C-337 8 80 1 C 65%  
C-337 9 1,056 1 C 0%  
C-337 10 68 1 C 0%  
C-337 11 540 1 C 0%  
C-337 12 6,572 1 C 0%  
C-337 13 1,528 1 C 0%  
C-337 14 1,128 1 C 0%  
C-337 15 696 1 C 0%  
C-337 16 768 1 C 0%  
C-337 17 1,044 1 C 0%  
C-337 18 1,392 1 C 0%  
C-337 19 2,720 1 C 0%  
C-337 20 1,280 1 C 0%  
C-337 21 2,020 1 C 0%  
C-337 22 1,416 3 C 100% Yes 
C-337 23 2,970 2 C 0%  
C-337 24 2,542 3 C 100% Yes 
C-337 25 14,400 2 C 0%  
C-337 26 4,200 1 C 10%  
C-337 27 9,590 2 C 100%  
C-337 28 600 1 C 0%  
C-337 29 2,648 2 C 0%  
C-337 30 2,328 3 A 100% Yes 
C-337 31 1,140 1 C 0%  
C-337 32 5,401 3 C 100% Yes 
C-337 33 1,976 3 C 100% Yes 
C-337 34 0 1 C 100%  
C-337 35 600 2 C 0%  
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Location 
by 

Building 

DMSA 
Number 

Estimated 
Quantity of 

Material 
(cubic feet) 

Phase Priority 
Characterization 
Complete as of 

2/2/04 

Characterization 
Report Sent to 

State 

C-337 36 2,451 3 A 100% Yes 
C-337 37 171 3 A 100% Yes 
C-337 38 1 2 C 0%  
C-337 39 1 2 C 0%  
C-337 40 2,900 1 C 0%  
C-337 41 4,072 2 C 0%  
C-337 42 3,836 2 B 0%  
C-337 43 1,681 2 B 0%  
C-337 44 2,015 2 B 0%  
C-337 45 2,240 2 B 0%  

       
C-400 1 2,666 2 A 100% Yes 
C-400 2 48,000 2 C 0%  
C-400 3 600 3 A 100% Yes 
C-400 4 495 3 A 100% Yes 
C-400 5 67,698 2 A 100% Yes 
C-400 6 7,997 2 B 100%  
C-400 7 6,000 2 C 0%  
C-400 8 160 2 C 0%  

       
C-409 1 2,415 3 A 100% Yes 
C-409 2 119,445 2 A 100% Yes 

       
C-720 1 900 2 B 100%  
C-720 2 600 2 C 0%  
C-720 3 1,200 2 C 0%  
C-720 4 200 2 C 0%  

 
Phase 1:  Materials have not been fully characterized.  However, DMSA has been inspected and 
no fissionable or potentially fissionable materials have been identified. 
 
Phase 2:  Materials may or may not be fully characterized.  However, DMSA is known to contain 
fissionable or potentially fissionable material based on inspection or characterization. 
 
Phase 3:  All materials have been fully characterized and no fissionable materials are included.” 

 
17. Reference Section C.2 “Statement of Work”. 

 
The following sentences are added to the end of paragraph C.2.0.1 “Contract 
Purpose and Scope”:  “There may be additional work within the scope of this 
contract identified during performance of this contract which will be considered 
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to be within the scope of this contract.  Impact of changes directed by the 
Contracting Officer will be evaluated for impact to the Target Cost of this 
contract pursuant to the ‘Changes’ clause.” 

 
18. Reference Section C.2.0.3 Contractor Performance and Key Requirements, add 

the following sentence at the end of the first paragraph: 
 

“The contractor shall operate and perform surveillance and maintenance activities 
for the facilities as assigned in Section J, Attachment 8.2.” 

 
19. Reference Section C.2.2.2 “Work to be Performed”, paragraph b) is revised as 

follows: 
 
From:  “Ensure compliance with waste acceptance criteria for waste accepted 
from others for storage handling treatment and disposition.  Provide training as 
necessary.” 
 
To:  “Ensure compliance with waste acceptance criteria for waste accepted from 
others for storage handling treatment and disposition.  This shall include final 
characterization, packaging, labeling, and final disposition of all acceptable waste 
from the Infrastructure Contractor, excluding sanitary waste.  Provide training as 
necessary.” 
 

20. Reference Section C.2.7.4 Administration, add the following sentence to the end 
of the paragraph: 
 
“The contractor shall provide other support to DOE in connection with legal or 
regulatory proceedings and enter into joint legal representation agreements at 
DOE’s request.” 

 
21. Add Section C.2.7.8 Property Management as follows: 

 
“C.2.7.8 Property Management 

 
Administration of the real and personal property program is the responsibility of 
the Infrastructure contractor(s) including managing an automated database of all 
personal property actions related to acquisition, use and disposition.  The 
Infrastructure contractor also conducts property inventories, disposition 
operations, and provides input to the Facility Information Management System 
(FIMS) for real property. 

 
The Remediation contractor shall manage all assigned Government-owned 
accountable and non-accountable personal property in accordance with the 
requirements listed below and 41CFR101 and 41CFR109: 
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i. Control classified equipment and material in accordance with DOE 
M 471.2-1C “Classified Matter Protection and Control Manual.” 

 
ii. Control high risk property in accordance with DOE Personal 

Property Letter (PPL) 970-3, Rev.1, dated February 3, 1998. 
 

iii. Destruction or “rendering useless” of any component, equipment, 
and material, which are both surplus to the DOE and identified in 
the Nuclear Suppliers Group Trigger List or are nuclear weapon 
component or weapon-like components, is the responsibility of the 
Remediation contractor.” 

 
This includes establishing a system to track assignment and status of high risk 
property specifically assigned to the Remediation contractor.  Prior to providing 
property to the Infrastructure contractor for disposition, the Remediation 
contractor shall characterize the property and maintain characterization records.  
The Remediation contractor shall provide the characterization records at the time 
of property transfer to the Infrastructure contractor(s).” 

 
22. Reference Section I, Table of Contents, Clause I.47, remove “52.222-47 Service 

Contract Act (SCA) Minimum Wages and Fringe Benefits (MAY 1989)” and 
replace with “970.5204-1 Counterintelligence (DEC 2000)”. 
 

23. Reference Section I, Clause I.47 “52.222-47 Service Contract Act (SCA) 
Minimum Wages and Fringe Benefits (MAY 1989)”, this clause is deleted in its 
entirety. 

 
24. Reference Section I, Clause I.127 “970.5204-1 Counterintelligence (DEC 2000)”, 

move the Clause from I.127 and insert as I.47. 
 

25. Reference Section J, Attachment 1.1, add the following to the list of Code of 
Federal Regulations, Title 10 – Energy: 

 
“Part 719  Contractor Legal Management Requirements” 

 
26. Reference Section J, Attachment 1.2, add the following to the list of Code of 

Federal Regulations, Title 10 – Energy: 
 

“Part 719  Contractor Legal Management Requirements” 
 

27. Reference Section J, Attachment 3.1, remove Attachment 3.1, Remediation 
Accountable Property List and replace with the revised Attachment 3.1 dated 
2/05/04 attached hereto. 
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28. Reference Section J, Attachment 3.2, remove Attachment 3.2, Remediation 
Accountable Property List and replace with the revised Attachment 3.2 dated 
2/05/04 attached hereto. 

 
29. Reference Section J, Attachment 4.1, the following revisions are made: 

 
a. The “Driver” for #14, “Transition Plan” is revised as follows: 
 

From:  “Contract Clause B.1.9” 
To:  “DOE request” 

 
b.  Report #70.A, “Ten-Year Site Plan” is added as depicted below:   

 
 Report Description Driver Frequency DOE 

contact 
Approval 
Required 

70.A Ten-Year Site 
Plan 

NOTE:  Provide 
input to others to 
prepare report. 

DOE O 
430.1B 

6 mo. After award; 
update annually 
concurrent with response 
to DOE budget call. 

 CO 
Information 

 
c. The “Frequency” for #133, “C-746-U Landfill Groundwater Report” is 

revised as follows: 
 

From:  “Quarterly – Within 48 hours of receipt of data” 
To:  “Quarterly – 2/28, 5/30, 8/30, 11/30” 

 
30. Reference Section J, Attachment 4.2, the following revisions are made: 

 
a. The “Driver” for #14, “Transition Plan” is revised as follows: 
 

From:  “Contract Clause B.1.9” 
To:  “DOE request” 

 
b. Report #70.A, “Ten-Year Site Plan” is added as depicted below:   

 
 Report Description Driver Frequency DOE 

contact 
Approval 
Required 

70.A Ten-Year Site 
Plan 

NOTE:  Provide 
input to others to 
prepare report. 

DOE O 
430.1B 

6 mo. After award; 
update annually 
concurrent with response 
to DOE budget call. 

 CO 
Information 
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31. Reference Section J, Attachment 5.1, PBS Narrative PA-0011-NM Stabilization 
and Disposition – Paducah Cylinder Management, the 4th sentence of the 
paragraph is revised as follows: 

 
From:  “Management of the UF cylinders will continue until October 2006 when 
it will be turned over to the DUF6 operator.” 
 
To:  “Management of the UF cylinders will continue until turned over to the 
DUF6 operator.” 

 
32. Reference Provision L.17(b) I., the title is revised as follows: 

From:  “TECHNICAL APPROACH, INTEGRATION AND SCHEDULE  
(This section shall not exceed 40 pages including exhibits)” 

 
To:  “TECHNICAL APPROACH, INTEGRATION AND SCHEDULE  
(Technical Approach and Integration shall not exceed 40 pages including exhibits.  
Specific page limits for the integrated schedule are specified below and are not 
counted in the 40 page limit.)” 
 

33. .Reference Provision L.17(b) I., add the following sentences to the end of the 
third paragraphed: 

 
“Offerors shall provide the integrated schedule on no more than twenty (20) pages 
(twenty 8 ½” x 11” pages or ten 11” x 17” pages).  Offerors are instructed to 
clearly designate the schedule pages, so that they are easily distinguished from 
other attachment exhibits and the remainder of the pages.” 

 
34. Reference Provision L.17(b) V. PAST PERFORMANCE, paragraph (1) is 

revised as follows: 
 
From:  “The offeror shall provide the Past Performance Questionnaire and 
Transmittal Letter (Section L, Attachment 1) for up to three references for 
contracts similar in type, scope, complexity or risk completed or in progress 
during the past three years.  The Past Performance Questionnaire and Transmittal 
Letter shall be provided for the offeror as well as the joint venture members, 
LLCs, and any major subcontractors (over $5M contract value in any one year).  
The offeror shall request that the references return the Past Performance 
Questionnaire and Transmittal Letter directly to the address identified in 
Section L.19.  Offerors should allow adequate time for the completed forms to be 
returned to the DOE by the proposal due date.” 

 
To:  “The Past Performance Questionnaire and Transmittal Letter (Section L, 
Attachment 1) shall be provided for three references for contracts similar in type, 
scope, complexity or risk completed or in progress during the past three years for 
the offeror as well as the joint venture members, LLCs, and any major 
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subcontractors (over $5M contract value in any one year).  Exclusion:  Past 
Performance Questionnaires are not required for proposed subcontracts 
with a currently permitted commercial disposal facility or federal 
Government owned facility.  The offeror shall request that the references return 
the Past Performance Questionnaire and Transmittal Letter directly to the 
address identified in Section L.19.  Offerors should allow adequate time for the 
completed forms to be returned to the DOE by the proposal due date.” 

 


