

The following information provides logistics for the Pre-proposal conference scheduled for August 12 – 16, 2002 in Miamisburg, Ohio at the DOE Mound Site.

- **Please arrive by 11:00 a.m. on day 1 to allow time for badging.**
- **Park in the large lower parking lot on the right as you come into the site from Mound Road. Transportation by bus will be provided to the upper hill**
- **Only unclassified discussions and tours will be conducted. U. S. Citizens only.**
- **No recording devices (cameras, tape recorders, etc.) will be allowed.**
- **No access to contaminated or limited security areas will be allowed.**
- **Depending on the number of attendees, tour groups may be limited to 20 people per group.**

U.S. Department of Energy
Ohio Field Office
Miamisburg Environmental Management Project
Miamisburg Closure Project Contract
Pre-proposal Conference
August 12 - August 16, 2002

Day 1

11:00 a.m.	Arrive Mound site—parking in lower parking lot Transportation will be provided to OSE upper hill	
11:15 a.m.	Badging at Table in OSE Courtyard by Guard Force	
Noon	Call to Order	Jane Greenwalt
	Welcome and Introductions Review of Objectives/Agenda	Jack Craig
12:15 p.m.	Review of RFP Articles	SEB
2:00 p.m.	Break	
2:15 p.m.	Reuse Plan	Mike Grauwelman
2:45 p.m.	Site Overview/New Information	Rick Provencher
3:45 p.m.	Logistics for Tour and Group Assignments	Jack Zimmerman Jane Greenwalt
5:15 p.m.	Adjourn	

Day 2

Arrive by 7:30 a.m., parking in lower lot, Assemble in Lobby Area to begin tours

Tours will begin promptly at 8:00 a.m.

Group 1

- Buildings R, SW, T

Group 2

- Potential Release Sites including OU-1

Group 3

- Utilities

Group 4

- Facilities to be demolished excluding SW/R

Group 5

- Waste Management

Group 6

- Facilities to be transferred excluding T
- Wrap Up in Auditorium

Day 3

Arrive by 7:30 a.m., parking in lower lot, Assemble in Lobby Area to begin tours

Tours will begin promptly at 8:00 a.m.

Group 1

- Buildings R, SW, T

Group 2

- Potential Release Sites including OU-1

Group 3

- Utilities

Group 4

- Facilities to be demolished excluding SW/R

Group 5

- Waste Management

Group 6

- Facilities to be transferred excluding T
- Wrap Up in auditorium

Day 4 8:00 a.m.- 2:00 p.m.

Arrive by 7:30 a.m., parking in lower lot, Assemble in Lobby Area to begin tours

Tours will begin promptly at 8:00 a.m.

Group 1

- Buildings R, SW, T

Group 2

- Potential Release Sites including OU-1

Group 3

- Utilities

Group 4

- Facilities to be demolished excluding SW/R

Group 5

- Waste Management

Group 6

- Facilities to be transferred excluding T
- Wrap Up in Auditorium

Pre-proposal Conference
(Cont'd)

- 4 -

Day 5—8:00 a.m. –noon

Other Matters if needed—Followup on Previously visited areas

Adjourn