PROP. NO. DESCRIPTION

C050019 HYDROGEN DIST

C030449 COOLER, LUBE OIL

C030460 PIPING, DRY AIR

C030299 F2 TIE LINE

C030335 F2 TIE LINE

C050033 F2 TIE LINE

C044824 SCALE, PLATFORM, INDUSTRI
C030305 CONTROL INSTRUMENTATION S
C050191 CONTROL INSTRUMENTATION S
C030293 PIPING SYSTEM, PROCESS GA
C050129 CATHODIC PROTECTION SYSTE
C050258 CATHODIC PROTECTION SYSTE
C030300 COMPRESSED AIR SYSTEM
C030432 PIPING SYSTEM, PROCESS GA
C030302 PIPING SYSTEM, PROCESS GA
C030301 NITROGEN DISTRIBUTION SYS
C050340 PIPING SYSTEM,PROCESS,NOT
C050091 ALARM SYSTEM, RADIATION
C050046 POWER LOAD ANTICIPATOR AN
C030304 TUNNEL

C030276 SITE PREPARATION

C030277 SITE PREPARATION

C030292 STEAM DISTRIBUTION SYSTEM
C030303 STEAM DISTRIBUTION SYSTEM
C030433 METAL SECONDARY SUBSTATIO
C050146 METAL SECONDARY SUBSTATIO
C030317 ELECTRIC DISTRIBUTION SYS
C030288 ELECTRIC DISTRIBUTION SYS
C030289 FENCE AND STREET LIGHTING
C030286 PUBLIC ADDRESS SYSTEM
C030298 SANITARY SEWERAGE SYSTEM
C030482 ALARM SYSTEM, FIRE

C050133 ALARM SYSTEM, FIRE

C030290 ALARM SYSTEM, FIRE

C030296 RECIRCULATING WATER SYSTE
C030295 WATER DISTRIBUTION SYSTEM
C030294 WATER DISTRIBUTION SYSTEM
C030297 FEEDWATER SYSTEM

C030282 ENCLOSED STORM WATER DRAI
C050090 PARKING AND STORAGE AREA,
C050118 PARKING AND STORAGE AREA,
C050064 PARKING AND STORAGE AREA,
C030281 ROADS AND STREETS, BLACK
C030278 ROADS AND PAVED AREAS, CO
C050293 ROADS AND PAVED AREAS, CO
C030279 ROADS AND PAVED AREAS, CO
C030280 ROADS AND PAVED AREAS, CO
C900057 ROADS AND STREETS, GRAVEL
C030283 WALKWAYS (NOT STREET SIDE
C030291 RAILROAD SYSTEM

C030285 FENCE, CHAIN LINK

COST
9,5620.00
23,670.00
23,273.00
15,406.00
16,964.00
20,686.00
5,160.00
1,767,900.00
59,457.00
1,374,424.00
367,685.00
244,461.00
1,946,701.00
115,582.00
1,535,725.00
259,792.00
880,499.00
185,805.00
82,923.00
2,648,986.00
6,179,610.00
606,494.00
3,027,414.00
68,688.00
622,034.00
128,205.00
679,110.00
25,438,262.00
1,181,341.00
2,5636,731.00
737,823.00
27,210.00
188,243.00
3,145,613.00
13,036,493.00
4,594,267.00
1,963,862.00
209,832.00
3,847,832.00
89,821.00
946,118.00
33,936.00
602,410.00
763,655.00
257,876.00
1,610,868.00
1,638,545.00
42,788.00
157,164.00
1,286,385.00
949,970.00
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ACQUIRED
8/1/1956
1/1/1954
2/1/1956

10/1/1952
6/1/1955
3/1/1959
2/1/1974

10/31/1952
3/31/1974
10/31/1952
10/31/1958
4/30/1978
10/31/1952
1/31/1954
10/31/1952
12/31/1952

1/31/1983

6/30/1961

9/30/1959

10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952

1/31/1954

1/31/1954

9/30/1952

9/30/1952

7/31/1953

10/31/1952
12/31/1952
1/31/1957
2/28/1965
6/30/1953
9/30/1952
9/30/1952
9/30/1952
10/31/1952
10/31/1952

4/30/1962
12/31/1963
11/30/1960
10/31/1952
10/31/1952

5/31/1982
10/31/1952
10/31/1952

7/31/1961
10/31/1952
10/31/1952
10/31/1952
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C030307 BUILDING
C050274 ALARM SYSTEM, INTRUSION
C050346 ALARM SYSTEM, INTRUSION
C050183 ALARM SYSTEM, FIRE
C030039 BUILDING
C049300 BUILDING
C030041 BUILDING
C030042 BUILDING
C030040 BUILDING
C030043 BUILDING
C047462 FIRE EXTINGUISHING SYSTEM
C030115 BUILDING
C030116 BUILDING
C030118 BUILDING
C030114 BUILDING
C030117 BUILDING
C030036 BUILDING
C030037 BUILDING
C030034 BUILDING
C030035 BUILDING
C030033 BUILDING
C050390 TRAILER, MOBILE
C050391 TRAILER, MOBILE
C050392 TRAILER, MOBILE
C050393 TRAILER, MOBILE
C050394 TRAILER, MOBILE
C050395 TRAILER, MOBILE
C048891 FILTER
C048232 COMPRESSOR, AIR
C046077 BUILDING, TEMPORARY
C051652 CAMERA, TELEVISION
C051258 GENERATOR SET
C050095 POOL, HOLDING POND, BASIN
C030123 BUILDING
C030125 BUILDING
C030121 BUILDING
C030124 BUILDING
C030122 BUILDING
C050270 BUILDING
C050354 BUILDING
C050276 BUILDING
C030371 BUILDING, CONCRETE OR STE
C050342 TOWER, GUARD AND SENTRY H
C050350 TOWER, GUARD AND SENTRY H
C050100 POWER LOAD ANTICIPATOR AN
C050338 CONCRETE SLAB
C030146 CONTROL INSTRUMENTATION S
C030143 ELECTRIC POWER DISTRIBUTI
C050368 TELEVISION SYSTEM
C051756 RADIO NETWORK
C050387 RADIO NETWORK

COST
568,160.00
29,596.00
218,736.00
37,919.00
3,610,793.00
79,156.00
220,471.00
1,135,138.00
371,409.00
203,212.00
31,862.00
55,064.00
124,288.00
88,657.00
563,474.00
430,186.00
333,793.00
72,166.00
66,827.00
131,041.00
419,757.00
116,262.00
116,262.00
116,262.00
116,262.00
116,262.00
116,260.00
19,253.00
8,607.00
56,065.00
55,553.00
70,085.00
70,744.00
132,522.00
97,235.00
1,143,621.00
389,146.00
71,354.00
39,969.00
988,856.00
50,274.00
18,739.00
43,885.00
171,305.00
23,575.00
9,267.00
1,692,792.00
176,754.00
133,982.00
30,722.00
35,604.00
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ACQUIRED
10/31/1952
11/30/1979

3/31/1984
6/30/1972
6/30/1953
5/31/1982
6/30/1953
6/30/1953
6/30/1953
6/30/1953
8/31/1978
10/31/1953
10/31/1953
10/31/1953
10/31/1953
10/31/1953
9/30/1953
9/30/1953
9/30/1953
9/30/1953
9/30/1953
9/30/1992
9/30/1992
9/30/1992
9/30/1992
9/30/1992
9/30/1992
9/1/1981
2/1/1980
3/31/1976
4/30/1988
12/31/1985
7/31/1962
5/31/1953
5/31/1953
5/31/1953
5/31/1953
5/31/1953
8/31/1979
10/31/1986
12/31/1979
5/1/1957
2/28/1983
9/30/1985
10/1/1962
11/1/1982
7/31/1953
7/31/1953
9/30/1989
1/31/1989
8/31/1992
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C048363 RADIO NETWORK 26,117.00  11/30/1980
C030142 BUILDING 892,333.00 7/31/1953
C030147 BUILDING 75,422.00 7/31/1953
C030145 BUILDING 99,162.00 7/31/1953
C030144 BUILDING 30,228.00 7/31/1953
C050283 BUILDING 514,779.00 5/31/1981
C050375 BUILDING 1,009,492.00 9/30/1991
C007702 COMPRESSOR 92 AC 6,302.00 6/1/1947
C008504 COMPRESSOR 92 AC 7,113.00 2/1/1947
C048289 COMPRESSOR 92 AC 24,698.00 7/1/1946
C018100 COMPRESSOR 92 AC 24,377.00 10/1/1945
C048256 COMPRESSOR 92 AC 24,698.00 7/1/1945
C007704 COMPRESSOR 92 AC 6,302.00 6/1/1947
C007481 COMPRESSOR 92 AC 7,113.00 7/1/1947
C006419 COMPRESSOR 92 AC 7,113.00 10/1/1947
C005023 COMPRESSOR 92 AC 7,113.00 11/1/1947
C005021 COMPRESSOR 92 AC 7,113.00 11/1/1947
C007499 COMPRESSOR 92 AC 7,113.00 7/1/1947
C008578 COMPRESSOR 92 AC 24,353.00 12/1/1946
C008511 COMPRESSOR 92 AC 7,113.00 2/11947
C008503 COMPRESSOR 92 AC 7,113.00 2/1/1947
C007703 COMPRESSOR 92 AC 6,302.00 6/1/1947
C007429 COMPRESSOR 92 AC 7,113.00 9/1/1947
C005028 COMPRESSOR 92 AC 6,302.00 11/1/1946
C006420 COMPRESSOR 92 AC 7,113.00 10/1/1946
C006422 COMPRESSOR 92 AC 7,113.00 10/1/1946
C007412 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007705 COMPRESSOR 92 AC 6,302.00 6/1/1947
C007874 COMPRESSOR 92 AC 7,113.00 5/1/1947
C008745 COMPRESSOR 92 AC 6,326.00 11/1/1945
C018127 COMPRESSOR 92 AC 6,302.00 9/1/1946
C048291 COMPRESSOR 92 AC 24,698.00 7/1/1946
C048258 COMPRESSOR 92 AC 24,697.00 7/1/1945
C033356 COMPRESSOR 92 AC 6,428.00 4/1/1959
C048290 COMPRESSOR 92 AC 24,698.00 7/1/1946
C048220 COMPRESSOR AC 92A 24,698.00 7/1/1945
C048218 COMPRESSOR AC 92A 24,698.00 7/1/1945
C048217 COMPRESSOR AC 92A 24,698.00 7/1/1945
C048293 COMPRESSOR 92 AC 24,697.00 7/1/1946
C008524 COMPRESSOR 92 AC 7,113.00 2/1/1946
C008512 COMPRESSOR 92 AC 7,113.00 2/1/1947
C008506 COMPRESSOR 92 AC 7,113.00 2/1/1947
C007543 COMPRESSOR 92 AC 7,113.00 7/1/1947
C005013 COMPRESSOR 92 AC 7,112.00 11/1/1946
C005015 COMPRESSOR 92 AC 7,113.00 11/1/1946
C005017 COMPRESSOR 92 AC 7,113.00 11/1/1946
C006121 COMPRESSOR 92 AC 24,353.00 10/1/1946
C006123 COMPRESSOR 92 AC 24,353.00 10/1/1946
C007426 COMPRESSOR 92 AC 7,113.00 9/1/1947
C048259 COMPRESSOR 92 AC 24,698.00 7/1/1945
C008508 COMPRESSOR 92 AC 7,113.00 2/1/1947
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
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PROP. NO. DESCRIPTION COST ACQUIRED
C007539 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007479 COMPRESSOR 92 AC 7,113.00 7/1/1947
C006122 COMPRESSOR 92 AC 7,113.00 10/1/1946
C007409 COMPRESSOR 92 AC 7,113.00 8/1/1947
C011512 SCALES PLATFORM 5T 7,714.00 11/1/1952
C034865 SCALES PLATFORM 5T 5,486.00 4/1/1959
C011513 SCALES PLATFORM 5T 7,714.00 11/1/1952
C033925 PUMP TWELLIOTT 5,453.00 11/1/1948
C033924 PUMP TWELLIOTT 5,451.00 11/1/1948
C034044 PUMP VALLEY IRON 14,711.00 5/1/1948
C034045 PUMP VALLEY IRON 14,711.00 5/1/1948
C033923 PUMP TWELLIOTT 5,451.00 11/1/1948
C019318 COMPRESSOR 38 AC 5,427.00 7/1/1945
C019107 COMPRESSOR 38 AC 23,478.00 7/1/1945
C004244 COMPRESSOR 38 AC 21,601.00 8/1/1945
C007421 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007428 COMPRESSOR 92 AC 7,113.00 9/1/1947
C007480 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007497 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007544 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007701 COMPRESSOR 92 AC 7,113.00 6/1/1947
C007957 COMPRESSOR 92 AC 12,181.00 3/1/1947
C008522 COMPRESSOR 92 AC 7,113.00 2/1/1946
C018126 COMPRESSOR 92 AC 6,302.00 9/1/1946
C007413 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007541 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007697 COMPRESSOR 92 AC 6,302.00 4/1/1947
C007700 COMPRESSOR 92 AC 7,085.00 6/1/1947
C007877 COMPRESSOR 92 AC 7,113.00 5/1/1947
C008575 COMPRESSOR 92 AC 7,113.00 12/1/1945
C009007 COMPRESSOR 92 AC 5,5615.00 10/1/1945
C048257 COMPRESSOR 92 AC 24,698.00 7/1/1945
C048260 COMPRESSOR 92 AC 24,698.00 7/1/1945
C008744 COMPRESSOR 92 AC 6,326.00 11/1/1945
C008746 COMPRESSOR 92 AC 6,326.00 11/1/1945
C008507 COMPRESSOR 92 AC 7,113.00 2/1/1946
C007425 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007414 COMPRESSOR 92 AC 7,113.00 8/1/1947
C005020 COMPRESSOR 92 AC 7,113.00 11/1/1947
C005025 COMPRESSOR 92 AC 7,113.00 11/1/1947
C007424 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007498 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007542 COMPRESSOR 92 AC 7,113.00 7/1/1947
C009861 COMPRESSOR 92 AC 6,302.00 8/1/1946
C007538 COMPRESSOR 92 AC 7,113.00 7/1/11947
C007484 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007478 COMPRESSOR 92 AC 7,113.00 7/1/1947
C005014 COMPRESSOR 92 AC 7,113.00 11/1/1946
C006421 COMPRESSOR 92 AC 7,113.00 10/1/1946
C007410 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007411 COMPRESSOR 92 AC 7,113.00 8/1/1947
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PROP. NO. DESCRIPTION COST ACQUIRED
C007415 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007417 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007477 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007500 COMPRESSOR 92 AC 7,113.00 7/1/1947
C008520 COMPRESSOR 92 AC 7,113.00 2/1/1947
C008743 COMPRESSOR 92 AC 6,599.00 11/1/1945
C007545 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007485 COMPRESSOR 92 AC 7,113.00 7/1/1947
C007422 COMPRESSOR 92 AC 7,113.00 8/1/1947
C011415 NO DESCRIPTION AVAILABLE 6,512.00 11/1/1952
C011426 NO DESCRIPTION AVAILABLE 5,207.00 11/1/1952
C048334 PUMP, ROTARY 9,042.00 6/1/1980
C048335 PUMP, ROTARY 9,042.00 6/1/1980
C051527 ANALYZER 14,259.00 3/1/1987
C050168 PURGE UNIT, FREON 21,647.00 3/1/1971
C045023 REFRIG SYSTEM 6,620.00 8/1/1974
C004698 PUMP, VACUUM, MECHANICAL 6,416.00 11/1/1952
C011551 CHARGER BATTERY GE 16,244.00 11/1/1952
C051526 ANALYZER 14,259.00 3/1/1987
C051524 ANALYZER 14,259.00 3/1/1987
C051525 ANALYZER 14,259.00 3/1/1987
C046909 ANALYZER 23,214.00 41111977
C048336 PUMP, ROTARY 9,042.00 6/1/1980
C035934 SAMPLER CONT ASSAY 6,160.00 11/1/1964
C004965 CONDENSER 5,651.00 11/1/1952
C004966 CONDENSER 5,840.00 11/1/1952
C004967 CONDENSER 5,651.00 11/1/1952
C004969 CONDENSER 5,619.00 11/1/1952
C004964 CONDENSER 5,652.00 11/1/1952
C049083 HEAT EXCHANGER 21,908.00 10/1/1981
C049855 HEAT EXCHANGER 19,460.00 11/1/1984
C049941 HEAT EXCHANGER 9,302.00 11/1/1984
C049085 HEAT EXCHANGER 21,909.00 10/1/1981
C049084 HEAT EXCHANGER 21,908.00 10/1/1981
C011421 HEAT EXCHANGER 8,620.00 11/1/1952
C048659 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C049809 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C048646 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C049810 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C049802 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C049811 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C034668 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C048645 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C049808 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C004963 CONDENSER 5,839.00 11/1/1952
C034665 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C034681 GEAR REDUCER OR INCREASER 6,478.00 4/1/1959
C034672 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C049807 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C049804 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C049803 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
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PROP. NO. DESCRIPTION COST ACQUIRED
C048648 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C048226 GEAR REDUCER OR INCREASER 6,596.00 6/1/1977
C048227 GEAR REDUCER OR INCREASER 8,982.00 12/1/1978
C048223 GEAR REDUCER OR INCREASER 6,596.00 6/1/1977
C034654 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C034660 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C048660 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C034658 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C034679 GEAR REDUCER OR INCREASER 6,479.00 4/1/1959
C049812 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C034653 GEAR REDUCER OR INCREASER 6,478.00 4/1/1959
C034655 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C034671 GEAR REDUCER OR INCREASER 6,478.00 4/1/1959
C034674 GEAR REDUCER OR INCREASER 10,165.00 4/1/1959
C048224 GEAR REDUCER OR INCREASER 6,595.00 6/1/1977
C048225 GEAR REDUCER OR INCREASER 6,596.00 6/1/1977
C048643 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C049801 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C034680 GEAR REDUCER OR INCREASER 6,478.00 4/1/1959
C048644 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C048647 GEAR REDUCER OR INCREASER 6,500.00 12/1/1983
C049805 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C011577 GENERATOR SET 14,010.00 11/1/1952
C048247 CONVERTER, PROCESS 38,001.00 7/31/1945
C051812 CONVERTER, PROCESS 146,367.00 5/31/1979
C048175 CONVERTER, PROCESS 38,001.00 7/31/1945
C048265 CONVERTER, PROCESS 38,001.00 7/31/1945
C030206 CONTROL INSTRUMENTATION S 2,063,890.00  11/30/1952
C030199 COOLANT SYSTEM 710,635.00 11/30/1952
C030205 PIPING SYSTEM, PROCESS GA 914,778.00  11/30/1952
C051775 CONVERTER, PROCESS 46,723.00 6/30/1982
C048453 CONVERTER, PROCESS 38,001.00 7/31/1945
C048296 CONVERTER, PROCESS 38,001.00 7/31/1945
C048389 CONVERTER, PROCESS 38,001.00 7/31/1945
C048212 CONVERTER, PROCESS 38,001.00 7/31/1945
C051659 CONVERTER, PROCESS 27,921.00 3/31/1988
C051773 CONVERTER, PROCESS 46,723.00 6/30/1982
C048178 CONVERTER, PROCESS 38,001.00 7/31/1945
C048188 CONVERTER, PROCESS 38,000.00 7/31/1945
C048250 CONVERTER, PROCESS 38,001.00 7/31/1945
C030202 COMPRESSED AIR SYSTEM 125,676.00 11/30/1952
C050140 CONVERTER, PROCESS 491,988.00 10/31/1967
C048210 CONVERTER, PROCESS 38,000.00 7/31/1945
C048283 CONVERTER, PROCESS 38,001.00 7/31/1945
C048185 CONVERTER, PROCESS 38,000.00 7/31/1946
C048262 CONVERTER, PROCESS 38,001.00 7/31/1945
C048484 CONVERTER, PROCESS 38,000.00 7/31/1945
C048448 CONVERTER, PROCESS 38,001.00 7/31/1945
C048187 CONVERTER, PROCESS 38,001.00 7/31/1945
C050378 CONVERTER, PROCESS 677,041.00 9/30/1989
C051772 CONVERTER, PROCESS 46,723.00 6/30/1982
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C048435 CONVERTER, PROCESS
C048450 CONVERTER, PROCESS
C048285 CONVERTER, PROCESS
C048177 CONVERTER, PROCESS
C030198 PIPING SYSTEM, PROCESS GA
C048264 CONVERTER, PROCESS
C048288 CONVERTER, PROCESS
C051771 CONVERTER, PROCESS
C051996 CONVERTER, PROCESS
C048452 CONVERTER, PROCESS
C048297 CONVERTER, PROCESS
C051495 CONVERTER, PROCESS
C050179 CONVERTER, PROCESS
C048252 CONVERTER, PROCESS
C048434 CONVERTER, PROCESS
C048463 CONVERTER, PROCESS
C048179 CONVERTER, PROCESS
C048249 CONVERTER, PROCESS
C048473 CONVERTER, PROCESS
C048669 CONVERTER, PROCESS
C048267 CONVERTER, PROCESS
C048284 CONVERTER, PROCESS
C051825 CONVERTER, PROCESS
C048386 CONVERTER, PROCESS
C048449 CONVERTER, PROCESS
C051391 CONVERTER, PROCESS
C051660 CONVERTER, PROCESS
C051770 CONVERTER, PROCESS
C050359 CONVERTER, PROCESS
C048436 CONVERTER, PROCESS
C050376 CONVERTER, PROCESS
C051774 CONVERTER, PROCESS
C048184 CONVERTER, PROCESS
C048186 CONVERTER, PROCESS
C048211 CONVERTER, PROCESS
C030204 ELECTRIC POWER DISTRIBUTI
C048468 CONVERTER, PROCESS
C033282 CRANE, TRAVELING
C030207 NITROGEN DISTRIBUTION SYS
C030200 OIL SYSTEMS, PROCESS

C030203 RECIRCULATING WATER SYSTE

C030201 SEAL FEED AND SEAL EXHAUS
C033283 CRANE, TRAVELING

C051769 CONVERTER, PROCESS
C050189 CONVERTER, PROCESS
C048266 CONVERTER, PROCESS
C048387 CONVERTER, PROCESS
C048464 CONVERTER, PROCESS
C048176 CONVERTER, PROCESS
C048213 CONVERTER, PROCESS
C048248 CONVERTER, PROCESS

COST
38,001.00
38,001.00
38,001.00
38,001.00

9,916,938.00

38,001.00
38,001.00
46,723.00
153,597.00
38,001.00
38,001.00
258,444.00
41,206.00
38,001.00
38,001.00
38,000.00
38,001.00
38,001.00
38,000.00
27,707.00
38,001.00
38,001.00
83,479.00
38,001.00
38,001.00
218,064.00
27,921.00
46,723.00
45,781.00
38,001.00
677,041.00
46,723.00
38,001.00
38,000.00
38,001.00

1,936,715.00

38,000.00
35,600.00
113,586.00
512,756.00
162,434.00
97,096.00
35,599.00
46,723.00
39,603.00
38,001.00
38,001.00
38,000.00
38,001.00
38,001.00
38,001.00
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ACQUIRED
7/31/1945
7/31/1945
7/31/1945
7/31/1945

11/30/1952
7/31/1945
7/31/1945
6/30/1982
8/31/1970
7/31/1945
7/31/1945
3/31/1987

10/31/1962
7/31/1945
7/31/1945
7/31/1945
7/31/1945
7/31/1945
7/31/1945

11/30/1980
7/31/1945
7/31/1945
6/30/1969
7/31/1945
7/31/1945

11/30/1985
3/31/1988
6/30/1982
5/31/1987
7/31/1945
9/30/1989
6/30/1982
7/31/1945
7/31/1945
7/31/1945

11/30/1952
7/31/1945
4/30/1959

11/30/1952

11/30/1952

11/30/1952

11/30/1952
4/30/1959
6/30/1982
3/31/1973
7/31/1945
7/31/1945
7/31/1945
7/31/1945
7/31/1945
7/31/1945

DE-RP24-040H20178
J Attachment H(2)



PROP. NO. DESCRIPTION

C050174 CONVERTER, PROCESS
C048174 CONVERTER, PROCESS
C051661 CONVERTER, PROCESS
C048388 CONVERTER, PROCESS
C048472 CONVERTER, PROCESS
C048454 CONVERTER, PROCESS
C048483 CONVERTER, PROCESS
C050032 CONVERTER, PROCESS
C051393 CONVERTER, PROCESS
C051273 CONVERTER, PROCESS
C051851 CONVERTER, PROCESS
C048462 CONVERTER, PROCESS
C050377 CONVERTER, PROCESS
C048474 CONVERTER, PROCESS
C048189 CONVERTER, PROCESS
C048251 CONVERTER, PROCESS
C048482 CONVERTER, PROCESS
C048287 CONVERTER, PROCESS
C048214 CONVERTER, PROCESS
C051107 CONVERTER, PROCESS
C048466 CONVERTER, PROCESS
C048298 CONVERTER, PROCESS
C050170 ALARM SYSTEM, PROCESS
C019368 NO DESCRIPTION AVAILABLE
C008579 NO DESCRIPTION AVAILABLE
C008584 NO DESCRIPTION AVAILABLE
C008572 NO DESCRIPTION AVAILABLE
C008586 NO DESCRIPTION AVAILABLE
C008576 NO DESCRIPTION AVAILABLE
C008702 NO DESCRIPTION AVAILABLE
C008582 NO DESCRIPTION AVAILABLE
C008587 NO DESCRIPTION AVAILABLE
C008580 NO DESCRIPTION AVAILABLE
C005027 NO DESCRIPTION AVAILABLE
C006423 NO DESCRIPTION AVAILABLE
C006424 NO DESCRIPTION AVAILABLE
C008574 NO DESCRIPTION AVAILABLE
C008570 NO DESCRIPTION AVAILABLE
C008701 NO DESCRIPTION AVAILABLE
C008588 NO DESCRIPTION AVAILABLE
C008577 NO DESCRIPTION AVAILABLE
C008581 NO DESCRIPTION AVAILABLE
C008571 NO DESCRIPTION AVAILABLE
C008573 NO DESCRIPTION AVAILABLE
C030194 REFRIGERATION SYSTEM
C010922 SCALE, PLATFORM, INDUSTRI
C027527 SCALE, PLATFORM, INDUSTRI
C029385 SCALE, PLATFORM, INDUSTRI
C011576 ENGINE, DIESEL OR GASOLIN
C050355 ALARM SYSTEM, INTRUSION

C050178 PARKING AND STORAGE AREA,

COST
41,383.00
38,001.00
27,921.00
38,001.00
38,000.00
38,001.00
38,000.00
25,101.00

218,065.00

325,654.00
40,724.00
38,000.00

677,041.00
38,000.00
38,001.00
38,001.00
38,000.00
38,001.00
38,001.00

746,751.00
38,001.00
38,001.00
26,516.00
84,925.00
25,164.00
25,164.00
25,164.00
25,164.00
25,164.00
25,136.00
25,136.00
25,164.00
25,164.00
25,164.00
25,164.00
25,164.00
25,164.00
25,164.00
25,164.00
25,164.00
25,164.00
25,164.00
25,164.00
25,164.00
60,643.00
79,261.00
95,801.00
80,347.00
44,714.00

248,607.00
28,230.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
8/31/1971
7/31/1945
3/31/1988
7/31/1945
7/31/1945
6/30/1980
7/31/1945
3/31/1959

11/30/1985
5/31/1986
9/30/1949
7/31/1945
9/30/1989
7/31/1945
7/31/1945
7/31/1945
7/31/1945
7/31/1945
7/31/1945
5/31/1985
7/31/1945
7/31/1945
4/30/1971
7/31/1945

12/31/1945

12/31/1945
1/31/1946

12/31/1945

12/31/1945

12/31/1945

12/31/1945

12/31/1945

12/31/1945

11/30/1946

10/31/1946

10/31/1946
1/31/1946
1/31/1946
1/31/1946

12/31/1945

12/31/1945

12/31/1945
1/31/1946
1/31/1946

11/30/1952

10/31/1952
9/30/1954
5/31/1956

11/30/1952
4/30/1987
2/28/1972

DE-RP24-040H20178
J Attachment H(2)



PROP. NO. DESCRIPTION

C030197 BUILDING
C030193 BUILDING
C030195 BUILDING
C030196 BUILDING

C050237 ALARM SYSTEM, PROCESS

C033922 PUMP TWELLIOTT
C033927 PUMP TWELLIOTT
C033928 PUMP TWELLIOTT
C033926 PUMP TWELLIOTT
C008427 COMPRESSOR 92 AC

C050238 ALARM SYSTEM, PROCESS

C010982 TANK WASTE 2000
C051649 CRANE, TRAVELING
C030169 REFRIG SYSTEM
C033929 COMPRESSOR 12 AC

C048818 PUMP, VACUUM, MECHANICAL
C048819 PUMP, VACUUM, MECHANICAL

C042088 SAMPLER CONT ASSAY
C008425 CONDENSER

C010538 SCALE, PLATFORM, INDUSTRI

C044370 CHILLER, LIQUID
C008426 CONDENSER

C051588 CONVERTER, PROCESS
C010920 CONVERTER, PROCESS
C030177 CONVERTER, PROCESS
C030170 CONVERTER, PROCESS
C030174 CONVERTER, PROCESS
C051271 CONVERTER, PROCESS
C010940 CONVERTER, PROCESS
C030175 CONVERTER, PROCESS
C010941 CONVERTER, PROCESS
C050290 CONVERTER, PROCESS
C010924 CONVERTER, PROCESS
C030176 CONVERTER, PROCESS
C051682 CONVERTER, PROCESS
C030172 CONVERTER, PROCESS
C030171 CONVERTER, PROCESS
C051681 CONVERTER, PROCESS

C050092 PARKING AND STORAGE AREA,

C030165 CONVERTOR, PROCESS
C030167 CONVERTOR, PROCESS
C030168 CONVERTOR, PROCESS
C030166 CONVERTOR, PROCESS
C030029 CONVERTOR, PROCESS
C032363 CONVERTER, PROCESS
C020107 CONVERTER, PROCESS
C000383 CONVERTER, PROCESS
C000492 CONVERTER, PROCESS
C000497 CONVERTER, PROCESS
C000526 CONVERTER, PROCESS
C000529 CONVERTER, PROCESS

COST
421,592.00
3,698,042.00
248,284.00
153,432.00
16,238.00
5,451.00
5,453.00
5,453.00
5,453.00
5,845.00
16,239.00
5,778.00
16,235.00
12,999.00
5,020.00
8,130.00
8,129.00
7,547.00
5,845.00
13,249.00
23,929.00
5,091.00
258,444.00
86,676.00
470,807.00
1,177,451.00
40,869.00
259,627.00
39,977.00
345,827.00
39,977.00
203,189.00
81,135.00
122,322.00
715,981.00
49,956.00
54,321.00
715,981.00
75,012.00
2,193,842.00
101,202.00
162,163.00
115,232.00
58,873.00
19,219.00
19,811.00
17,684.00
18,736.00
17,684.00
19,219.00
19,219.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
11/30/1952
11/30/1952
11/30/1952
11/30/1952
5/11977
11/1/1948
11/1/1948
11/1/1948
11/1/1948
10/1/1952
5/11977
10/1/1952
1/1/1988
10/1/1952
7/1/1945
12/1/1981
12/1/1981
5/1/1963
10/1/1952
10/1/1952
2111973
10/1/1952
6/30/1987
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1985
10/31/1952
10/31/1952
10/31/1952
12/31/1981
10/31/1952
10/31/1952

7/31/1988
10/31/1952
10/31/1952

7/31/1988
12/31/1961
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952

11/1/1952

1/1/1954
11/1/1952
11/1/1952

2/1/1952
11/1/1952
11/1/1952
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C000533 CONVERTER, PROCESS 19,219.00 11/1/1952
C000542 CONVERTER, PROCESS 19,219.00 11/1/1952
C000551 CONVERTER, PROCESS 18,736.00 11/1/1952
C000570 CONVERTER, PROCESS 19,219.00 11/1/1952
C000572 CONVERTER, PROCESS 19,219.00 11/1/1952
C000575 CONVERTER, PROCESS 19,219.00 11/1/1952
C000591 CONVERTER, PROCESS 18,736.00 11/1/1952
C000599 CONVERTER, PROCESS 18,736.00 11/1/1952
C000661 CONVERTER, PROCESS 18,736.00 11/1/1952
C000678 CONVERTER, PROCESS 17,684.00 11/1/1952
C020278 CONVERTER, PROCESS 19,328.00 1/1/1954
C020352 CONVERTER, PROCESS 19,813.00 1/1/1954
C020256 CONVERTER, PROCESS 19,328.00 1/1/1954
C020061 CONVERTER, PROCESS 19,811.00 1/1/1954
C020136 CONVERTER, PROCESS 19,327.00 1/1/1954
C000663 CONVERTER, PROCESS 18,736.00 11/1/1952
C000672 CONVERTER, PROCESS 17,684.00 11/1/1952
C000733 CONVERTER, PROCESS 17,684.00 11/1/1952
C000755 CONVERTER, PROCESS 17,684.00 11/1/1952
C000780 CONVERTER, PROCESS 17,028.00 11/1/1952
C000483 CONVERTER, PROCESS 18,736.00 11/1/1952
C000509 CONVERTER, PROCESS 19,219.00 11/1/1952
C000525 CONVERTER, PROCESS 19,219.00 11/1/1952
C000528 CONVERTER, PROCESS 19,219.00 11/1/1952
C000530 CONVERTER, PROCESS 19,219.00 11/1/1952
C000535 CONVERTER, PROCESS 19,219.00 11/1/1952
C000557 CONVERTER, PROCESS 19,219.00 11/1/1952
C000601 CONVERTER, PROCESS 18,736.00 11/1/1952
C000606 CONVERTER, PROCESS 18,736.00 11/1/1952
C000634 CONVERTER, PROCESS 19,219.00 11/1/1952
C000635 CONVERTER, PROCESS 19,219.00 11/1/1952
C000654 CONVERTER, PROCESS 18,736.00 11/1/1952
C000659 CONVERTER, PROCESS 18,736.00 11/1/1952
C000662 CONVERTER, PROCESS 18,736.00 11/1/1952
C000787 CONVERTER, PROCESS 17,028.00 11/1/1952
C000595 CONVERTER, PROCESS 18,736.00 11/1/1952
C000425 CONVERTER, PROCESS 17,684.00 11/1/1952
C000479 CONVERTER, PROCESS 19,219.00 11/1/1952
C000505 CONVERTER, PROCESS 19,219.00 11/1/1952
C000523 CONVERTER, PROCESS 19,219.00 11/1/1952
C000537 CONVERTER, PROCESS 19,219.00 11/1/1952
C000538 CONVERTER, PROCESS 19,219.00 11/1/1952
C000556 CONVERTER, PROCESS 19,219.00 11/1/1952
C000569 CONVERTER, PROCESS 19,219.00 11/1/1952
C000587 CONVERTER, PROCESS 18,736.00 11/1/1952
C000633 CONVERTER, PROCESS 19,219.00 11/1/1952
C000776 CONVERTER, PROCESS 17,028.00 11/1/1952
C000671 CONVERTER, PROCESS 18,736.00 11/1/1952
C000784 CONVERTER, PROCESS 17,028.00 11/1/1952
C000758 CONVERTER, PROCESS 19,219.00 11/1/1952
C000738 CONVERTER, PROCESS 17,684.00 11/1/1952
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C000710 CONVERTER, PROCESS 17,684.00 11/1/1952
C000629 CONVERTER, PROCESS 18,736.00 11/1/1952
C000603 CONVERTER, PROCESS 18,736.00 11/1/1952
C000568 CONVERTER, PROCESS 19,219.00 11/1/1952
C000561 CONVERTER, PROCESS 19,219.00 11/1/1952
C000555 CONVERTER, PROCESS 19,219.00 11/1/1952
C000380 CONVERTER, PROCESS 17,684.00 11/1/1952
C000426 CONVERTER, PROCESS 17,684.00 11/1/1952
C000462 CONVERTER, PROCESS 19,219.00 11/1/1952
C000484 CONVERTER, PROCESS 18,736.00 11/1/1952
C000500 CONVERTER, PROCESS 19,219.00 11/1/1952
C000532 CONVERTER, PROCESS 19,219.00 11/1/1952
C000560 CONVERTER, PROCESS 19,219.00 11/1/1952
C000592 CONVERTER, PROCESS 19,219.00 11/1/1952
C000626 CONVERTER, PROCESS 19,219.00 11/1/1952
C000653 CONVERTER, PROCESS 17,684.00 11/1/1952
C000657 CONVERTER, PROCESS 18,736.00 11/1/1952
C000558 CONVERTER, PROCESS 19,219.00 11/1/1952
C000632 CONVERTER, PROCESS 19,219.00 11/1/1952
C000753 CONVERTER, PROCESS 17,684.00 11/1/1952
C000782 CONVERTER, PROCESS 17,028.00 11/1/1952
C000783 CONVERTER, PROCESS 17,028.00 11/1/1952
C000438 CONVERTER, PROCESS 17,684.00 11/1/1952
C000470 CONVERTER, PROCESS 18,736.00 11/1/1952
C000478 CONVERTER, PROCESS 19,219.00 11/1/1952
C000501 CONVERTER, PROCESS 19,219.00 11/1/1952
C000514 CONVERTER, PROCESS 19,219.00 11/1/1952
C000540 CONVERTER, PROCESS 18,736.00 11/1/1952
C000546 CONVERTER, PROCESS 19,219.00 11/1/1952
C000549 CONVERTER, PROCESS 19,219.00 11/1/1952
C000377 CONVERTER, PROCESS 17,684.00 11/1/1952
C000416 CONVERTER, PROCESS 17,684.00 11/1/1952
C020296 CONVERTER, PROCESS 19,812.00 1/1/1954
C000424 CONVERTER, PROCESS 17,684.00 11/1/1952
C000480 CONVERTER, PROCESS 18,736.00 11/1/1952
C000486 CONVERTER, PROCESS 18,736.00 11/1/1952
C000494 CONVERTER, PROCESS 19,219.00 11/1/1952
C000496 CONVERTER, PROCESS 19,219.00 11/1/1952
C000498 CONVERTER, PROCESS 19,219.00 11/1/1952
C000513 CONVERTER, PROCESS 19,219.00 11/1/1952
C000518 CONVERTER, PROCESS 19,219.00 11/1/1952
C000562 CONVERTER, PROCESS 19,219.00 11/1/1952
C000590 CONVERTER, PROCESS 18,736.00 11/1/1952
C000687 CONVERTER, PROCESS 18,736.00 11/1/1952
C000696 CONVERTER, PROCESS 17,684.00 11/1/1952
C020268 CONVERTER, PROCESS 19,328.00 1/1/1954
C010955 BATTERY CHARGER 17,624.00 11/1/1952
C011450 BATTERY CHARGER 17,624.00 11/1/1952
C012049 BATTERY CHARGER 17,624.00 11/1/1952
C011859 BATTERY CHARGER 17,625.00 11/1/1952
C000388 CONVERTER, PROCESS 17,684.00 11/1/1952
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PROP. NO. DESCRIPTION

C000482 CONVERTER, PROCESS
C000495 CONVERTER, PROCESS
C000520 CONVERTER, PROCESS
C000548 CONVERTER, PROCESS
C000553 CONVERTER, PROCESS
C000586 CONVERTER, PROCESS
C000628 CONVERTER, PROCESS
C000630 CONVERTER, PROCESS
C000651 CONVERTER, PROCESS
C000652 CONVERTER, PROCESS
C000660 CONVERTER, PROCESS
C000664 CONVERTER, PROCESS
C000670 CONVERTER, PROCESS
C000688 CONVERTER, PROCESS
C020265 CONVERTER, PROCESS
C000730 CONVERTER, PROCESS
C000785 CONVERTER, PROCESS
C000508 CONVERTER, PROCESS
C000510 CONVERTER, PROCESS
C000921 MOTOR 1700 HP
C000906 MOTOR 1700 HP
C001133 MOTOR 1700 HP
C001126 MOTOR 1700 HP
C001122 MOTOR 1700 HP
C001106 MOTOR 1700 HP
C001033 MOTOR 1700 HP
C001027 MOTOR 1700 HP
C000998 MOTOR 1700 HP
C001103 MOTOR 1700 HP
C001090 MOTOR 1700 HP
C001088 MOTOR 1700 HP
C001068 MOTOR 1700 HP
C001064 MOTOR 1700 HP
C001060 MOTOR 1700 HP
C001056 MOTOR 1700 HP
C001165 MOTOR 1700 HP
C045512 MOTOR 1700 HP
C000962 MOTOR 1700 HP
C000958 MOTOR 1700 HP
C000952 MOTOR 1700 HP
C000931 MOTOR 1700 HP
C000924 MOTOR 1700 HP
C000912 MOTOR 1700 HP
C016613 MOTOR ELEC MACH 950
C000907 MOTOR 1700 HP
C000891 MOTOR 1700 HP
C000885 MOTOR 1700 HP
C000864 MOTOR 1700 HP
C000858 MOTOR 1700 HP
C000857 MOTOR 1700 HP
C016647 MOTOR ELEC MACH 950

COST
18,736.00
19,219.00
19,219.00
19,219.00
18,736.00
18,736.00
19,219.00
19,219.00
18,736.00
18,736.00
18,736.00
18,736.00
18,736.00
18,736.00
19,328.00
17,684.00
17,028.00
19,219.00
18,736.00
20,779.00
20,779.00
15,189.00
19,678.00
19,678.00
15,189.00
15,189.00
20,779.00
15,189.00
20,779.00
19,678.00
19,678.00
20,779.00
20,779.00
20,779.00
20,779.00
19,678.00
19,292.00
20,779.00
19,678.00
19,678.00
20,779.00
20,779.00
20,779.00
11,051.00
19,678.00
20,779.00
15,189.00
20,779.00
19,678.00
20,779.00
11,051.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952

1/1/1954
11/1/1952
11/1/1952
11/1/1952
11/1/1952

7/1/1978

3/1/1979

9/1/1980

8/1/1977

8/1/1977

7/1/1981

7/1/1980

7/11979

7/1/1981
11/1/1979

8/1/1977

8/1/1977

7/1/1979

1/1/1979
11/1/1979

1/1/1979

8/1/1977

8/1/1977

1/1/1980
12111977
12/11977
11/1/1979
11/1/1979

7/1/1978

1/1/1954

8/1/1977
10/1/1979

6/1/1980

3/1/1979
12111977

3/1/1979

1/1/1954

DE-RP24-040H20178
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C016648 MOTOR ELEC MACH 950
C016652 MOTOR ELEC MACH 950
C016655 MOTOR ELEC MACH 950
C016666 MOTOR ELEC MACH 950
C016681 MOTOR ELEC MACH 950
C016612 MOTOR ELEC MACH 950
C016619 MOTOR ELEC MACH 950
C016704 MOTOR ELEC MACH 950
C016775 MOTOR ELEC MACH 950
C016770 MOTOR ELEC MACH 950
C016260 COMPRESSOR, AXIAL FLOW
C016716 MOTOR ELEC MACH 950
C016621 MOTOR ELEC MACH 950
C016623 MOTOR ELEC MACH 950
C016637 MOTOR ELEC MACH 950
C016643 MOTOR ELEC MACH 950
C016430 MOTOR ELEC MACH 950
C016525 MOTOR ELEC MACH 950
C016533 MOTOR ELEC MACH 950
C016419 MOTOR ELEC MACH 950
C016541 MOTOR ELEC MACH 950
C016565 MOTOR ELEC MACH 950
C016674 MOTOR ELEC MACH 950
C016675 MOTOR ELEC MACH 950
C016677 MOTOR ELEC MACH 950
C016679 MOTOR ELEC MACH 950
C016700 MOTOR ELEC MACH 950
C016712 MOTOR ELEC MACH 950
C016753 MOTOR ELEC MACH 950
C016760 MOTOR ELEC MACH 950
C016769 MOTOR ELEC MACH 950
C008585 COMPRESSOR 92 AC
C005019 COMPRESSOR 92 AC
C006119 COMPRESSOR 92 AC
C007418 COMPRESSOR 92 AC
C007873 COMPRESSOR 92 AC
C007540 COMPRESSOR 92 AC
C048219 COMPRESSOR AC 92A
C043610 COMPRESSOR AC 92A
C043582 COMPRESSOR AC 92A
C043581 COMPRESSOR AC 92A
C048216 COMPRESSOR AC 92A
C048215 COMPRESSOR AC 92A
C001197 MOTOR 950 HP
C016407 COMPRESSOR, AXIAL FLOW
C016393 COMPRESSOR, AXIAL FLOW
C001468 COMPRESSOR, AXIAL FLOW
C001677 COMPRESSOR, AXIAL FLOW
C001679 COMPRESSOR, AXIAL FLOW
C016162 COMPRESSOR, AXIAL FLOW
C016261 COMPRESSOR, AXIAL FLOW

COST
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
20,714.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,052.00
11,051.00
11,051.00
11,052.00
11,051.00
11,052.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00

7,113.00
7,113.00
7,113.00
6,504.00
7,113.00
7,113.00
24,698.00
6,646.00
6,646.00
6,646.00
24,697.00
24,698.00
6,071.00
20,715.00
20,714.00
20,076.00
20,076.00
20,076.00
20,713.00
20,714.00
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ACQUIRED
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954

12/1/1945
11/1/1946
10/1/1946
5/1/1947
5/1/1946
7/1/1947
7/1/1945
7/1/1944
7/1/1944
7/1/1944
7/1/1945
7/1/1945
11/1/1952
1/1/1954
1/1/1954
11/1/1952
11/1/1952
11/1/1952
1/1/1954
1/1/1954
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C001334 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001510 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001492 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001624 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C010345 REFRIG SYSTEM YORK 16,065.00 11/1/1952
C008742 COMPRESSOR 92 AC 6,326.00 11/1/1945
C008519 COMPRESSOR 92 AC 7,113.00 2/1/1947
C008523 COMPRESSOR 92 AC 7,113.00 2/1/1947
C005016 COMPRESSOR 92 AC 7,113.00 11/1/1946
C007408 COMPRESSOR 92 AC 7,113.00 8/1/1947
C007416 COMPRESSOR 92 AC 7,113.00 8/1/1947
C048292 COMPRESSOR 92 AC 24,698.00 7/1/1946
C009008 COMPRESSOR 92 AC 6,326.00 10/1/1945
C007706 COMPRESSOR 92 AC 7,085.00 6/1/1947
C007699 COMPRESSOR 92 AC 7,113.00 6/1/1947
C005024 COMPRESSOR 92 AC 7,113.00 11/1/1947
C007420 COMPRESSOR 92 AC 7,113.00 8/1/1947
C028011 CRANE 2 TON 6,068.00 11/1/1952
C028010 CRANE 2 TON 6,068.00 11/1/1952
C028009 CRANE 2 TON 6,068.00 11/1/1952
C028016 CRANE 2 TON 6,069.00 11/1/1952
C028012 CRANE 2 TON 6,068.00 11/1/1952
C010992 STORAGE TANK PYRANOL 5,778.00 11/1/1952
C011451 TANK LUBE OIL BI 6,676.00 11/1/1952
C010048 TANK LUBE OIL Bl 6,676.00 11/1/1952
C011785 TANK LUBE OIL BI 6,676.00 11/1/1952
C012048 TANK LUBE OIL Bl 6,676.00 11/1/1952
C016682 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016713 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016715 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016718 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016723 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016725 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016517 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016604 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016820 MOTOR ELEC MACH 950 7,107.00 1/1/1954
C016808 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016782 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016668 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016695 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016699 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016711 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016722 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016756 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016600 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016611 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016617 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016630 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016639 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016645 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016650 MOTOR ELEC MACH 950 11,051.00 1/1/1954
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C016461 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016463 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016528 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016579 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016768 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C001200 MOTOR 1700 HP 15,189.00 7/1/1981
C001210 MOTOR 1700 HP 19,678.00 8/1/1977
C045504 MOTOR 1700 HP 19,678.00 9/1/1977
C000834 MOTOR 1700 HP 19,678.00 8/1/1977
C001016 MOTOR 1700 HP 15,189.00 6/1/1980
C001019 MOTOR 1700 HP 19,678.00 8/1/1977
C001026 MOTOR 1700 HP 19,678.00 9/1/1977
C016806 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016759 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016738 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016663 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016676 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016693 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016724 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016736 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016466 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016467 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016412 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016429 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016521 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016546 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016557 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016562 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016641 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016649 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016746 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016767 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016818 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016754 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016707 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016688 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016542 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016548 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016569 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016417 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016440 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016475 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016478 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016416 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016571 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016632 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016673 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016678 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016686 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016701 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016815 MOTOR ELEC MACH 950 11,051.00 1/1/1954

15 of 162



PROP. NO. DESCRIPTION
C016817 MOTOR ELEC MACH 950
C016780 MOTOR ELEC MACH 950
C016764 MOTOR ELEC MACH 950
C016480 MOTOR ELEC MACH 950

C001038 MOTOR 1700 HP
C001044 MOTOR 1700 HP
C001070 MOTOR 1700 HP
C001079 MOTOR 1700 HP
C000917 MOTOR 1700 HP
C000956 MOTOR 1700 HP
C000976 MOTOR 1700 HP
C000992 MOTOR 1700 HP
C001004 MOTOR 1700 HP
C001008 MOTOR 1700 HP
C000842 MOTOR 1700 HP
C000851 MOTOR 1700 HP
C000875 MOTOR 1700 HP
C000890 MOTOR 1700 HP
C000899 MOTOR 1700 HP
C000908 MOTOR 1700 HP
C001085 MOTOR 1700 HP
C001089 MOTOR 1700 HP
C001111 MOTOR 1700 HP
C001121 MOTOR 1700 HP
C001137 MOTOR 1700 HP
C001144 MOTOR 1700 HP
C001222 MOTOR 1700 HP
C001157 MOTOR 1700 HP
C001219 MOTOR 1700 HP
C000989 MOTOR 1700 HP
C001010 MOTOR 1700 HP
C001014 MOTOR 1700 HP
C001075 MOTOR 1700 HP
C000922 MOTOR 1700 HP
C000923 MOTOR 1700 HP
C000925 MOTOR 1700 HP
C029680 ACID PIG SS 500

C010991 DRUM HOLD STL 2350
C010990 DRUM HOLD STL 2350
C010989 DRUM HOLD STL 2350

C001105 MOTOR 1700 HP
C001141 MOTOR 1700 HP
C001172 MOTOR 1700 HP
C001196 MOTOR 1700 HP
C000953 MOTOR 1700 HP
C000955 MOTOR 1700 HP
C001104 MOTOR 1700 HP
C001129 MOTOR 1700 HP
C001132 MOTOR 1700 HP
C000843 MOTOR 1700 HP
C000898 MOTOR 1700 HP

COST
11,051.00
11,051.00
11,051.00
11,051.00
19,678.00
20,779.00
20,779.00
19,678.00
20,779.00
19,678.00
15,159.00
15,189.00
20,779.00
15,189.00
20,779.00
19,678.00
20,779.00
19,678.00
19,678.00
19,678.00
19,678.00
15,189.00
19,678.00
19,678.00
20,779.00
20,779.00
20,298.00
20,779.00
15,129.00
20,779.00
15,189.00
20,779.00
19,678.00
20,779.00
19,678.00
15,189.00

6,954.00

5,779.00

5,778.00

5,778.00
19,678.00
15,189.00
15,189.00
19,678.00
20,779.00
19,678.00
19,678.00
20,779.00
15,189.00
15,189.00
20,779.00
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ACQUIRED
1/1/1954
1/1/1954
1/1/1954
1/1/1954
8/1/1977
7/1/1978
7/11979
8/1/1977
1/1/1980

12111977
9/1/1980
7/1/1981

10/1/1979
6/1/1980
1/1/1980
8/1/1977
9/1/1978

12/11977
8/1/1977
8/1/1977
9/1/1977
4/1/1980
8/1/1977
8/1/1977
1/1/1980

10/1/1979

10/1/1979
7/1/1978
7/1/1981

10/1/1979
6/1/1980

10/1/1979
8/1/1977
1/1/1979
8/1/1977
7/1/1981
1/1/1957

11/1/1952

11/1/1952

11/1/1952
911977
7/1/1980
7/1/1980

12111977
9/1/1978

12/11977

12111977
3/1/1979
9/1/1980
9/1/1980

11/1/1979
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C000902 MOTOR 1700 HP 15,189.00 7/1/1981
C045502 MOTOR 1700 HP 19,678.00 911977
C018142 COMPRESSOR 38 AC 5,666.00 11/1/1945
C019365 COMPRESSOR 38 AC 13,925.00 7/1/1945
C048566 MOTOR 40 HP ACE 5,263.00 8/1/1980
C011775 TANK COOL DR. 4462 8,348.00 11/1/1952
C006128 MOTOR INDUCT WEST 300 6,214.00 11/1/1952
C006129 MOTOR INDUCT WEST 300 6,213.00 11/1/1952
C006127 MOTOR INDUCT WEST 300 6,214.00 11/1/1952
C027155 MTR WEST 300 HP 8,760.00 1/1/1954
C007872 COMPRESSOR 92 AC 7,113.00 5/1/1946
C008505 COMPRESSOR 92 AC 7,113.00 2/1/1947
C009863 COMPRESSOR 92 AC 6,302.00 10/1/1946
C008589 COMPRESSOR 92 AC 24,377.00 12/1/1945
C006427 COMPRESSOR 92 AC 6,302.00 10/1/1946
C005022 COMPRESSOR 92 AC 7,113.00 11/1/1947
C005026 COMPRESSOR 92 AC 7,113.00 11/1/1946
C007427 COMPRESSOR 92 AC 7,113.00 9/1/1947
C001566 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C016311 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016333 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016158 COMPRESSOR, AXIAL FLOW 20,713.00 1/1/1954
C001533 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001387 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001487 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001534 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C016275 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016156 COMPRESSOR, AXIAL FLOW 20,713.00 1/1/1954
C016016 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001316 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001458 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001569 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001636 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001649 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C044815 COMPRESSOR, AXIAL FLOW 18,869.00 2/1/1955
C044816 COMPRESSOR, AXIAL FLOW 18,869.00 2/1/1955
C016376 COMPRESSOR, AXIAL FLOW 17,024.00 1/1/1954
C016175 COMPRESSOR, AXIAL FLOW 20,713.00 1/1/1954
C016135 COMPRESSOR, AXIAL FLOW 20,711.00 1/1/1954
C016265 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016367 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001332 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001601 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001710 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C016395 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001524 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001633 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001638 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001665 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001709 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001391 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
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PROP. NO. DESCRIPTION
C016370 COMPRESSOR, AXIAL FLOW
C016405 COMPRESSOR, AXIAL FLOW
C016344 COMPRESSOR, AXIAL FLOW
C016358 COMPRESSOR, AXIAL FLOW
C016359 COMPRESSOR, AXIAL FLOW
C016335 COMPRESSOR, AXIAL FLOW
C001632 COMPRESSOR, AXIAL FLOW

C016413 MOTOR ELEC MACH 950
C016801 MOTOR ELEC MACH 950
C016781 MOTOR ELEC MACH 950
C016519 MOTOR ELEC MACH 950
C016411 MOTOR ELEC MACH 950
C016424 MOTOR ELEC MACH 950
C016734 MOTOR ELEC MACH 950
C016740 MOTOR ELEC MACH 950
C016752 MOTOR ELEC MACH 950
C016763 MOTOR ELEC MACH 950
C016765 MOTOR ELEC MACH 950
C016626 MOTOR ELEC MACH 950
C016628 MOTOR ELEC MACH 950
C016814 MOTOR ELEC MACH 950
C016694 MOTOR ELEC MACH 950
C016573 MOTOR ELEC MACH 950
C016598 MOTOR ELEC MACH 950
C000856 MOTOR 1700 HP
C000853 MOTOR 1700 HP
C000850 MOTOR 1700 HP
C000836 MOTOR 1700 HP
C000831 MOTOR 1700 HP
C001142 MOTOR 1700 HP
C001117 MOTOR 1700 HP
C001062 MOTOR 1700 HP
C001025 MOTOR 1700 HP
C001021 MOTOR 1700 HP
C001003 MOTOR 1700 HP
C000987 MOTOR 1700 HP
C000981 MOTOR 1700 HP
C000975 MOTOR 1700 HP
C000971 MOTOR 1700 HP
C001183 MOTOR 1700 HP
C001217 MOTOR 1700 HP
C045501 MOTOR 1700 HP
C045498 MOTOR 1700 HP
C001198 MOTOR 1700 HP
C001175 MOTOR 1700 HP
C001174 MOTOR 1700 HP
C001135 MOTOR 1700 HP
C001029 MOTOR 1700 HP
C001030 MOTOR 1700 HP
C001101 MOTOR 1700 HP
C001107 MOTOR 1700 HP

COST
20,714.00
17,022.00
20,714.00
20,714.00
20,714.00
20,714.00
20,076.00
11,052.00
10,537.00
11,051.00
11,051.00
11,052.00
11,052.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,052.00
11,051.00
20,779.00
15,189.00
20,779.00
20,779.00
20,779.00
15,189.00
15,189.00
20,779.00
20,779.00
19,678.00
15,189.00
20,779.00
20,779.00
20,779.00
15,189.00
19,678.00
14,708.00
19,678.00
19,678.00
19,678.00
20,779.00
19,678.00
19,678.00
19,678.00
19,678.00
19,678.00
20,779.00
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1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954

11/1/1952
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
3/1/1979
7/1/1981
3/1/1979

11/1/1979

10/1/1979
7/1/1980
9/1/1980
1/1/1979
7/1/1978
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6/1/1980
1/1/1979
7/1/1979
9/1/1978
7/1/1981
8/1/1977
7/1/1981
9/1/1977
911977
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3/1/1979
8/1/1977
8/1/1977

12/11977
8/1/1977
9/1/1977
1/1/1979
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PROP. NO. DESCRIPTION

C001109 MOTOR 1700 HP
C001136 MOTOR 1700 HP
C001119 MOTOR 1700 HP
C001096 MOTOR 1700 HP
C001023 MOTOR 1700 HP
C001031 MOTOR 1700 HP
C001032 MOTOR 1700 HP
C001049 MOTOR 1700 HP
C001077 MOTOR 1700 HP
C001081 MOTOR 1700 HP
C000941 MOTOR 1700 HP
C000994 MOTOR 1700 HP
C000997 MOTOR 1700 HP
C000999 MOTOR 1700 HP
C001018 MOTOR 1700 HP
C001022 MOTOR 1700 HP
C000819 MOTOR 1700 HP
C000852 MOTOR 1700 HP
C000905 MOTOR 1700 HP
C000933 MOTOR 1700 HP
C001098 MOTOR 1700 HP
C001134 MOTOR 1700 HP
C001171 MOTOR 1700 HP
C045505 MOTOR 1700 HP
C045499 MOTOR 1700 HP
C045503 MOTOR 1700 HP
C001058 MOTOR 1700 HP
C001066 MOTOR 1700 HP
C001072 MOTOR 1700 HP
C000909 MOTOR 1700 HP
C000926 MOTOR 1700 HP
C000949 MOTOR 1700 HP
C000963 MOTOR 1700 HP
C000968 MOTOR 1700 HP
C000824 MOTOR 1700 HP
C000846 MOTOR 1700 HP
C000855 MOTOR 1700 HP
C000861 MOTOR 1700 HP
C000886 MOTOR 1700 HP
C010953 NO DESCRIPTION AVAILABLE
C012046 NO DESCRIPTION AVAILABLE
C011784 NO DESCRIPTION AVAILABLE
C010962 NO DESCRIPTION AVAILABLE
C010969 NO DESCRIPTION AVAILABLE
C011039 NO DESCRIPTION AVAILABLE
C010958 NO DESCRIPTION AVAILABLE
C010965 NO DESCRIPTION AVAILABLE
C010957 NO DESCRIPTION AVAILABLE
C010972 NO DESCRIPTION AVAILABLE
C010974 NO DESCRIPTION AVAILABLE
C010976 NO DESCRIPTION AVAILABLE

COST
15,189.00
20,779.00
20,779.00
20,779.00
19,678.00
15,189.00
20,779.00
20,779.00
20,779.00
19,678.00
19,678.00
20,779.00
15,189.00
19,678.00
20,779.00
19,678.00
20,779.00
19,678.00
15,189.00
15,189.00
20,779.00
15,189.00
15,189.00
19,197.00
19,197.00
19,678.00
20,779.00
20,779.00
20,779.00
19,678.00
20,779.00
19,678.00
19,678.00
19,678.00
15,189.00
20,779.00
20,779.00
20,779.00
15,189.00

7,266.00
7,266.00
7,266.00
6,431.00
6,431.00
6,703.00
6,431.00
6,431.00
6,431.00
6,430.00
6,430.00
6,430.00
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6/1/1980
7/1/1978
1/1/1980
9/1/1978

12111977
4/1/1980
1/1/1979
7/1/1979
7/11979
8/1/1977

12111977

10/1/1979
7/1/1980
9/1/1977

10/1/1979
9/1/1977

10/1/1979
9/1/1977
7/1/1981
9/1/1980

11/1/1979
7/1/1980
7/1/1980
9/1/1977
911977
9/1/1977
1/1/1979
9/1/1978
1/1/1980
8/1/1977
9/1/1978
8/1/1977

12111977

12111977
6/1/1980

11/1/1979

11/1/1979
9/1/1978
7/1/1981

11/1/1952

11/1/1952

11/1/1952

11/1/1952

11/1/1952

11/1/1952

11/1/1952

11/1/1952

11/1/1952

11/1/1952

11/1/1952

11/1/1952

DE-RP24-040H20178
J Attachment H(2)



USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C011040 NO DESCRIPTION AVAILABLE 6,702.00 11/1/1952
C048323 PUMP, ROTARY 9,044.00 6/1/1980
C048326 PUMP, ROTARY 9,044.00 6/1/1980
C048324 PUMP, ROTARY 9,044.00 6/1/1980
C048322 PUMP, ROTARY 9,044.00 6/1/1980
C025945 PUMP, ROTARY 9,668.00 9/1/1954
C048337 PUMP, ROTARY 9,043.00 6/1/1980
C048320 PUMP, ROTARY 9,044.00 6/1/1980
C014873 PUMP, TURBINE 8,718.00 1/1/1954
C046991 FAN EXHAUST 66 10,458.00 3/1/1979
C046977 FAN EXHAUST 66 10,458.00 3/1/1979
C046975 FAN EXHAUST 66 10,458.00 3/1/1979
C046997 FAN EXHAUST 66 10,458.00 3/1/1979
C046989 FAN EXHAUST 66 10,458.00 3/1/1979
C046999 FAN EXHAUST 66 10,458.00 3/1/1979
C046993 FAN EXHAUST 66 10,458.00 3/1/1979
C046987 FAN EXHAUST 66 10,458.00 3/1/1979
C046995 FAN EXHAUST 66 10,458.00 3/1/1979
C046985 FAN EXHAUST 66 10,458.00 3/1/1979
C011674 FAN EXHAUST 66 BF 5,888.00 11/1/1952
C011680 FAN EXHAUST 66 BF 5,889.00 11/1/1952
C011688 FAN EXHAUST 66 BF 5,889.00 11/1/1952
C011682 FAN EXHAUST 66 BF 5,889.00 11/1/1952
C011672 FAN EXHAUST 66 BF 5,889.00 11/1/1952
C011670 FAN EXHAUST 66 BF 5,888.00 11/1/1952
C011686 FAN EXHAUST 66 BF 5,889.00 11/1/1952
C011684 FAN EXHAUST 66 BF 5,889.00 11/1/1952
C011676 FAN EXHAUST 66 BF 5,888.00 11/1/1952
C011678 FAN EXHAUST 66 BF 5,888.00 11/1/1952
C047207 FAN, SUPPLY, 66 IN 10,458.00 3/1/1979
C047203 FAN, SUPPLY, 66 IN 10,458.00 3/1/1979
C047205 FAN, SUPPLY, 66 IN 10,458.00 3/1/1979
C047506 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047500 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047502 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047504 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047201 FAN, SUPPLY, 66 IN 10,458.00 3/1/1979
C036186 UF6 DET UNIT 6,500.00 2/1/1961
C004703 PUMP, VACUUM, MECHANICAL 5,973.00 11/1/1952
C012011 FAN SUPPLY BF 5,889.00 11/1/1952
C011730 FAN SUPPLY BF 5,888.00 11/1/1952
C011846 FAN SUPPLY BF 5,888.00 11/1/1952
C011836 FAN SUPPLY BF 5,888.00 11/1/1952
C011720 FAN SUPPLY BF 5,888.00 11/1/1952
C011999 FAN SUPPLY BF 5,889.00 11/1/1952
C011714 FAN SUPPLY BF 5,889.00 11/1/1952
C011718 FAN SUPPLY BF 5,889.00 11/1/1952
C012005 FAN SUPPLY BF 5,889.00 11/1/1952
C011993 FAN SUPPLY BF 5,889.00 11/1/1952
C011716 FAN SUPPLY BF 5,890.00 11/1/1952
C011834 FAN SUPPLY BF 5,889.00 11/1/1952
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C012003 FAN SUPPLY BF
C011722 FAN SUPPLY BF
C011732 FAN SUPPLY BF
C012007 FAN SUPPLY BF
C011848 FAN SUPPLY BF
C011726 FAN SUPPLY BF
C011728 FAN SUPPLY BF
C011995 FAN SUPPLY BF
C011840 FAN SUPPLY BF
C011724 FAN SUPPLY BF
C011832 FAN SUPPLY BF
C012009 FAN SUPPLY BF
C011838 FAN SUPPLY BF
C011844 FAN SUPPLY BF
C012001 FAN SUPPLY BF
C011997 FAN SUPPLY BF
C011842 FAN SUPPLY BF
C011850 FAN SUPPLY BF

C018139 COMPRESSOR 112 AC
C024789 COMPRESSOR 112 AC
C006118 COMPRESSOR 112 AC
C016434 MOTOR ELEC MACH 950
C016474 MOTOR ELEC MACH 950
C016526 MOTOR ELEC MACH 950

C000948 MOTOR 1700 HP
C001170 MOTOR 1700 HP
C000863 MOTOR 1700 HP
C000871 MOTOR 1700 HP
C000876 MOTOR 1700 HP
C000881 MOTOR 1700 HP
C000887 MOTOR 1700 HP
C000893 MOTOR 1700 HP
C045509 MOTOR 1700 HP
C045497 MOTOR 1700 HP
C045511 MOTOR 1700 HP
C000977 MOTOR 1700 HP
C000979 MOTOR 1700 HP
C000980 MOTOR 1700 HP
C000991 MOTOR 1700 HP
C000995 MOTOR 1700 HP
C001007 MOTOR 1700 HP
C001017 MOTOR 1700 HP
C001148 MOTOR 1700 HP
C001150 MOTOR 1700 HP
C001180 MOTOR 1700 HP
C001186 MOTOR 1700 HP
C001189 MOTOR 1700 HP
C001212 MOTOR 1700 HP
C001069 MOTOR 1700 HP
C001080 MOTOR 1700 HP
C001112 MOTOR 1700 HP

COST
5,889.00
5,888.00
5,888.00
5,889.00
5,888.00
5,888.00
5,889.00
5,889.00
5,888.00
5,888.00
5,888.00
5,889.00
5,888.00
5,889.00
5,889.00
5,889.00
5,888.00
5,888.00
11,773.00
12,123.00

6,302.00
11,052.00
11,052.00
11,051.00
20,779.00
19,678.00
20,779.00
20,779.00
15,189.00
19,678.00
20,779.00
20,779.00
20,779.00
19,678.00
19,292.00
20,779.00
20,779.00
20,779.00
15,189.00
19,678.00
15,189.00
20,779.00
15,189.00
20,779.00
19,678.00
19,678.00
15,189.00
15,189.00
20,779.00
19,678.00
19,678.00
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ACQUIRED
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952

8/1/1946
6/1/1953
10/1/1946
1/1/1954
1/1/1954
1/1/1954
7/1/1978
8/1/1977
1/1/1980
1/1/1980
9/1/1980
8/1/1977
10/1/1979
9/1/1978
1/1/1979
9/11977
8/1/1977
7/1/1979
7/1/1979
7/1/1979
9/1/1980
9/1/1977
6/1/1980
10/1/1979
7/1/1981
10/1/1979
8/1/1977
8/1/1977
9/1/1980
7/1/1980
10/1/1979
8/1/1977
8/1/1977
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C001140 MOTOR 1700 HP
C001143 MOTOR 1700 HP
C000830 MOTOR 1700 HP
C000832 MOTOR 1700 HP
C000849 MOTOR 1700 HP
C000879 MOTOR 1700 HP
C000895 MOTOR 1700 HP
C000897 MOTOR 1700 HP
C000901 MOTOR 1700 HP
C000904 MOTOR 1700 HP
C000920 MOTOR 1700 HP
C000934 MOTOR 1700 HP
C000959 MOTOR 1700 HP
C001065 MOTOR 1700 HP
C001035 MOTOR 1700 HP
C001036 MOTOR 1700 HP
C045496 MOTOR 1700 HP
C045508 MOTOR 1700 HP
C001199 MOTOR 1700 HP
C001182 MOTOR 1700 HP
C000957 MOTOR 1700 HP
C000996 MOTOR 1700 HP
C001005 MOTOR 1700 HP
C001047 MOTOR 1700 HP
C000817 MOTOR 1700 HP
C000865 MOTOR 1700 HP
C000878 MOTOR 1700 HP
C000896 MOTOR 1700 HP
C000918 MOTOR 1700 HP
C000940 MOTOR 1700 HP
C001097 MOTOR 1700 HP
C001100 MOTOR 1700 HP
C016550 MOTOR ELEC MACH 950
C016564 MOTOR ELEC MACH 950
C016685 MOTOR ELEC MACH 950
C016638 MOTOR ELEC MACH 950
C016642 MOTOR ELEC MACH 950
C016683 MOTOR ELEC MACH 950
C016515 MOTOR ELEC MACH 950
C016560 MOTOR ELEC MACH 950
C016458 MOTOR ELEC MACH 950
C016742 MOTOR ELEC MACH 950
C016755 MOTOR ELEC MACH 950
C016745 MOTOR ELEC MACH 950
C035894 MOTOR ELEC MACH 950
C016737 MOTOR ELEC MACH 950
C016640 MOTOR ELEC MACH 950
C016585 MOTOR ELEC MACH 950
C016586 MOTOR ELEC MACH 950
C016620 MOTOR ELEC MACH 950
C016631 MOTOR ELEC MACH 950

COST
15,189.00
15,189.00
20,779.00
20,779.00
20,779.00
20,779.00
20,779.00
19,678.00
19,678.00
20,779.00
20,779.00
15,189.00
19,678.00
20,779.00
20,779.00
20,779.00
19,197.00
20,779.00
19,678.00
19,678.00
20,779.00
19,678.00
20,779.00
15,189.00
15,189.00
19,678.00
20,779.00
19,678.00
20,779.00
19,678.00
15,189.00
20,779.00
11,052.00
11,052.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,052.00
11,052.00
11,051.00
11,051.00
11,051.00

7,702.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
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ACQUIRED
7/1/1980
7/1/1980

10/1/1979
7/1/1978
3/1/1979

10/1/1979
3/1/1979

12/11977
9/1/1977
7/1/1978
1/1/1980
9/1/1980

12111977
7/1/1979
1/1/1979

11/1/1979
911977
3/1/1979

12111977
8/1/1977
9/1/1978
9/1/1977

10/1/1979
7/1/1981
7/1/1981

12/11977
7/1/1978
8/1/1977
9/1/1978

12/11977
7/1/1981
3/1/1979
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
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PROP. NO. DESCRIPTION COST ACQUIRED
C016414 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016421 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C048321 PUMP, ROTARY 9,044.00 6/1/1980
C048325 PUMP, ROTARY 9,044.00 6/1/1980
C011443 NO DESCRIPTION AVAILABLE 7,266.00 11/1/1952
C011038 NO DESCRIPTION AVAILABLE 6,703.00 11/1/1952
C010960 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010964 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010966 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010963 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010970 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010971 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010967 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010961 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010968 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010973 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C010975 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C011037 NO DESCRIPTION AVAILABLE 6,703.00 11/1/1952
C011041 NO DESCRIPTION AVAILABLE 6,703.00 11/1/1952
C051479 TRANSFER CAR 18,000.00 6/1/1986
C016481 MOTOR 1650 HP 20,322.00 7/1/1981
C000888 MOTOR 1700 HP 20,779.00 10/1/1979
C000900 MOTOR 1700 HP 19,678.00 8/1/1977
C001009 MOTOR 1700 HP 15,189.00 6/1/1980
C001013 MOTOR 1700 HP 20,779.00 10/1/1979
C001015 MOTOR 1700 HP 20,779.00 10/1/1979
C004952 CONDENSER 18,356.00 11/1/1952
C004943 CONDENSER 18,355.00 11/1/1952
C004944 CONDENSER 18,353.00 11/1/1952
C004954 CONDENSER 18,353.00 11/1/1952
C004959 CONDENSER 18,355.00 11/1/1952
C004961 CONDENSER 18,356.00 11/1/1952
C004922 CONDENSER 18,353.00 11/1/1952
C004929 CONDENSER 18,354.00 11/1/1952
C004945 CONDENSER 18,353.00 11/1/1952
C004924 CONDENSER 16,530.00 11/1/1952
C004958 CONDENSER 18,354.00 11/1/1952
C004957 CONDENSER 18,355.00 11/1/1952
C004955 CONDENSER 18,354.00 11/1/1952
C004953 CONDENSER 18,354.00 11/1/1952
C004949 CONDENSER 18,355.00 11/1/1952
C004938 CONDENSER 18,354.00 11/1/1952
C020222 CONVERTER, PROCESS 19,327.00 1/1/1954
C020266 CONVERTER, PROCESS 19,328.00 1/1/1954
C000417 CONVERTER, PROCESS 17,684.00 11/1/1952
C019754 CONVERTER, PROCESS 19,300.00 1/1/1954
C032365 CONVERTER, PROCESS 19,219.00 11/1/1952
C020334 CONVERTER, PROCESS 17,482.00 3/1/1954
C020271 CONVERTER, PROCESS 19,328.00 1/1/1954
C020010 CONVERTER, PROCESS 19,811.00 1/1/1954
C000384 CONVERTER, PROCESS 17,684.00 11/1/1952
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PROP. NO. DESCRIPTION COST ACQUIRED
C012047 HEAT EXCHANGER 12,431.00 11/1/1952
C000541 CONVERTER, PROCESS 19,219.00 11/1/1952
C000543 CONVERTER, PROCESS 19,219.00 11/1/1952
C000544 CONVERTER, PROCESS 19,219.00 11/1/1952
C000573 CONVERTER, PROCESS 19,219.00 11/1/1952
C000574 CONVERTER, PROCESS 19,219.00 11/1/1952
C000602 CONVERTER, PROCESS 19,219.00 11/1/1952
C000617 CONVERTER, PROCESS 18,736.00 11/1/1952
C000627 CONVERTER, PROCESS 19,219.00 11/1/1952
C000638 CONVERTER, PROCESS 19,219.00 11/1/1952
C000639 CONVERTER, PROCESS 19,219.00 11/1/1952
C000642 CONVERTER, PROCESS 19,219.00 11/1/1952
C000647 CONVERTER, PROCESS 18,736.00 11/1/1952
C000655 CONVERTER, PROCESS 18,736.00 11/1/1952
C000665 CONVERTER, PROCESS 18,736.00 11/1/1952
C011782 HEAT EXCHANGER 12,431.00 11/1/1952
C010954 HEAT EXCHANGER 12,431.00 11/1/1952
C011449 HEAT EXCHANGER 12,431.00 11/1/1952
C004926 HEAT EXCHANGER 18,355.00 11/1/1952
C023503 HEAT EXCHANGER 6,616.00 9/1/1954
C000481 CONVERTER, PROCESS 18,736.00 11/1/1952
C020270 CONVERTER, PROCESS 19,328.00 1/1/1954
C032364 CONVERTER, PROCESS 19,219.00 11/1/1952
C020124 CONVERTER, PROCESS 18,611.00 1/1/1954
C020014 CONVERTER, PROCESS 19,811.00 1/1/1954
C020263 CONVERTER, PROCESS 19,328.00 1/1/1954
C020331 CONVERTER, PROCESS 17,482.00 3/1/1954
C020333 CONVERTER, PROCESS 17,482.00 3/1/1954
C020011 CONVERTER, PROCESS 19,811.00 1/1/1954
C020013 CONVERTER, PROCESS 19,811.00 1/1/1954
C034677 GEAR REDUCER OR INCREASER 6,477.00 4/1/1959
C049234 GEAR REDUCER OR INCREASER 7,5655.00 3/1/1982
C049806 GEAR REDUCER OR INCREASER 7,470.00 11/1/1984
C049239 GEAR REDUCER OR INCREASER 7,555.00 3/1/1982
C049231 GEAR REDUCER OR INCREASER 7,5655.00 3/1/1982
C049237 GEAR REDUCER OR INCREASER 7,555.00 3/1/1982
C049236 GEAR REDUCER OR INCREASER 7,555.00 3/1/1982
C049242 GEAR REDUCER OR INCREASER 7,556.00 3/1/1982
C049235 GEAR REDUCER OR INCREASER 7,555.00 3/1/1982
C045675 NO DESCRIPTION AVAILABLE 6,647.00 7/1/1945
C045683 NO DESCRIPTION AVAILABLE 6,647.00 7/1/1945
C034734 DRYER, GAS OR ELECTRIC 7,935.00 9/1/1958
C004923 CONDENSER 18,355.00 11/1/1952
C004942 CONDENSER 18,354.00 11/1/1952
C010959 NO DESCRIPTION AVAILABLE 6,431.00 11/1/1952
C004948 CONDENSER 18,353.00 11/1/1952
C049422 TANK, IRON OR STEEL 5,623.00 7/1/1982
C049240 GEAR REDUCER OR INCREASER 7,5655.00 3/1/1982
C047405 GEAR REDUCER OR INCREASER 10,163.00 6/1/1978
C049230 GEAR REDUCER OR INCREASER 7,5656.00 3/1/1982
C047406 GEAR REDUCER OR INCREASER 10,163.00 8/1/1978
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PROP. NO. DESCRIPTION
C047404 GEAR REDUCER OR INCREASER
C011736 GENERATOR SET
C011749 GENERATOR SET
C004921 CONDENSER
C004925 CONDENSER
C004928 CONDENSER
C004932 CONDENSER
C004937 CONDENSER
C004930 CONDENSER
C004933 CONDENSER
C004939 CONDENSER
C004946 CONDENSER
C004947 CONDENSER
C004956 CONDENSER
C004960 CONDENSER
C004934 CONDENSER
C004936 CONDENSER
C004950 CONDENSER
C004951 CONDENSER
C004941 CONDENSER
C004940 CONDENSER
C004935 CONDENSER
C004931 CONDENSER
C004927 CONDENSER
C000507 CONVERTER, PROCESS
C000706 CONVERTER, PROCESS
C000440 CONVERTER, PROCESS
C020220 CONVERTER, PROCESS
C020078 CONVERTER, PROCESS
C020277 CONVERTER, PROCESS
C000436 CONVERTER, PROCESS
C000531 CONVERTER, PROCESS
C020255 CONVERTER, PROCESS
C020416 CONVERTER, PROCESS
C044378 CONTROL INSTRUMENTATION S
C030250 CONTROL INSTRUMENTATION S
C050249 CONTROL INSTRUMENTATION S
C050214 CONTROL INSTRUMENTATION S
C000646 CONVERTER, PROCESS
C000704 CONVERTER, PROCESS
C020008 CONVERTER, PROCESS
C050251 COOLANT SYSTEM
C030241 COOLANT SYSTEM
C030249 PIPING SYSTEM, PROCESS GA
C030242 PRODUCT WITHDRAWAL AND PU
C020242 CONVERTER, PROCESS
C020274 CONVERTER, PROCESS
C020362 CONVERTER, PROCESS
C020025 CONVERTER, PROCESS
C000432 CONVERTER, PROCESS
C020003 CONVERTER, PROCESS

COST
10,163.00
13,685.00
13,585.00
18,354.00
18,353.00
18,353.00
18,354.00
18,355.00
18,354.00
18,354.00
18,353.00
18,355.00
18,354.00
18,355.00
18,355.00
18,354.00
18,354.00
18,353.00
18,353.00
18,354.00
18,354.00
16,530.00
18,353.00
18,354.00

154,738.00

138,706.00

154,738.00

154,474.00

154,474.00

140,040.00

128,748.00

138,942.00

154,474.00

137,958.00
28,019.00

329,223.00

10,617,189.00

164,942.00
128,748.00
138,706.00
138,815.00

5,291,309.00

209,948.00
299,400.00

34,835.00
139,051.00
139,069.00
140,337.00
142,558.00
134,343.00
153,162.00
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6/1/1978
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
9/30/1977
7/31/1980
9/30/1977
5/31/1977
5/31/1977
11311977
12/311977
4/30/1979
5/31/1977
9/30/1978
8/31/1971
11/30/1952
5/311977
4/30/1975
12/311977
7/31/1980
7/31/1980
5/31/1977
11/30/1952
11/30/1952
11/30/1952
4/30/1979
1/31/1979
6/30/1979
8/31/1979
11/30/1979
71311977
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C000512 CONVERTER, PROCESS
C020204 CONVERTER, PROCESS
C020211 CONVERTER, PROCESS
C020146 CONVERTER, PROCESS
C000656 CONVERTER, PROCESS
C000680 CONVERTER, PROCESS
C000708 CONVERTER, PROCESS
C020042 CONVERTER, PROCESS
C020054 CONVERTER, PROCESS
C000401 CONVERTER, PROCESS
C000604 CONVERTER, PROCESS
C000584 CONVERTER, PROCESS
C020235 CONVERTER, PROCESS
C020280 CONVERTER, PROCESS
C020345 CONVERTER, PROCESS
C020398 CONVERTER, PROCESS
C020402 CONVERTER, PROCESS
C000458 CONVERTER, PROCESS
C000461 CONVERTER, PROCESS
C020221 CONVERTER, PROCESS
C000764 CONVERTER, PROCESS
C000681 CONVERTER, PROCESS
C020047 CONVERTER, PROCESS
C000429 CONVERTER, PROCESS
C000712 CONVERTER, PROCESS
C020371 CONVERTER, PROCESS
C020269 CONVERTER, PROCESS
C048263 CONVERTER, PROCESS
C020258 CONVERTER, PROCESS
C020389 CONVERTER, PROCESS
C020390 CONVERTER, PROCESS
C016226 COMPRESSOR, PROCESS,AXIAL
C016168 COMPRESSOR, PROCESS,AXIAL
C016189 COMPRESSOR, PROCESS,AXIAL
C001505 COMPRESSOR, PROCESS,AXIAL
C001562 COMPRESSOR, PROCESS,AXIAL
C001571 COMPRESSOR, PROCESS,AXIAL
C016300 COMPRESSOR, PROCESS,AXIAL
C016124 COMPRESSOR, PROCESS,AXIAL
C001343 COMPRESSOR, PROCESS,AXIAL
C001486 COMPRESSOR, PROCESS,AXIAL
C001435 COMPRESSOR, PROCESS,AXIAL
C016242 COMPRESSOR, PROCESS,AXIAL
C016236 COMPRESSOR, PROCESS,AXIAL
C001384 COMPRESSOR, PROCESS,AXIAL
C016319 COMPRESSOR, PROCESS,AXIAL
C016091 COMPRESSOR, PROCESS,AXIAL
C001366 COMPRESSOR, PROCESS,AXIAL
C000709 CONVERTER, PROCESS
C000545 CONVERTER, PROCESS
C020018 CONVERTER, PROCESS

COST
154,365.00
138,815.00
137,739.00
128,857.00
153,052.00
138,706.00
138,706.00
154,474.00
140,337.00
128,748.00
153,053.00
138,942.00
138,815.00
154,474.00
154,847.00
139,069.00
128,857.00
140,228.00
134,343.00
139,069.00
138,942.00
154,365.00
154,474.00
139,574.00
138,706.00
142,786.00
154,474.00
38,001.00
154,474.00
134,452.00
134,452.00
44,962.00
30,708.00
44,962.00
46,456.00
46,456.00
40,728.00
32,260.00
32,258.00
38,875.00
31,705.00
50,136.00
44,962.00
44,962.00
31,705.00
44,962.00
47,008.00
50,136.00
138,706.00
128,748.00
138,815.00
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5/311977
7/31/1980
12/31/1978
12/31/1977
6/30/1977
7/31/1980
7/31/1980
5/31/1977
6/30/1979
12/31/1977
71311977
4/30/1979
7/31/1980
5/31/1977
8/31/1977
1/31/1979
1/31/1978
6/30/1979
11/30/1979
1/31/1979
4/30/1979
5/31/1977
5/31/1977
2/28/1980
7/31/1980
10/31/1979
5/311977
7/31/1945
5/31/1977
11/30/1979
11/30/1979
7/31/1980
5/311977
1/31/1979
8/31/11977
8/31/1977
1/31/1978
8/31/1979
3/31/1980
12/31/1977
9/30/1978
5/31/1977
1/31/1979
7/31/1980
8/31/1979
7/31/1980
5/31/1977
5/31/1977
7/31/1980
12/31/1977
7/31/1980
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PROP. NO. DESCRIPTION

C020210 CONVERTER, PROCESS
C020191 CONVERTER, PROCESS
C020193 CONVERTER, PROCESS
C020212 CONVERTER, PROCESS
C030246 COMPRESSED AIR SYSTEM
C000571 CONVERTER, PROCESS
C020004 CONVERTER, PROCESS
C000382 CONVERTER, PROCESS
C000443 CONVERTER, PROCESS
C000578 CONVERTER, PROCESS
C020349 CONVERTER, PROCESS
C020381 CONVERTER, PROCESS
C000427 CONVERTER, PROCESS
C000693 CONVERTER, PROCESS
C020015 CONVERTER, PROCESS
C020053 CONVERTER, PROCESS
C000430 CONVERTER, PROCESS
C000618 CONVERTER, PROCESS
C000610 CONVERTER, PROCESS
C020287 CONVERTER, PROCESS
C020293 CONVERTER, PROCESS
C020075 CONVERTER, PROCESS
C020281 CONVERTER, PROCESS
C020046 CONVERTER, PROCESS
C000445 CONVERTER, PROCESS
C020392 CONVERTER, PROCESS
C020396 CONVERTER, PROCESS
C000593 CONVERTER, PROCESS
C000607 CONVERTER, PROCESS
C020272 CONVERTER, PROCESS
C020394 CONVERTER, PROCESS
C030248 ELECTRIC POWER DISTRIBUTI
C050248 PIPING SYSTEM, PROCESS GA
C050250 PIPING SYSTEM, PROCESS GA
C030240 PIPING SYSTEM, PROCESS GA
C000465 CONVERTER, PROCESS
C000778 CONVERTER, PROCESS
C020202 CONVERTER, PROCESS
C000675 CONVERTER, PROCESS
C000684 CONVERTER, PROCESS
C020052 CONVERTER, PROCESS
C020062 CONVERTER, PROCESS
C020038 CONVERTER, PROCESS
C000403 CONVERTER, PROCESS
C000435 CONVERTER, PROCESS
C000472 CONVERTER, PROCESS
C020339 CONVERTER, PROCESS
C048209 CONVERTER, PROCESS
C032366 CONVERTER, PROCESS
C000519 CONVERTER, PROCESS
C000552 CONVERTER, PROCESS

COST

137,739.00
137,739.00
137,958.00
137,739.00
451,217.00
138,942.00
153,162.00
138,706.00
154,738.00
139,952.00
137,958.00
154,847.00
138,706.00
138,706.00
142,558.00
142,558.00
154,365.00
154,365.00
128,748.00
154,474.00
154,474.00
140,337.00
154,474.00
154,474.00
154,365.00
139,069.00
139,069.00
154,738.00
138,942.00
138,815.00
139,069.00

12,603,063.00

8,638,532.00

25,918,077.00

505,262.00
134,343.00
128,626.00
154,474.00
138,706.00
138,706.00
128,857.00
128,857.00
142,558.00
128,748.00
154,738.00
142,449.00
140,041.00

38,001.00
138,959.00
128,748.00
128,748.00

27 of 162

ACQUIRED
12/31/1978
12/31/1978

9/30/1978
12/31/1978
11/30/1952

4/30/1979

71311977

7/31/1980

9/30/1977

113111977

9/30/1978

8/31/1977

7/31/1980

7/31/1980

8/31/1979

8/31/1979

5/311977

5/31/1977
12/311977

5/31/1977

5/31/1977

6/30/1979

5/31/1977

5/31/1977

5/311977

1/31/1979

1/31/1979

9/30/1977

4/30/1979

7/31/1980

1/31/1979
11/30/1952

5/311977

5/31/1977
11/30/1952
11/30/1979
12/31/1977

5/31/1977

7/31/1980

7/31/1980
12/31/1977
12/31/1977

8/31/1979
12/31/1977

9/30/1977

8/31/1979

11311977

7/31/1945

1/31/1979
12/31/1977
12/31/1977
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C000398 CONVERTER, PROCESS
C000375 CONVERTER, PROCESS
C020208 CONVERTER, PROCESS
C000692 CONVERTER, PROCESS
C020073 CONVERTER, PROCESS
C020205 CONVERTER, PROCESS
C000390 CONVERTER, PROCESS
C000392 CONVERTER, PROCESS
C020020 CONVERTER, PROCESS
C000685 CONVERTER, PROCESS
C000395 CONVERTER, PROCESS
C000707 CONVERTER, PROCESS
C020050 CONVERTER, PROCESS
C000407 CONVERTER, PROCESS
C000428 CONVERTER, PROCESS
C000502 CONVERTER, PROCESS
C000522 CONVERTER, PROCESS
C000374 CONVERTER, PROCESS
C000756 CONVERTER, PROCESS
C000691 CONVERTER, PROCESS
C000579 CONVERTER, PROCESS
C020082 CONVERTER, PROCESS
C020088 CONVERTER, PROCESS
C020348 CONVERTER, PROCESS
C020238 CONVERTER, PROCESS
C020321 CONVERTER, PROCESS
C020368 CONVERTER, PROCESS
C020382 CONVERTER, PROCESS
C020414 CONVERTER, PROCESS
C000516 CONVERTER, PROCESS
C000536 CONVERTER, PROCESS
C000567 CONVERTER, PROCESS
C000781 CONVERTER, PROCESS
C000727 CONVERTER, PROCESS
C020039 CONVERTER, PROCESS
C020077 CONVERTER, PROCESS
C020079 CONVERTER, PROCESS
C000408 CONVERTER, PROCESS
C020279 CONVERTER, PROCESS
C000611 CONVERTER, PROCESS
C000631 CONVERTER, PROCESS
C020401 CONVERTER, PROCESS
C020199 CONVERTER, PROCESS
C020264 CONVERTER, PROCESS
C000600 CONVERTER, PROCESS
C000605 CONVERTER, PROCESS
C020379 CONVERTER, PROCESS
C020380 CONVERTER, PROCESS
C020282 CONVERTER, PROCESS
C020297 CONVERTER, PROCESS
C000506 CONVERTER, PROCESS

COST

128,748.00
140,228.00
137,739.00
138,706.00
139,051.00
138,815.00
154,365.00
154,365.00
142,558.00
138,706.00
154,738.00
138,706.00
140,337.00
140,228.00
154,365.00
153,053.00
137,630.00
128,748.00
134,343.00
138,706.00
139,952.00
139,051.00
139,051.00
154,847.00
139,069.00
128,857.00
128,857.00
154,847.00
137,958.00
138,942.00
128,748.00
153,053.00
154,616.00
138,706.00
142,558.00
140,337.00
154,474.00
142,449.00
154,474.00
154,738.00
153,053.00
128,857.00
137,958.00
154,474.00
138,942.00
154,738.00
154,847.00
154,847.00
140,041.00
138,815.00
138,942.00
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ACQUIRED
1/31/1978
6/30/1979

12/31/1978
7/31/1980
4/30/1979
7/31/1980
5/31/1977
5/31/1977
8/31/1979
7/31/1980
9/30/1977
7/31/1980
6/30/1979
6/30/1979
5/311977
7/311977

12/31/1978

12/31/1977

11/30/1979
7/31/1980
11311977
4/30/1979
4/30/1979
8/31/1977
1/31/1979

12/31/1977
1/31/1978
8/31/1977
9/30/1978
4/30/1979

12/311977
7/311977
9/30/1977
7/31/1980
8/31/1979
6/30/1979
5/31/1977
8/31/1979
5/31/1977
9/30/1977
71311977
1/31/1978
9/30/1978
5/31/1977
4/30/1979
9/30/1977
9/30/1977
8/31/1977
11311977
7/31/1980
4/30/1979
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PROP. NO. DESCRIPTION

C048299 CONVERTER, PROCESS
C000576 CONVERTER, PROCESS
C020351 CONVERTER, PROCESS
C000588 CONVERTER, PROCESS
C020257 CONVERTER, PROCESS
C020267 CONVERTER, PROCESS
C020295 CONVERTER, PROCESS
C020323 CONVERTER, PROCESS
C020400 CONVERTER, PROCESS
C000581 CONVERTER, PROCESS
C000585 CONVERTER, PROCESS
C020072 CONVERTER, PROCESS
C050246 COOLER, YCLE TYPE
C010791 CRANE, TRAVELING
C010314 CRANE, TRAVELING
C011798 CRANE, TRAVELING
C011434 CRANE, TRAVELING
C011663 CRANE, TRAVELING
C011430 CRANE, TRAVELING
C010787 CRANE, TRAVELING

C030245 NITROGEN DISTRIBUTION SYS
C030243 OIL SYSTEMS, PROCESS
C030247 RECIRCULATING WATER SYSTE
C030244 SEAL FEED AND SEAL EXHAUS

C051009 SPECTROMETER
C051006 SPECTROMETER
C011806 CRANE, TRAVELING

C047421 PUMP, VACUUM, MECHANICAL

C020294 CONVERTER, PROCESS
C020040 CONVERTER, PROCESS
C020035 CONVERTER, PROCESS
C000399 CONVERTER, PROCESS
C000412 CONVERTER, PROCESS
C020206 CONVERTER, PROCESS
C020347 CONVERTER, PROCESS
C020366 CONVERTER, PROCESS

C016125 COMPRESSOR, PROCESS,AXIAL
C016180 COMPRESSOR, PROCESS,AXIAL
C016052 COMPRESSOR, PROCESS,AXIAL
C016038 COMPRESSOR, PROCESS,AXIAL
C001586 COMPRESSOR, PROCESS,AXIAL
C016121 COMPRESSOR, PROCESS,AXIAL
C001603 COMPRESSOR, PROCESS,AXIAL
C016276 COMPRESSOR, PROCESS,AXIAL
C016207 COMPRESSOR, PROCESS,AXIAL
C016215 COMPRESSOR, PROCESS,AXIAL
C016018 COMPRESSOR, PROCESS,AXIAL
C001369 COMPRESSOR, PROCESS,AXIAL

C000580 CONVERTER, PROCESS
C000596 CONVERTER, PROCESS
C000598 CONVERTER, PROCESS

COST
38,001.00
154,738.00
154,847.00
153,052.00
139,069.00
154,847.00
138,815.00
137,958.00
128,857.00
153,052.00
154,738.00
134,452.00
139,002.00
56,566.00
56,566.00
56,567.00
41,432.00
56,567.00
56,566.00
56,566.00
550,103.00

3,386,060.00

889,701.00
794,253.00
191,243.00
191,242.00
56,567.00
27,930.00
154,474.00
142,558.00
137,958.00
128,748.00
154,738.00
138,815.00
154,847.00
128,857.00
47,009.00
41,282.00
44,959.00
44,959.00
31,705.00
44,960.00
44,407.00
44,962.00
41,283.00
32,260.00
41,285.00
50,136.00
128,748.00
153,052.00
153,052.00
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ACQUIRED

7/31/1945
9/30/1977
8/31/1977
6/30/1977
1/31/1979
8/31/1977
7/31/1980
9/30/1978
1/31/1978
6/30/1977
9/30/1977
11/30/1979
5/311977
11/30/1952
11/30/1952
11/30/1952
11/30/1952
11/30/1952
11/30/1952
11/30/1952
11/30/1952
11/30/1952
11/30/1952
11/30/1952
1/31/1985
1/31/1985
11/30/1952
5/31/1981
5/31/1977
8/31/1979
9/30/1978
12/31/1977
9/30/1977
7/31/1980
8/31/1977
1/31/1978
5/311977
3/31/1978
10/31/1979
7/31/1980
3/31/1980
4/30/1979
1/31/1979
11/30/1979
12/311977
9/30/1978
1/31/1978
6/30/1977
12/31/1977
6/30/1977
6/30/1977
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PROP. NO. DESCRIPTION

C016385 COMPRESSOR, PROCESS,AXIAL
C001626 COMPRESSOR, PROCESS,AXIAL
C001645 COMPRESSOR, PROCESS,AXIAL
C016197 COMPRESSOR, PROCESS,AXIAL
C001520 COMPRESSOR, PROCESS,AXIAL
C001477 COMPRESSOR, PROCESS,AXIAL
C016047 COMPRESSOR, PROCESS,AXIAL
C016062 COMPRESSOR, PROCESS,AXIAL
C016017 COMPRESSOR, PROCESS,AXIAL
C016389 COMPRESSOR, PROCESS,AXIAL
C016397 COMPRESSOR, PROCESS,AXIAL
C001496 COMPRESSOR, PROCESS,AXIAL
C016136 COMPRESSOR, PROCESS,AXIAL
C016196 COMPRESSOR, PROCESS,AXIAL
C016044 COMPRESSOR, PROCESS,AXIAL
C016061 COMPRESSOR, PROCESS,AXIAL
C001359 COMPRESSOR, PROCESS,AXIAL
C001540 COMPRESSOR, PROCESS,AXIAL
C016086 COMPRESSOR, PROCESS,AXIAL
C016128 COMPRESSOR, PROCESS,AXIAL
C016153 COMPRESSOR, PROCESS,AXIAL
C001584 COMPRESSOR, PROCESS,AXIAL
C001634 COMPRESSOR, PROCESS,AXIAL
C001611 COMPRESSOR, PROCESS,AXIAL
C016065 COMPRESSOR, PROCESS,AXIAL
C016040 COMPRESSOR, PROCESS,AXIAL
C001355 COMPRESSOR, PROCESS,AXIAL
C001349 COMPRESSOR, PROCESS,AXIAL
C001358 COMPRESSOR, PROCESS,AXIAL
C016247 COMPRESSOR, PROCESS,AXIAL
C001659 COMPRESSOR, PROCESS,AXIAL
C016177 COMPRESSOR, PROCESS,AXIAL
C001560 COMPRESSOR, PROCESS,AXIAL
C016365 COMPRESSOR, PROCESS,AXIAL
C001470 COMPRESSOR, PROCESS,AXIAL
C020367 CONVERTER, PROCESS

C020413 CONVERTER, PROCESS

C016314 COMPRESSOR, PROCESS,AXIAL
C016320 COMPRESSOR, PROCESS,AXIAL
C016402 COMPRESSOR, PROCESS,AXIAL
C016334 COMPRESSOR, PROCESS,AXIAL
C016076 COMPRESSOR, PROCESS,AXIAL
C016077 COMPRESSOR, PROCESS,AXIAL
C001650 COMPRESSOR, PROCESS,AXIAL
C016166 COMPRESSOR, PROCESS,AXIAL
C016187 COMPRESSOR, PROCESS,AXIAL
C001528 COMPRESSOR, PROCESS,AXIAL
C001539 COMPRESSOR, PROCESS,AXIAL
C001565 COMPRESSOR, PROCESS,AXIAL
C001575 COMPRESSOR, PROCESS,AXIAL
C001462 COMPRESSOR, PROCESS,AXIAL

COST
44,962.00
44,407.00
44,407.00
44,962.00
31,705.00
40,728.00
47,008.00
47,008.00
44,962.00
44,962.00
47,011.00
44,407.00
32,258.00
44,962.00
44,959.00
44,959.00
50,136.00
44,407.00
47,008.00
47,009.00
41,282.00
44,407.00
44,407.00
46,456.00
37,111.00
32,257.00
44,407.00
31,705.00
50,136.00
44,962.00
31,705.00
44,961.00
44,407.00
44,962.00
38,875.00

128,857.00

137,958.00
44,962.00
44,962.00
32,261.00
47,011.00
44,959.00
47,008.00
44,407.00
44,961.00
32,260.00
44,407.00
31,705.00
46,456.00
44,407.00
31,705.00
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ACQUIRED
4/30/1979
7/31/1980
7/31/1980
8/31/1979
4/30/1979

12/31/1977
5/311977
5/31/1977
7/31/1980
9/30/1978
9/30/1977

12/31/1978
8/31/1979
9/30/1978
6/30/1979
4/30/1979
9/30/1977
7/31/1980
5/311977
8/31/1977

12/311977
4/30/1979
7/31/1980
7/311977
21281977
3/31/1980
7/31/1980
8/31/1979
5/311977
4/30/1979
3/31/1980
4/30/1979
4/30/1979
7/31/1980

12/311977
1/31/1978
9/30/1978

11/30/1979
6/30/1979
8/31/1979
9/30/1977

11/30/1979
5/311977
7/31/1980

12/31/1978
5/31/1979
7/31/1980
5/31/1979
71311977
6/30/1979
8/31/1979
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PROP. NO. DESCRIPTION

C020002 CONVERTER, PROCESS
C000391 CONVERTER, PROCESS
C020017 CONVERTER, PROCESS
C020023 CONVERTER, PROCESS
C020028 CONVERTER, PROCESS
C020048 CONVERTER, PROCESS
C000400 CONVERTER, PROCESS
C048467 CONVERTER, PROCESS
C000527 CONVERTER, PROCESS
C000550 CONVERTER, PROCESS
C020369 CONVERTER, PROCESS
C020314 CONVERTER, PROCESS
C020322 CONVERTER, PROCESS
C020350 CONVERTER, PROCESS
C020201 CONVERTER, PROCESS
C020203 CONVERTER, PROCESS
C020076 CONVERTER, PROCESS
C020123 CONVERTER, PROCESS
C001363 COMPRESSOR, PROCESS,AXIAL
C016146 COMPRESSOR, PROCESS,AXIAL
C016069 COMPRESSOR, PROCESS,AXIAL
C016014 COMPRESSOR, PROCESS,AXIAL
C001469 COMPRESSOR, PROCESS,AXIAL
C016267 COMPRESSOR, PROCESS,AXIAL
C001648 COMPRESSOR, PROCESS,AXIAL
C016221 COMPRESSOR, PROCESS,AXIAL
C001658 COMPRESSOR, PROCESS,AXIAL
C016374 COMPRESSOR, PROCESS,AXIAL
C016027 COMPRESSOR, PROCESS,AXIAL
C001538 COMPRESSOR, PROCESS,AXIAL
C016254 COMPRESSOR, PROCESS,AXIAL
C016160 COMPRESSOR, PROCESS,AXIAL
C016100 COMPRESSOR, PROCESS,AXIAL
C001333 COMPRESSOR, PROCESS,AXIAL
C001342 COMPRESSOR, PROCESS,AXIAL
C001354 COMPRESSOR, PROCESS,AXIAL
C001521 COMPRESSOR, PROCESS,AXIAL
C001574 COMPRESSOR, PROCESS,AXIAL
C001494 COMPRESSOR, PROCESS,AXIAL
C001711 COMPRESSOR, PROCESS,AXIAL
C016342 COMPRESSOR, PROCESS,AXIAL
C016307 COMPRESSOR, PROCESS,AXIAL
C001382 COMPRESSOR, PROCESS,AXIAL
C001392 COMPRESSOR, PROCESS,AXIAL
C001396 COMPRESSOR, PROCESS,AXIAL
C001434 COMPRESSOR, PROCESS,AXIAL
C001466 COMPRESSOR, PROCESS,AXIAL
C016259 COMPRESSOR, PROCESS,AXIAL
C016089 COMPRESSOR, PROCESS,AXIAL
C016001 COMPRESSOR, PROCESS,AXIAL
C001367 COMPRESSOR, PROCESS,AXIAL

COST
153,162.00
154,738.00
138,815.00
138,815.00
137,958.00
154,474.00
128,748.00
38,001.00
154,738.00
153,053.00
138,815.00
154,474.00
128,857.00
154,847.00
154,474.00
138,815.00
140,337.00
138,815.00
50,136.00
44,961.00
44,959.00
32,260.00
44,407.00
44,962.00
30,154.00
44,962.00
46,456.00
44,962.00
39,427.00
31,705.00
47,011.00
32,259.00
44,959.00
31,705.00
44,408.00
44,408.00
44,407.00
46,456.00
44,407.00
46,456.00
44,962.00
44,962.00
44,408.00
50,136.00
48,087.00
50,136.00
44,407.00
47,011.00
32,257.00
41,283.00
38,875.00
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ACQUIRED
71311977
9/30/1977
7/31/1980
7/31/1980
9/30/1978
5/31/1977

12/311977
7/31/1945
9/30/1977
7/311977
7/31/1980
5/31/1977
1/31/1978
8/31/1977
5/311977
7/31/1980
6/30/1979
7/31/1980
9/30/1977
7/31/1980
8/31/1981
5/31/1979
6/30/1979
8/31/1979
8/31/1977
7/31/1980
5/311977
9/30/1978

12/311977
2/28/1980
5/311977
9/30/1978

11/30/1979
8/31/1979

12/311977

12/31/1977
4/30/1979
5/31/1977
7/31/1980
8/31/1977
7/31/1980
8/31/1979

12/31/1977
5/31/1977
6/30/1979
6/30/1977
7/31/1980
7/311977
2/28/1980

12/31/1977

12/311977

DE-RP24-040H20178
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
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PROP. NO. DESCRIPTION COST ACQUIRED
C001643 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C016183 COMPRESSOR, PROCESS,AXIAL 44,961.00 7/31/1980
C001568 COMPRESSOR, PROCESS,AXIAL 46,456.00 9/30/1977
C016361 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/31/1977
C016381 COMPRESSOR, PROCESS,AXIAL 44,962.00 9/30/1978
C001467 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C001489 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001449 COMPRESSOR, PROCESS,AXIAL 46,456.00 6/30/1977
C001517 COMPRESSOR, PROCESS,AXIAL 46,456.00 8/31/1977
C001519 COMPRESSOR, PROCESS,AXIAL 31,705.00 4/30/1979
C016148 COMPRESSOR, PROCESS,AXIAL 41,750.00 7/31/1980
C016150 COMPRESSOR, PROCESS,AXIAL 47,010.00 8/31/1977
C016190 COMPRESSOR, PROCESS,AXIAL 44,962.00 9/30/1978
C001570 COMPRESSOR, PROCESS,AXIAL 31,705.00 4/30/1979
C001580 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C016031 COMPRESSOR, PROCESS,AXIAL 44,959.00 9/30/1978
C001557 COMPRESSOR, PROCESS,AXIAL 46,456.00 9/30/1977
C001578 COMPRESSOR, PROCESS,AXIAL 35,917.00 113111977
C001598 COMPRESSOR, PROCESS,AXIAL 44,407.00 6/30/1978
C001590 COMPRESSOR, PROCESS,AXIAL 40,728.00 1/31/1978
C001599 COMPRESSOR, PROCESS,AXIAL 46,456.00 9/30/1977
C016149 COMPRESSOR, PROCESS,AXIAL 44,961.00 4/30/1979
C044820 COMPRESSOR, PROCESS,AXIAL 27,499.00 5/31/1977
C044813 COMPRESSOR, PROCESS,AXIAL 29,103.00 5/31/1977
C001612 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1979
C016155 COMPRESSOR, PROCESS,AXIAL 44,961.00 7/31/1980
C001668 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/311977
C001674 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C001394 COMPRESSOR, PROCESS,AXIAL 50,136.00 9/30/1977
C001424 COMPRESSOR, PROCESS,AXIAL 50,136.00 8/31/1977
C001432 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C016394 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C001390 COMPRESSOR, PROCESS,AXIAL 31,705.00 5/31/1979
C001397 COMPRESSOR, PROCESS,AXIAL 48,087.00 6/30/1979
C001671 COMPRESSOR, PROCESS,AXIAL 44,407.00 6/30/1979
C001546 COMPRESSOR, PROCESS,AXIAL 30,154.00 5/31/1977
C016363 COMPRESSOR, PROCESS,AXIAL 41,750.00 8/31/1979
C001465 COMPRESSOR, PROCESS,AXIAL 46,456.00 9/30/1977
C001445 COMPRESSOR, PROCESS,AXIAL 40,728.00  12/31/1977
C016049 COMPRESSOR, PROCESS,AXIAL 30,706.00 5/31/1977
C016270 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1980
C001609 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001529 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1980
C001404 COMPRESSOR, PROCESS,AXIAL 31,705.00 2/28/1980
C001360 COMPRESSOR, PROCESS,AXIAL 50,136.00 6/30/1977
C016172 COMPRESSOR, PROCESS,AXIAL 32,259.00 1/31/1979
C001535 COMPRESSOR, PROCESS,AXIAL 46,456.00 8/31/1977
C016378 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1980
C001421 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1979
C016227 COMPRESSOR, PROCESS,AXIAL 32,260.00 3/31/1980
C016084 COMPRESSOR, PROCESS,AXIAL 44,959.00 7/31/1980
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PROP. NO. DESCRIPTION

C016324 COMPRESSOR, PROCESS,AXIAL
C001717 COMPRESSOR, PROCESS,AXIAL
C001721 COMPRESSOR, PROCESS,AXIAL
C016290 COMPRESSOR, PROCESS,AXIAL
C016272 COMPRESSOR, PROCESS,AXIAL
C001433 COMPRESSOR, PROCESS,AXIAL
C001694 COMPRESSOR, PROCESS,AXIAL
C016055 COMPRESSOR, PROCESS,AXIAL
C016036 COMPRESSOR, PROCESS,AXIAL
C016263 COMPRESSOR, PROCESS,AXIAL
C016257 COMPRESSOR, PROCESS,AXIAL
C016268 COMPRESSOR, PROCESS,AXIAL
C016113 COMPRESSOR, PROCESS,AXIAL
C016141 COMPRESSOR, PROCESS,AXIAL
C001377 COMPRESSOR, PROCESS,AXIAL
C001386 COMPRESSOR, PROCESS,AXIAL
C001408 COMPRESSOR, PROCESS,AXIAL
C001426 COMPRESSOR, PROCESS,AXIAL
C001450 COMPRESSOR, PROCESS,AXIAL
C001459 COMPRESSOR, PROCESS,AXIAL
C034136 COMPRESSOR, PROCESS,AXIAL
C001380 COMPRESSOR, PROCESS,AXIAL
C001463 COMPRESSOR, PROCESS,AXIAL
C001490 COMPRESSOR, PROCESS,AXIAL
C020415 CONVERTER, PROCESS
C000577 CONVERTER, PROCESS
C000597 CONVERTER, PROCESS
C000699 CONVERTER, PROCESS
C000714 CONVERTER, PROCESS
C000726 CONVERTER, PROCESS
C020357 CONVERTER, PROCESS
C020026 CONVERTER, PROCESS
C020044 CONVERTER, PROCESS
C000420 CONVERTER, PROCESS
C020045 CONVERTER, PROCESS
C000405 CONVERTER, PROCESS
C000444 CONVERTER, PROCESS
C000583 CONVERTER, PROCESS
C000589 CONVERTER, PROCESS
C000608 CONVERTER, PROCESS
C000554 CONVERTER, PROCESS
C020224 CONVERTER, PROCESS
C020177 CONVERTER, PROCESS
C020043 CONVERTER, PROCESS
C020049 CONVERTER, PROCESS
C048295 CONVERTER, PROCESS
C020021 CONVERTER, PROCESS
C020024 CONVERTER, PROCESS
C001491 COMPRESSOR, PROCESS,AXIAL
C001511 COMPRESSOR, PROCESS,AXIAL
C016354 COMPRESSOR, PROCESS,AXIAL

COST
41,283.00
43,957.00
31,255.00
47,011.00
44,962.00
31,705.00
30,154.00
44,959.00
47,008.00
47,011.00
44,962.00
32,260.00
32,258.00
32,258.00
31,705.00
50,136.00
44,407.00
36,573.00
31,705.00
38,875.00
45,592.00
50,136.00
50,136.00
46,456.00

137,958.00

138,706.00

153,053.00

138,706.00

138,706.00

138,706.00

139,069.00

142,558.00

154,474.00

138,706.00

154,474.00

128,748.00

154,738.00

153,052.00

153,052.00

154,738.00

138,942.00

154,474.00

137,739.00

154,474.00

154,474.00
38,001.00

154,474.00

138,815.00
44,407.00
44,407.00
44,962.00
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ACQUIRED
3/31/1978
7/31/1980
8/31/1979
5/31/1977

12/31/1978
4/30/1979
9/30/1977
2/28/1980
5/311977
9/30/1977
1/31/1979
9/30/1978
9/30/1978
1/31/1979
5/31/1979
5/31/1977
2/28/1980
2/28/1977
1/31/1979

12/31/1977
6/30/1979
7/311977
5/31/1977
8/31/1977
9/30/1978
7/31/1980
71311977
7/31/1980
7/31/1980
7/31/1980
1/31/1979
8/31/1979
5/31/1977
7/31/1980
5/31/1977

12/31/1977
9/30/1977
6/30/1977
6/30/1977
9/30/1977
4/30/1979
5/31/1977

12/31/1978
5/31/1977
5/31/1977
7/31/1945
5/31/1977
7/31/1980
7/31/1980
7/31/1980

12/31/1978
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PROP. NO. DESCRIPTION

C001345 COMPRESSOR, PROCESS,AXIAL
C001652 COMPRESSOR, PROCESS,AXIAL
C001661 COMPRESSOR, PROCESS,AXIAL
C016173 COMPRESSOR, PROCESS,AXIAL
C001577 COMPRESSOR, PROCESS,AXIAL
C001451 COMPRESSOR, PROCESS,AXIAL
C001407 COMPRESSOR, PROCESS,AXIAL
C016051 COMPRESSOR, PROCESS,AXIAL
C001339 COMPRESSOR, PROCESS,AXIAL
C016163 COMPRESSOR, PROCESS,AXIAL
C016186 COMPRESSOR, PROCESS,AXIAL
C016194 COMPRESSOR, PROCESS,AXIAL
C016203 COMPRESSOR, PROCESS,AXIAL
C016205 COMPRESSOR, PROCESS,AXIAL
C016387 COMPRESSOR, PROCESS,AXIAL
C016056 COMPRESSOR, PROCESS,AXIAL
C001720 COMPRESSOR, PROCESS,AXIAL
C016322 COMPRESSOR, PROCESS,AXIAL
C001724 COMPRESSOR, PROCESS,AXIAL
C001341 COMPRESSOR, PROCESS,AXIAL
C001321 COMPRESSOR, PROCESS,AXIAL
C016075 COMPRESSOR, PROCESS,AXIAL
C016082 COMPRESSOR, PROCESS,AXIAL
C001541 COMPRESSOR, PROCESS,AXIAL
C001552 COMPRESSOR, PROCESS,AXIAL
C016386 COMPRESSOR, PROCESS,AXIAL
C001457 COMPRESSOR, PROCESS,AXIAL
C001412 COMPRESSOR, PROCESS,AXIAL
C001515 COMPRESSOR, PROCESS,AXIAL
C001526 COMPRESSOR, PROCESS,AXIAL
C001555 COMPRESSOR, PROCESS,AXIAL
C001572 COMPRESSOR, PROCESS,AXIAL
C001336 COMPRESSOR, PROCESS,AXIAL
C001428 COMPRESSOR, PROCESS,AXIAL
C001471 COMPRESSOR, PROCESS,AXIAL
C016269 COMPRESSOR, PROCESS,AXIAL
C016271 COMPRESSOR, PROCESS,AXIAL
C016299 COMPRESSOR, PROCESS,AXIAL
C016338 COMPRESSOR, PROCESS,AXIAL
C000582 CONVERTER, PROCESS

C000616 CONVERTER, PROCESS

C048294 CONVERTER, PROCESS

C020196 CONVERTER, PROCESS

C000700 CONVERTER, PROCESS

C000476 CONVERTER, PROCESS

C020330 CONVERTER, PROCESS

C020292 CONVERTER, PROCESS

C000701 CONVERTER, PROCESS

C000690 CONVERTER, PROCESS

C000433 CONVERTER, PROCESS

C020192 CONVERTER, PROCESS

COST
31,705.00
44,407.00
31,705.00
44,961.00
31,705.00
50,136.00
50,136.00
47,008.00
31,705.00
44,961.00
44,961.00
44,962.00
44,962.00
44,962.00
44,962.00
44,959.00
43,957.00
44,962.00
31,255.00
44,408.00
31,705.00
41,280.00
44,959.00
40,728.00
44,407.00
44,962.00
31,705.00
44,407.00
44,407.00
46,456.00
40,728.00
46,456.00
31,705.00
31,705.00
46,456.00
32,260.00
47,011.00
41,283.00
32,260.00

153,052.00

154,738.00
38,001.00

139,051.00

138,706.00

134,343.00

138,620.00

154,474.00

138,706.00

138,706.00

138,706.00

137,739.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
9/30/1978
7/31/1980
3/31/1980
8/31/1979
5/31/1979
5/31/1977
6/30/1977
5/31/1977
2/28/1980
7/31/1978
4/30/1979

12/31/1978
8/31/1978
4/30/1979
9/30/1978

12/31/1978
4/30/1979

11/30/1979
9/30/1978

12/31/1977
8/31/1978

12/31/1977
8/31/1981

12/31/1977
8/31/1979
9/30/1978
4/30/1979
7/31/1980
7/31/1980
5/31/1977
1/31/1978
5/31/1977
8/31/1979
5/31/1979
9/30/1977
1/31/1979
71311977
3/31/1978
3/31/1980
6/30/1977
9/30/1977
7/31/1945
4/30/1979
7/31/1980

11/30/1979
4/30/1979
5/31/1977
7/31/1980
7/31/1980
7/31/1980

12/31/1978

DE-RP24-040H20178
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PROP. NO. DESCRIPTION

C020346 CONVERTER, PROCESS
C020356 CONVERTER, PROCESS
C020236 CONVERTER, PROCESS
C020001 CONVERTER, PROCESS
C000763 CONVERTER, PROCESS
C020007 CONVERTER, PROCESS
C000376 CONVERTER, PROCESS
C000373 CONVERTER, PROCESS
C000422 CONVERTER, PROCESS
C000411 CONVERTER, PROCESS
C000396 CONVERTER, PROCESS
C000485 CONVERTER, PROCESS
C020083 CONVERTER, PROCESS
C000702 CONVERTER, PROCESS
C000683 CONVERTER, PROCESS
C020163 CONVERTER, PROCESS
C000749 CONVERTER, PROCESS
C020230 CONVERTER, PROCESS
C020182 CONVERTER, PROCESS
C020365 CONVERTER, PROCESS
C000534 CONVERTER, PROCESS
C001480 COMPRESSOR, PROCESS,AXIAL
C001537 COMPRESSOR, PROCESS,AXIAL
C001518 COMPRESSOR, PROCESS,AXIAL
C016210 COMPRESSOR, PROCESS,AXIAL
C016179 COMPRESSOR, PROCESS,AXIAL
C001669 COMPRESSOR, PROCESS,AXIAL
C001368 COMPRESSOR, PROCESS,AXIAL
C001346 COMPRESSOR, PROCESS,AXIAL
C016046 COMPRESSOR, PROCESS,AXIAL
C016092 COMPRESSOR, PROCESS,AXIAL
C016182 COMPRESSOR, PROCESS,AXIAL
C016138 COMPRESSOR, PROCESS,AXIAL
C001322 COMPRESSOR, PROCESS,AXIAL
C001319 COMPRESSOR, PROCESS,AXIAL
C001583 COMPRESSOR, PROCESS,AXIAL
C016147 COMPRESSOR, PROCESS,AXIAL
C016284 COMPRESSOR, PROCESS,AXIAL
C016310 COMPRESSOR, PROCESS,AXIAL
C001326 COMPRESSOR, PROCESS,AXIAL
C016159 COMPRESSOR, PROCESS,AXIAL
C016119 COMPRESSOR, PROCESS,AXIAL
C001644 COMPRESSOR, PROCESS,AXIAL
C001614 COMPRESSOR, PROCESS,AXIAL
C001523 COMPRESSOR, PROCESS,AXIAL
C001545 COMPRESSOR, PROCESS,AXIAL
C016019 COMPRESSOR, PROCESS,AXIAL
C016041 COMPRESSOR, PROCESS,AXIAL
C016043 COMPRESSOR, PROCESS,AXIAL
C001594 COMPRESSOR, PROCESS,AXIAL
C001613 COMPRESSOR, PROCESS,AXIAL

COST
154,847.00
154,847.00
134,452.00
153,162.00
138,706.00
138,815.00
154,365.00
154,365.00
134,343.00
138,706.00
154,738.00
137,630.00
139,051.00
138,706.00
138,706.00
137,739.00
138,942.00
139,051.00
153,162.00
128,857.00
128,748.00
40,728.00
44,407.00
31,705.00
41,283.00
44,961.00
31,705.00
44,408.00
44,408.00
47,008.00
47,008.00
44,961.00
39,427.00
44,407.00
50,136.00
30,154.00
32,259.00
41,283.00
47,011.00
38,875.00
41,282.00
32,258.00
44,407.00
31,705.00
44,407.00
44,407.00
47,008.00
32,257.00
41,280.00
44,407.00
46,456.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
8/31/1977
9/30/1977

11/30/1979
7/311977
7/31/1980
7/31/1980
5/31/1977
5/31/1977

11/30/1979
7/31/1980
9/30/1977

12/31/1978
4/30/1979
7/31/1980
7/31/1980

12/31/1978
4/30/1979
4/30/1979
6/30/1977
1/31/1978

12/311977
1/31/1978
1/31/1979
8/31/1979
2/28/1978

12/31/1978
5/31/1979
1/31/1978

12/311977
5/31/1977
5/311977
7/31/1980

12/311977

12/31/1978
9/30/1977
7/311977
8/31/1979
3/31/1978
5/311977

12/31/1977

12/31/1977
2/28/1980
7/31/1980
8/31/1979
4/30/1979
9/30/1978
71311977
8/31/1979

12/31/1977
8/31/1979
5/31/1977
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PROP. NO. DESCRIPTION

C001625 COMPRESSOR, PROCESS,AXIAL
C016250 COMPRESSOR, PROCESS,AXIAL
C016304 COMPRESSOR, PROCESS,AXIAL
C001593 COMPRESSOR, PROCESS,AXIAL
C016101 COMPRESSOR, PROCESS,AXIAL
C001375 COMPRESSOR, PROCESS,AXIAL
C001416 COMPRESSOR, PROCESS,AXIAL
C016336 COMPRESSOR, PROCESS,AXIAL
C016340 COMPRESSOR, PROCESS,AXIAL
C016108 COMPRESSOR, PROCESS,AXIAL
C016081 COMPRESSOR, PROCESS,AXIAL
C016343 COMPRESSOR, PROCESS,AXIAL
C016074 COMPRESSOR, PROCESS,AXIAL
C001372 COMPRESSOR, PROCESS,AXIAL
C001395 COMPRESSOR, PROCESS,AXIAL
C001667 COMPRESSOR, PROCESS,AXIAL
C016176 COMPRESSOR, PROCESS,AXIAL
C016181 COMPRESSOR, PROCESS,AXIAL
C016202 COMPRESSOR, PROCESS,AXIAL
C016214 COMPRESSOR, PROCESS,AXIAL
C016220 COMPRESSOR, PROCESS,AXIAL
C001502 COMPRESSOR, PROCESS,AXIAL
C001514 COMPRESSOR, PROCESS,AXIAL
C001544 COMPRESSOR, PROCESS,AXIAL
C001550 COMPRESSOR, PROCESS,AXIAL
C001554 COMPRESSOR, PROCESS,AXIAL
C001558 COMPRESSOR, PROCESS,AXIAL
C001476 COMPRESSOR, PROCESS,AXIAL
C001499 COMPRESSOR, PROCESS,AXIAL
C001513 COMPRESSOR, PROCESS,AXIAL
C001419 COMPRESSOR, PROCESS,AXIAL
C016287 COMPRESSOR, PROCESS,AXIAL
C016332 COMPRESSOR, PROCESS,AXIAL
C016116 COMPRESSOR, PROCESS,AXIAL
C016122 COMPRESSOR, PROCESS,AXIAL
C016217 COMPRESSOR, PROCESS,AXIAL
C016053 COMPRESSOR, PROCESS,AXIAL
C016022 COMPRESSOR, PROCESS,AXIAL
C001361 COMPRESSOR, PROCESS,AXIAL
C001356 COMPRESSOR, PROCESS,AXIAL
C001631 COMPRESSOR, PROCESS,AXIAL
C001641 COMPRESSOR, PROCESS,AXIAL
C016171 COMPRESSOR, PROCESS,AXIAL
C001503 COMPRESSOR, PROCESS,AXIAL
C001507 COMPRESSOR, PROCESS,AXIAL
C028563 REFRIGERATION SYSTEM
C016689 NO DESCRIPTION AVAILABLE
C016807 NO DESCRIPTION AVAILABLE
C016805 NO DESCRIPTION AVAILABLE
C016697 NO DESCRIPTION AVAILABLE
C016748 NO DESCRIPTION AVAILABLE

COST
44,407.00
44,962.00
32,260.00
31,705.00
32,257.00
50,136.00
38,875.00
44,962.00
41,283.00
47,009.00
32,257.00
44,962.00
44,959.00
49,584.00
30,154.00
31,705.00
44,961.00
44,961.00
44,962.00
32,260.00
44,962.00
31,705.00
31,705.00
44,407.00
31,705.00
38,875.00
35,917.00
40,728.00
46,456.00
46,456.00
44,408.00
47,011.00
47,011.00
44,960.00
41,281.00
32,260.00
47,008.00
32,257.00
48,087.00
48,087.00
44,407.00
31,705.00
44,961.00
31,705.00
44,407.00
30,951.00
26,612.00
26,612.00
26,186.00
26,186.00
26,612.00
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ACQUIRED
7/31/1980
4/30/1979
8/31/1979
1/31/1979
3/31/1980
5/31/1977

12/311977
11/30/1979
1/31/1978
5/31/1977
2/28/1980
7/31/1980
11/30/1979
9/30/1977
5/311977
8/31/1979
12/31/1978
4/30/1979
7/31/1980
2/28/1980
12/31/1978
8/31/1979
8/31/1979
1/31/1979
9/30/1978
12/31/1977
11311977
12/31/1977
71311977
7/311977
1/31/1978
5/31/1977
5/311977
1/31/1979
1/31/1978
1/31/1979
9/30/1977
5/31/1979
6/30/1979
8/31/1979
7/31/1980
9/30/1978
11/30/1979
5/31/1979
4/30/1979
11/30/1952
12/31/1978
12/31/1978
12/31/1978
12/31/1978
12/31/1978
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PROP. NO. DESCRIPTION

C016809 NO DESCRIPTION AVAILABLE
C016633 NO DESCRIPTION AVAILABLE
C016804 NO DESCRIPTION AVAILABLE
C016761 NO DESCRIPTION AVAILABLE
C016819 NO DESCRIPTION AVAILABLE
C016709 NO DESCRIPTION AVAILABLE
C016662 NO DESCRIPTION AVAILABLE
C016665 NO DESCRIPTION AVAILABLE
C016667 NO DESCRIPTION AVAILABLE
C016660 NO DESCRIPTION AVAILABLE
C016415 NO DESCRIPTION AVAILABLE
C016657 NO DESCRIPTION AVAILABLE
C016710 NO DESCRIPTION AVAILABLE
C016597 NO DESCRIPTION AVAILABLE
C016605 NO DESCRIPTION AVAILABLE
C016607 NO DESCRIPTION AVAILABLE
C016726 NO DESCRIPTION AVAILABLE
C016708 NO DESCRIPTION AVAILABLE
C016635 NO DESCRIPTION AVAILABLE
C016651 NO DESCRIPTION AVAILABLE
C016561 NO DESCRIPTION AVAILABLE
C016721 NO DESCRIPTION AVAILABLE
C016749 NO DESCRIPTION AVAILABLE
C016706 NO DESCRIPTION AVAILABLE
C016792 NO DESCRIPTION AVAILABLE
C016757 NO DESCRIPTION AVAILABLE
C016779 NO DESCRIPTION AVAILABLE
C016629 NO DESCRIPTION AVAILABLE
C016727 NO DESCRIPTION AVAILABLE
C016596 NO DESCRIPTION AVAILABLE
C016614 NO DESCRIPTION AVAILABLE
C016733 NO DESCRIPTION AVAILABLE
C016705 NO DESCRIPTION AVAILABLE
C016591 NO DESCRIPTION AVAILABLE
C001698 COMPRESSOR, PROCESS,AXIAL
C001553 COMPRESSOR, PROCESS,AXIAL
C001444 COMPRESSOR, PROCESS,AXIAL
C016264 COMPRESSOR, PROCESS,AXIAL
C001516 COMPRESSOR, PROCESS,AXIAL
C001548 COMPRESSOR, PROCESS,AXIAL
C001488 COMPRESSOR, PROCESS,AXIAL
C001493 COMPRESSOR, PROCESS,AXIAL
C001447 COMPRESSOR, PROCESS,AXIAL
C016244 COMPRESSOR, PROCESS,AXIAL
C001640 COMPRESSOR, PROCESS,AXIAL
C016318 COMPRESSOR, PROCESS,AXIAL
C016161 COMPRESSOR, PROCESS,AXIAL
C016134 COMPRESSOR, PROCESS,AXIAL
C016145 COMPRESSOR, PROCESS,AXIAL
C016246 COMPRESSOR, PROCESS,AXIAL
C001547 COMPRESSOR, PROCESS,AXIAL

COST
26,612.00
26,612.00
26,186.00
26,612.00
26,612.00
26,612.00
26,612.00
26,612.00
26,612.00
26,612.00
26,613.00
26,612.00
26,612.00
26,612.00
26,612.00
26,612.00
26,612.00
26,612.00
26,612.00
26,612.00
26,613.00
26,612.00
26,612.00
26,612.00
26,612.00
26,612.00
26,612.00
26,381.00
26,612.00
26,612.00
26,612.00
26,612.00
26,612.00
26,612.00
30,154.00
46,456.00
38,875.00
32,260.00
46,456.00
44,407.00
46,456.00
40,728.00
44,407.00
44,962.00
30,154.00
44,962.00
32,259.00
32,258.00
32,259.00
47,011.00
44,407.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
12/31/1978
12/31/1978
12/31/1978
12/31/1978
11/30/1978

1/31/1979
1/31/1979
1/31/1979
6/30/1979
6/30/1979
11/30/1978
6/30/1979
1/31/1979
4/30/1979
4/30/1979
11/30/1978
4/30/1979
1/31/1979
1/31/1979
1/31/1979
6/30/1979
11/30/1978
6/30/1979
1/31/1979
11/30/1978
6/30/1979
11/30/1978
12/31/1978
1/31/1979
4/30/1979
6/30/1979
4/30/1979
1/31/1979
11/30/1978
9/30/1977
6/30/1977
12/311977
3/31/1980
6/30/1977
12/31/1978
8/31/1977
12/31/1977
7/31/1980
1/31/1979
5/31/1977
11/30/1979
1/31/1979
4/30/1979
4/30/1979
5/31/1977
12/31/1978

DE-RP24-040H20178
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PROP. NO. DESCRIPTION

C001567 COMPRESSOR, PROCESS,AXIAL
C016178 COMPRESSOR, PROCESS,AXIAL
C016298 COMPRESSOR, PROCESS,AXIAL
C001691 COMPRESSOR, PROCESS,AXIAL
C001542 COMPRESSOR, PROCESS,AXIAL
C001716 COMPRESSOR, PROCESS,AXIAL
C016013 COMPRESSOR, PROCESS,AXIAL
C001453 COMPRESSOR, PROCESS,AXIAL
C001409 COMPRESSOR, PROCESS,AXIAL
C001443 COMPRESSOR, PROCESS,AXIAL
C001385 COMPRESSOR, PROCESS,AXIAL
C001389 COMPRESSOR, PROCESS,AXIAL
C001456 COMPRESSOR, PROCESS,AXIAL
C016253 COMPRESSOR, PROCESS,AXIAL
C016266 COMPRESSOR, PROCESS,AXIAL
C001589 COMPRESSOR, PROCESS,AXIAL
C001592 COMPRESSOR, PROCESS,AXIAL
C016095 COMPRESSOR, PROCESS,AXIAL
C001627 COMPRESSOR, PROCESS,AXIAL
C001642 COMPRESSOR, PROCESS,AXIAL
C001654 COMPRESSOR, PROCESS,AXIAL
C002058 COMPRESSOR, PROCESS,AXIAL
C016248 COMPRESSOR, PROCESS,AXIAL
C011734 ENGINE, DIESEL OR GASOLIN
C011747 ENGINE, DIESEL OR GASOLIN
C001371 COMPRESSOR, PROCESS,AXIAL
C001320 COMPRESSOR, PROCESS,AXIAL
C001330 COMPRESSOR, PROCESS,AXIAL
C001623 COMPRESSOR, PROCESS,AXIAL
C001616 COMPRESSOR, PROCESS,AXIAL
C001607 COMPRESSOR, PROCESS,AXIAL
C001475 COMPRESSOR, PROCESS,AXIAL
C050172 BRIDGE, PEDESTRIAN OR VEH
C050255 BRIDGE, PEDESTRIAN OR VEH
C050034 BUILDING

C030237 BUILDING

C030236 BUILDING

C030239 BUILDING

C051068 BUILDING

C030238 BUILDING

C049544 PUMP, CENTRIFUGAL, WATER
C036591 AUTOCLAVE, STEAM, INDUSTR
C007501 COMPRESSOR 92 AC

C018128 COMPRESSOR 92 AC

C013434 TANK HOLD 8519G

C013432 TANK HOLD 8519G

C013433 TANK HOLD 8519G

C013431 TANK HOLD 8519G

C007267 MOTOR 2000 HP WEST

C007257 MOTOR 2000 HP WEST

C007182 MOTOR 2000 HP WEST

COST
31,705.00
44,961.00
32,260.00
46,456.00
44,407.00
44,407.00
47,011.00
44,407.00
44,408.00
31,705.00
44,407.00
31,705.00
31,705.00
44,962.00
44,962.00
46,456.00
46,456.00
47,008.00
44,407.00
44,407.00
44,407.00
39,637.00
47,011.00
42,314.00
42,312.00
50,136.00
50,136.00
50,136.00
44,407.00
40,728.00
31,705.00
40,728.00
62,466.00

142,085.00

334,879.00

1,484,470.00

16,077,059.00
4,533,890.00

150,432.00
368,220.00
7,447.00
14,332.00
7,113.00
6,302.00
5,106.00
5,103.00
5,103.00
5,104.00
17,741.00
17,741.00
17,741.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
9/30/1978
8/31/1979
4/30/1979
9/30/1977
1/31/1979

12/31/1978
9/30/1977
7/31/1980

12/311977
2/28/1980
7/31/1980
1/31/1979
1/31/1979
7/31/1980

12/31/1978
5/31/1977
5/311977
7/311977
7/31/1980
7/31/1980
7/31/1980
4/30/1979
5/31/1977

11/30/1952

11/30/1952
6/30/1977
9/30/1977
9/30/1977
7/31/1980
3/31/1978
8/31/1979
1/31/1978
5/31/1971

11/30/1977
3/31/1959

11/30/1952

11/30/1952

11/30/1952
1/31/1985

11/30/1952

2/1/1984
10/1/1962
7/1/1947
9/1/1946
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
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PROP. NO. DESCRIPTION

C007127 MOTOR 2000 HP WEST
C007121 MOTOR 2000 HP WEST
C007180 MOTOR 2000 HP WEST
C007145 MOTOR 2000 HP WEST
C007284 MOTOR 2000 HP WEST
C007235 MOTOR 2000 HP WEST
C007110 MOTOR 2000 HP WEST
C046764 MODEL VA54-BD
C051737 PUMP, HYDRAULIC
C051726 PUMP, HYDRAULIC
C051730 PUMP, HYDRAULIC
C051736 PUMP, HYDRAULIC
C051728 PUMP, HYDRAULIC
C051731 PUMP, HYDRAULIC
C051729 PUMP, HYDRAULIC
C051735 PUMP, HYDRAULIC
C051727 PUMP, HYDRAULIC
C013378 TANK LUBE OIL BI
C013377 TANK LUBE OIL Bl
C016587 MOTOR ELEC MACH 950
C016739 MOTOR ELEC MACH 950
C013649 GENERATOR 375KVA
C019366 COMPRESSOR 38 AC
C046774 FAN EXHAUST 54
C046772 FAN EXHAUST 54
C046768 FAN EXHAUST 54
C046898 FAN EXHAUST 54
C046894 FAN EXHAUST 54
C046900 FAN EXHAUST 54
C046770 FAN EXHAUST 54
C046896 FAN EXHAUST 54
C046766 FAN EXHAUST 54
C046762 FAN EXHAUST 54
C046760 FAN EXHAUST 54
C007109 MOTOR 2000 HP WEST
C007262 MOTOR 2000 HP WEST
C007231 MOTOR 2000 HP WEST
C007228 MOTOR 2000 HP WEST
C007169 MOTOR 2000 HP WEST
C007318 MOTOR 2000 HP WEST
C007137 MOTOR 2000 HP WEST
C007114 MOTOR 2000 HP WEST
C007156 MOTOR 2000 HP WEST
C007317 MOTOR 2000 HP WEST
C007178 MOTOR 2000 HP WEST
C007221 MOTOR 2000 HP WEST
C007285 MOTOR 2000 HP WEST
C007243 MOTOR 2000 HP WEST
C007227 MOTOR 2000 HP WEST
C007185 MOTOR 2000 HP WEST
C007141 MOTOR 2000 HP WEST

COST
17,741.00
17,741.00
17,741.00
17,741.00
17,741.00
16,982.00
17,741.00

8,152.00
5,052.00
5,052.00
5,052.00
5,052.00
5,052.00
5,052.00
5,052.00
5,052.00
5,052.00
5,624.00
5,623.00
11,051.00
11,051.00
14,042.00
13,926.00
8,152.00
8,152.00
8,152.00
8,152.00
8,152.00
8,152.00
8,152.00
8,152.00
8,152.00
8,152.00
8,152.00
17,741.00
17,741.00
17,741.00
17,741.00
17,741.00
17,741.00
17,741.00
17,741.00
17,741.00
17,741.00
17,741.00
17,741.00
17,741.00
17,741.00
17,741.00
17,741.00
17,741.00
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ACQUIRED
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
3/1/1979
5/1/1980
5/1/1980
5/1/1980
5/1/1980
5/1/1980
5/1/1980
5/1/1980
5/1/1980
5/1/1980
6/1/1953
6/1/1953
1/1/1954
1/1/1954
6/1/1953
7/1/1945
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
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PROP. NO. DESCRIPTION COST ACQUIRED
C007167 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007343 MOTOR 2000 HP WEST 16,982.00 6/1/1953
C007129 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007249 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007245 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007344 MOTOR 2000 HP WEST 16,982.00 6/1/1953
C007225 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007214 MOTOR 2000 HP WEST 19,169.00 6/1/1953
C007200 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007238 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C007258 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C047431 MOTOR 500 HP WESTING 19,675.00 8/1/1978
C047433 MOTOR 500 HP WESTING 19,576.00 8/1/1978
C047432 MOTOR 500 HP WESTING 19,675.00 8/1/1978
C048246 MOTOR 600 HP WESTING 23,119.00 2/1/1980
C048244 MOTOR 600 HP WESTING 23,119.00 2/1/1980
C048243 MOTOR 600 HP WESTING 23,119.00 2/1/1980
C019499 MOTOR 700 HP WEST 13,039.00 9/1/1954
C006517 MOTOR 700 HP WEST 8,184.00 10/1/1952
C006514 MOTOR 700 HP WEST 7,314.00 6/1/1953
C006516 MOTOR 700 HP WEST 7,795.00 6/1/1953
C051908 MOTOR WEST 950HP 23,668.00 6/1/1954
C051909 MOTOR WEST 950HP 23,668.00 6/1/1954
C051907 MOTOR WEST 950HP 23,668.00 6/1/1954
C051910 MOTOR WEST 950HP 23,668.00 6/1/1954
C007955 COMPRESSOR 92 AC 12,184.00 3/1/1947
C006116 COMPRESSOR 92 AC 6,302.00 10/1/1946
C045655 PERSON COOLER 5,255.00 6/1/1975
C045654 PERSON COOLER 5,254.00 6/1/1975
C008410 CONDENSER 12,924.00 6/1/1953
C008322 CONDENSER 12,923.00 6/1/1953
C008348 CONDENSER 12,924.00 6/1/1953
C008351 CONDENSER 12,924.00 6/1/1953
C008356 CONDENSER 12,924.00 6/1/1953
C008377 CONDENSER 12,924.00 6/1/1953
C008400 CONDENSER 12,924.00 6/1/1953
C008422 CONDENSER 12,924.00 6/1/1953
C008404 CONDENSER 12,924.00 6/1/1953
C008387 CONDENSER 12,923.00 6/1/1953
C014427 NO DESCRIPTION AVAILABLE 6,807.00 6/1/1953
C014426 NO DESCRIPTION AVAILABLE 6,806.00 6/1/1953
C014382 NO DESCRIPTION AVAILABLE 5,623.00 6/1/1953
C014383 NO DESCRIPTION AVAILABLE 5,624.00 6/1/1953
C013284 NO DESCRIPTION AVAILABLE 5,624.00 6/1/1953
C013285 NO DESCRIPTION AVAILABLE 5,624.00 6/1/1953
C047141 NO DESCRIPTION AVAILABLE 12,529.00 12/11977
C047134 NO DESCRIPTION AVAILABLE 12,529.00 10/1/1977
C046594 NO DESCRIPTION AVAILABLE 12,529.00 8/1/1977
C047132 NO DESCRIPTION AVAILABLE 12,529.00 10/1/1977
C047129 NO DESCRIPTION AVAILABLE 12,529.00 9/1/1977
C013420 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
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C013425 NO DESCRIPTION AVAILABLE
C013427 NO DESCRIPTION AVAILABLE
C047130 NO DESCRIPTION AVAILABLE
C047127 NO DESCRIPTION AVAILABLE
C047126 NO DESCRIPTION AVAILABLE
C046596 NO DESCRIPTION AVAILABLE
C047131 NO DESCRIPTION AVAILABLE

C048319 PUMP, ROTARY
C048311 PUMP, ROTARY
C048313 PUMP, ROTARY
C048314 PUMP, ROTARY
C025985 PUMP, ROTARY
C025932 PUMP, ROTARY
C048318 PUMP, ROTARY
C048316 PUMP, ROTARY
C048317 PUMP, ROTARY
C048315 PUMP, ROTARY
C008849 PUMP, ROTARY
C046836 FAN EXHAUST 66
C046830 FAN EXHAUST 66
C046832 FAN EXHAUST 66
C046834 FAN EXHAUST 66
C046788 FAN EXHAUST 66
C046786 FAN EXHAUST 66
C046792 FAN EXHAUST 66
C046782 FAN EXHAUST 66
C046826 FAN EXHAUST 66
C046828 FAN EXHAUST 66
C046790 FAN EXHAUST 66
C046780 FAN EXHAUST 66
C046794 FAN EXHAUST 66
C046784 FAN EXHAUST 66
C046824 FAN EXHAUST 66
C046778 FAN EXHAUST 66
C046822 FAN EXHAUST 66
C046973 FAN EXHAUST 66
C011811 REFRIG SYSTEM

C047508 FAN, SUPPLY, 73 IN
C047510 FAN, SUPPLY, 73 IN
C047512 FAN, SUPPLY, 73 IN
C047514 FAN, SUPPLY, 73 IN

C036182 UF6 DET UNIT
C036180 UF6 DET UNIT
C036185 UF6 DET UNIT
C036184 UF6 DET UNIT
C036181 UF6 DET UNIT
C036183 UF6 DET UNIT

C013403 TANK COOL DR 10623
C013402 TANK COOL DR 10623
C007022 MOTOR 1750 HP GE
C006924 MOTOR 1750 HP GE

COST
7,294.00
7,295.00

12,529.00
12,529.00
12,529.00
12,529.00
12,529.00
9,044.00
9,044.00
9,044.00
9,044.00
9,669.00
9,668.00
9,044.00
9,044.00
9,044.00
9,044.00
5,128.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
12,705.00
10,400.00
10,400.00
10,400.00
10,400.00
7,625.00
7,625.00
7,625.00
7,625.00
7,625.00
7,625.00
23,083.00
23,082.00
15,371.00
15,371.00
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6/1/1953
6/1/1953
911977
911977
911977
911977

10/1/1977
6/1/1980
6/1/1980
6/1/1980
6/1/1980
9/1/1954
9/1/1954
6/1/1980
6/1/1980
6/1/1980
6/1/1980

11/1/1952
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
6/1/1953
3/1/1979
3/1/1979
3/1/1979
3/1/1979
2/1/1961
2/1/1961
2/1/1961
2/1/1961
2/1/1961
2/1/1961
6/1/1953
6/1/1953
6/1/1953
6/1/1953
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PROP. NO. DESCRIPTION COST ACQUIRED
C006915 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006946 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007060 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007042 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006910 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006861 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006856 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006965 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007088 MOTOR 1750 HP GE 14,521.00 6/1/1953
C006967 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007037 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006995 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006989 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006905 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006873 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007005 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006966 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006857 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006934 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007004 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007090 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007010 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006977 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006984 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007065 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007080 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006920 MOTOR 1750 HP GE 14,521.00 6/1/1953
C006854 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006954 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006933 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006929 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007092 MOTOR 1750 HP GE 14,521.00 6/1/1953
C006986 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006853 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006960 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006978 MOTOR 1750 HP GE 15,371.00 6/1/1953
C006991 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007027 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007011 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007019 MOTOR 1750 HP GE 15,371.00 6/1/1953
C007003 MOTOR 4000 HP GE 15,371.00 6/1/1953
C012453 CRANE 10 TON TRAV 8,151.00 6/1/1953
C019083 COMPRESSOR 112 AC 12,122.00 6/1/1953
C018116 COMPRESSOR 112 AC 11,971.00 6/1/1953
C016559 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C048312 PUMP, ROTARY 9,044.00 6/1/1980
C048338 PUMP, ROTARY 9,043.00 6/1/1980
C048310 PUMP, ROTARY 9,044.00 6/1/1980
C049440 NO DESCRIPTION AVAILABLE 5,770.00 2/1/1984
C014353 NO DESCRIPTION AVAILABLE 5,624.00 6/1/1953
C014352 NO DESCRIPTION AVAILABLE 5,624.00 6/1/1953
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C013392 NO DESCRIPTION AVAILABLE 5,623.00 6/1/1953
C014428 NO DESCRIPTION AVAILABLE 6,807.00 6/1/1953
C013382 NO DESCRIPTION AVAILABLE 6,806.00 6/1/1953
C014394 NO DESCRIPTION AVAILABLE 5,624.00 6/1/1953
C014395 NO DESCRIPTION AVAILABLE 5,623.00 6/1/1953
C013287 NO DESCRIPTION AVAILABLE 6,807.00 6/1/1953
C013396 NO DESCRIPTION AVAILABLE 6,807.00 6/1/1953
C013391 NO DESCRIPTION AVAILABLE 5,624.00 6/1/1953
C013409 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C013415 NO DESCRIPTION AVAILABLE 7,295.00 6/1/1953
C013419 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C013421 NO DESCRIPTION AVAILABLE 7,295.00 6/1/1953
C013423 NO DESCRIPTION AVAILABLE 7,293.00 6/1/1953
C013413 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C013411 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C013412 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C013414 NO DESCRIPTION AVAILABLE 7,295.00 6/1/1953
C013416 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C013417 NO DESCRIPTION AVAILABLE 7,293.00 6/1/1953
C013422 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C047138 NO DESCRIPTION AVAILABLE 12,529.00 1111977
C047137 NO DESCRIPTION AVAILABLE 12,529.00 11/11977
C047142 NO DESCRIPTION AVAILABLE 12,529.00 12111977
C013410 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C047139 NO DESCRIPTION AVAILABLE 12,529.00 1111977
C047135 NO DESCRIPTION AVAILABLE 12,529.00 10/1/1977
C047140 NO DESCRIPTION AVAILABLE 12,529.00 12111977
C047128 NO DESCRIPTION AVAILABLE 12,529.00 9/1/1977
C013428 NO DESCRIPTION AVAILABLE 7,294.00 6/1/1953
C013418 NO DESCRIPTION AVAILABLE 7,295.00 6/1/1953
C046593 NO DESCRIPTION AVAILABLE 12,529.00 8/1/1977
C008305 CONDENSER 12,923.00 6/1/1953
C008326 CONDENSER 12,924.00 6/1/1953
C008331 CONDENSER 12,923.00 6/1/1953
C008383 CONDENSER 12,924.00 6/1/1953
C008313 CONDENSER 12,923.00 6/1/1953
C008330 CONDENSER 12,924.00 6/1/1953
C008402 CONDENSER 12,923.00 6/1/1953
C008397 CONDENSER 12,924.00 6/1/1953
C008376 CONDENSER 12,924.00 6/1/1953
C008391 CONDENSER 12,924.00 6/1/1953
C008398 CONDENSER 12,924.00 6/1/1953
C008420 CONDENSER 12,923.00 6/1/1953
C008403 CONDENSER 12,924.00 6/1/1953
C008303 CONDENSER 12,924.00 6/1/1953
C008315 CONDENSER 12,924.00 6/1/1953
C008421 CONDENSER 12,924.00 6/1/1953
C008408 CONDENSER 12,923.00 6/1/1953
C008373 CONDENSER 11,743.00 6/1/1953
C008359 CONDENSER 12,924.00 6/1/1953
C008325 CONDENSER 12,923.00 6/1/1953
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C008323 CONDENSER 12,924.00 6/1/1953
C008311 CONDENSER 12,924.00 6/1/1953
C008385 CONDENSER 12,924.00 6/1/1953
C023530 HEAT EXCHANGER 23,685.00 1/1/1954
C023536 HEAT EXCHANGER 23,686.00 1/1/1954
C014396 HEAT EXCHANGER 15,797.00 6/1/1953
C023652 HEAT EXCHANGER 23,064.00 9/1/1954
C023659 HEAT EXCHANGER 23,066.00 9/1/1954
C023672 HEAT EXCHANGER 23,064.00 9/1/1954
C028241 HEAT EXCHANGER 23,065.00 9/1/1954
C023658 HEAT EXCHANGER 23,065.00 9/1/1954
C023553 HEAT EXCHANGER 23,685.00 1/1/1954
C008340 HEAT EXCHANGER 12,923.00 6/1/1953
C014384 HEAT EXCHANGER 15,797.00 6/1/1953
C052137 FILTER 18,248.00 2/1/1991
C023670 HEAT EXCHANGER 23,067.00 9/1/1954
C023661 HEAT EXCHANGER 23,067.00 9/1/1954
C023645 HEAT EXCHANGER 23,065.00 9/1/1954
C023524 HEAT EXCHANGER 23,684.00 1/1/1954
C023532 HEAT EXCHANGER 23,686.00 1/1/1954
C023535 HEAT EXCHANGER 23,684.00 1/1/1954
C023647 HEAT EXCHANGER 23,065.00 9/1/1954
C023677 HEAT EXCHANGER 23,066.00 9/1/1954
C023673 HEAT EXCHANGER 23,067.00 9/1/1954
C023660 HEAT EXCHANGER 23,066.00 9/1/1954
C023520 HEAT EXCHANGER 23,684.00 1/1/1954
C023531 HEAT EXCHANGER 23,685.00 1/1/1954
C023533 HEAT EXCHANGER 23,685.00 1/1/1954
C023544 HEAT EXCHANGER 23,685.00 1/1/1954
C023547 HEAT EXCHANGER 23,685.00 1/1/1954
C023583 HEAT EXCHANGER 19,286.00 9/1/1954
C013394 HEAT EXCHANGER 15,797.00 6/1/1953
C014354 HEAT EXCHANGER 15,797.00 6/1/1953
C023668 HEAT EXCHANGER 23,065.00 9/1/1954
C023559 HEAT EXCHANGER 23,393.00 1/1/1954
C023649 HEAT EXCHANGER 23,067.00 9/1/1954
C013380 HEAT EXCHANGER 15,797.00 6/1/1953
C013286 HEAT EXCHANGER 15,797.00 6/1/1953
C023653 HEAT EXCHANGER 23,066.00 9/1/1954
C023671 HEAT EXCHANGER 23,066.00 9/1/1954
C023607 HEAT EXCHANGER 23,066.00 9/1/1954
C023542 HEAT EXCHANGER 23,686.00 1/1/1954
C023548 HEAT EXCHANGER 23,685.00 1/1/1954
C023550 HEAT EXCHANGER 23,685.00 1/1/1954
C023676 HEAT EXCHANGER 23,067.00 9/1/1954
C023650 HEAT EXCHANGER 23,066.00 9/1/1954
C023669 HEAT EXCHANGER 23,067.00 9/1/1954
C023678 HEAT EXCHANGER 23,065.00 9/1/1954
C028243 HEAT EXCHANGER 23,067.00 9/1/1954
C034579 SEPARATOR 10,023.00 10/1/1958
C023656 HEAT EXCHANGER 23,067.00 9/1/1954
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C023646 HEAT EXCHANGER 23,065.00 9/1/1954
C023519 HEAT EXCHANGER 23,686.00 1/1/1954
C023537 HEAT EXCHANGER 23,685.00 1/1/1954
C023546 HEAT EXCHANGER 23,684.00 1/1/1954
C023556 HEAT EXCHANGER 23,685.00 1/1/1954
C023651 HEAT EXCHANGER 23,066.00 9/1/1954
C023648 HEAT EXCHANGER 23,065.00 9/1/1954
C023655 HEAT EXCHANGER 23,066.00 9/1/1954
C023674 HEAT EXCHANGER 23,065.00 9/1/1954
C028242 HEAT EXCHANGER 23,065.00 9/1/1954
C008382 HEAT EXCHANGER 12,924.00 6/1/1953
C023527 HEAT EXCHANGER 23,685.00 1/1/1954
C023534 HEAT EXCHANGER 23,685.00 1/1/1954
C023539 HEAT EXCHANGER 23,685.00 1/1/1954
C023551 HEAT EXCHANGER 23,684.00 1/1/1954
C023554 HEAT EXCHANGER 23,685.00 1/1/1954
C023555 HEAT EXCHANGER 23,686.00 1/1/1954
C023606 HEAT EXCHANGER 23,065.00 9/1/1954
C023675 HEAT EXCHANGER 23,066.00 9/1/1954
C023654 HEAT EXCHANGER 23,066.00 9/1/1954
C023529 HEAT EXCHANGER 23,686.00 1/1/1954
C051912 GEAR REDUCER OR INCREASER 5,789.00 1/1/1970
C051913 GEAR REDUCER OR INCREASER 6,125.00 1/1/1970
C051911 GEAR REDUCER OR INCREASER 6,125.00 1/1/1970
C051914 GEAR REDUCER OR INCREASER 6,125.00 1/1/1970
C034733 DRYER, GAS OR ELECTRIC 7,934.00 9/1/1958
C048431 CONDENSER 24,955.00 5/1/1980
C008396 CONDENSER 12,923.00 6/1/1953
C047133 NO DESCRIPTION AVAILABLE 12,529.00 10/1/1977
C046595 NO DESCRIPTION AVAILABLE 12,529.00 9/1/1977
C047125 NO DESCRIPTION AVAILABLE 12,529.00 9/1/1977
C013424 NO DESCRIPTION AVAILABLE 7,295.00 6/1/1953
C013426 NO DESCRIPTION AVAILABLE 7,293.00 6/1/1953
C047136 NO DESCRIPTION AVAILABLE 12,529.00 11/11977
C013638 COMPRESSOR, REFRIGERATION 5,631.00 6/1/1953
C013643 COMPRESSOR, REFRIGERATION 5,632.00 6/1/1953
C013636 COMPRESSOR, REFRIGERATION 9,088.00 6/1/1953
C013641 COMPRESSOR, REFRIGERATION 9,088.00 6/1/1953
C008350 CONDENSER 12,924.00 6/1/1953
C008357 CONDENSER 12,924.00 6/1/1953
C008399 CONDENSER 12,923.00 6/1/1953
C008409 CONDENSER 12,924.00 6/1/1953
C008401 CONDENSER 12,924.00 6/1/1953
C008419 CONDENSER 12,924.00 6/1/1953
C027803 GEAR REDUCER OR INCREASER 5,742.00 9/1/1954
C024880 GEAR REDUCER OR INCREASER 5,358.00 9/1/1954
C027805 GEAR REDUCER OR INCREASER 5,741.00 9/1/1954
C014014 GENERATOR SET 14,042.00 6/1/1953
C048433 CONDENSER 24,955.00 5/1/1980
C048432 CONDENSER 24,955.00 5/1/1980
C048427 CONDENSER 24,955.00 5/1/1980
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C048428 CONDENSER
C048426 CONDENSER
C008375 CONDENSER
C008353 CONDENSER
C008327 CONDENSER
C008329 CONDENSER
C008347 CONDENSER
C048430 CONDENSER
C008417 CONDENSER
C008415 CONDENSER
C008328 CONDENSER
C008332 CONDENSER
C008343 CONDENSER
C008349 CONDENSER
C008405 CONDENSER
C048429 CONDENSER
C048425 CONDENSER
C008380 CONDENSER
C008360 CONDENSER
C008352 CONDENSER
C008321 CONDENSER
C008324 CONDENSER
C008354 CONDENSER
C008362 CONDENSER
C008378 CONDENSER
C008358 CONDENSER
C008337 CONDENSER
C008389 CONDENSER
C008411 CONDENSER
C024161 CONVERTER, PROCESS
C015399 CONVERTER, PROCESS
C015086 CONVERTER, PROCESS
C015188 CONVERTER, PROCESS
C015211 CONVERTER, PROCESS
C023751 CONVERTER, PROCESS
C024173 CONVERTER, PROCESS
C015417 CONVERTER, PROCESS
C015429 CONVERTER, PROCESS
C023902 CONVERTER, PROCESS
C023329 CONVERTER, PROCESS
C015340 CONVERTER, PROCESS
C015385 CONVERTER, PROCESS
C015089 CONVERTER, PROCESS
C015095 CONVERTER, PROCESS
C015295 CONVERTER, PROCESS
C015301 CONVERTER, PROCESS
C023036 CONVERTER, PROCESS
C023297 CONVERTER, PROCESS
C023754 CONVERTER, PROCESS
C023101 CONVERTER, PROCESS
C015370 CONVERTER, PROCESS

COST
24,955.00
24,955.00
12,923.00
12,924.00
12,924.00
12,924.00
12,924.00
24,955.00
12,923.00
12,924.00
12,923.00
12,924.00
12,923.00
12,923.00
12,923.00
24,955.00
24,955.00
12,924.00
12,924.00
12,923.00
12,924.00
12,924.00
12,924.00
11,743.00
12,923.00
12,923.00
12,923.00
12,924.00
12,923.00
86,741.00

220,271.00

220,295.00
94,529.00

221,139.00

107,801.00
86,741.00

219,897.00

220,271.00
86,743.00

220,795.00

192,599.00

221,139.00
94,529.00

213,950.00

218,817.00

218,594.00

224,747.00

192,256.00

131,880.00

194,882.00

221,139.00
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5/1/1980
5/1/1980
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
5/1/1980
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
5/1/1980
5/1/1980
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953

5/31/1977
4/30/1979
1/31/1979
6/30/1953
2/28/1980
10/31/1979
5/31/1977
8/31/1981
4/30/1979
5/311977
2/28/1980
12/31/1977
2/28/1980
6/30/1953
11/30/1979
7/31/1978
5/31/1977
8/31/1979
1/31/1978
71311977
2/28/1978
2/28/1980
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C015373 CONVERTER, PROCESS
C024170 CONVERTER, PROCESS

C050240 CONTROL INSTRUMENTATION S

C023090 CONVERTER, PROCESS
C023741 CONVERTER, PROCESS
C023475 CONVERTER, PROCESS
C023214 CONVERTER, PROCESS
C050243 COOLANT SYSTEM

C050242 PIPING SYSTEM, PROCESS GA

C023007 CONVERTER, PROCESS
C023024 CONVERTER, PROCESS
C023028 CONVERTER, PROCESS
C023032 CONVERTER, PROCESS
C023916 CONVERTER, PROCESS
C023364 CONVERTER, PROCESS
C015137 CONVERTER, PROCESS
C015174 CONVERTER, PROCESS
C015195 CONVERTER, PROCESS
C023701 CONVERTER, PROCESS
C023157 CONVERTER, PROCESS
C023236 CONVERTER, PROCESS
C023124 CONVERTER, PROCESS
C024131 CONVERTER, PROCESS
C023901 CONVERTER, PROCESS
C024012 CONVERTER, PROCESS
C023966 CONVERTER, PROCESS
C023216 CONVERTER, PROCESS
C015123 CONVERTER, PROCESS
C015148 CONVERTER, PROCESS
C023721 CONVERTER, PROCESS
C015419 CONVERTER, PROCESS
C015430 CONVERTER, PROCESS
C015433 CONVERTER, PROCESS
C015049 CONVERTER, PROCESS
C015055 CONVERTER, PROCESS
C015063 CONVERTER, PROCESS
C015078 CONVERTER, PROCESS
C015084 CONVERTER, PROCESS
C015020 CONVERTER, PROCESS
C023209 CONVERTER, PROCESS
C023060 CONVERTER, PROCESS
C023079 CONVERTER, PROCESS
C015345 CONVERTER, PROCESS
C023068 CONVERTER, PROCESS
C015106 CONVERTER, PROCESS
C015396 CONVERTER, PROCESS
C015357 CONVERTER, PROCESS
C015073 CONVERTER, PROCESS
C015079 CONVERTER, PROCESS
C015317 CONVERTER, PROCESS
C015347 CONVERTER, PROCESS

COST
219,107.00
86,741.00

14,537,598.00

93,658.00
131,880.00
216,448.00
221,695.00

12,547,982.00
41,924,230.00

218,251.00
225,060.00
225,060.00

41,273.00

86,743.00
218,474.00
192,599.00
220,271.00
221,037.00
131,880.00
213,607.00
194,883.00

40,340.00

86,741.00

86,743.00

98,695.00

94,245.00
194,883.00
192,599.00
218,594.00
131,880.00
220,271.00
222,038.00
220,295.00
199,903.00
222,315.00
192,599.00
221,139.00
221,139.00
218,467.00
220,795.00
192,256.00
218,764.00
218,594.00
220,796.00
192,599.00
222,038.00
216,791.00
192,599.00
218,594.00
220,271.00
218,594.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
9/30/1977
8/31/1977
5/311977
9/30/1954
5/31/1977
7/311977
6/30/1979
5/31/1977
5/311977
5/31/1977

10/31/1979
10/31/1979
9/30/1954
7/311977
7/31/1978
12/31/1977
4/30/1979
3/31/1980
5/31/1977
11/30/1979
2/28/1978
9/30/1954
8/31/11977
7/311977
21281977
7/31/1975
2/28/1978
12/31/1977
5/31/1977
5/31/1977
4/30/1979
6/30/1979
1/31/1979
3/31/1978
5/31/1979
12/31/1977
2/28/1980
2/28/1980
12/31/1978
2/28/1980
12/31/1977
9/30/1977
5/31/1977
2/28/1980
12/311977
6/30/1979
71311977
12/31/1977
5/311977
4/30/1979
5/311977

DE-RP24-040H20178
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C015369 CONVERTER, PROCESS
C023313 CONVERTER, PROCESS
C023873 CONVERTER, PROCESS
C023877 CONVERTER, PROCESS
C023757 CONVERTER, PROCESS
C023764 CONVERTER, PROCESS
C015386 CONVERTER, PROCESS
C015401 CONVERTER, PROCESS
C015090 CONVERTER, PROCESS
C015015 CONVERTER, PROCESS
C023207 CONVERTER, PROCESS
C015262 CONVERTER, PROCESS
C015204 CONVERTER, PROCESS
C015225 CONVERTER, PROCESS
C015140 CONVERTER, PROCESS
C015047 CONVERTER, PROCESS
C015008 CONVERTER, PROCESS
C015277 CONVERTER, PROCESS
C015286 CONVERTER, PROCESS
C023020 CONVERTER, PROCESS
C023763 CONVERTER, PROCESS
C023780 CONVERTER, PROCESS
C015405 CONVERTER, PROCESS
C015427 CONVERTER, PROCESS
C015488 CONVERTER, PROCESS
C015253 CONVERTER, PROCESS
C015274 CONVERTER, PROCESS
C015198 CONVERTER, PROCESS
C015228 CONVERTER, PROCESS
C015230 CONVERTER, PROCESS
C015284 CONVERTER, PROCESS
C015291 CONVERTER, PROCESS
C015303 CONVERTER, PROCESS
C015324 CONVERTER, PROCESS
C015328 CONVERTER, PROCESS
C015455 CONVERTER, PROCESS
C015457 CONVERTER, PROCESS
C023001 CONVERTER, PROCESS
C023330 CONVERTER, PROCESS
C024160 CONVERTER, PROCESS
C024166 CONVERTER, PROCESS
C034581 CONVERTER, PROCESS
C004040 COMPRESSOR, PROCESS,AXIAL
C003992 COMPRESSOR, PROCESS,AXIAL
C004020 COMPRESSOR, PROCESS,AXIAL
C003604 COMPRESSOR, PROCESS,AXIAL
C003838 COMPRESSOR, PROCESS,AXIAL
C003862 COMPRESSOR, PROCESS,AXIAL
C003887 COMPRESSOR, PROCESS,AXIAL
C003959 COMPRESSOR, PROCESS,AXIAL
C003800 COMPRESSOR, PROCESS,AXIAL

COST
221,139.00
218,474.00
86,743.00
86,743.00
107,801.00
107,801.00
225,403.00
222,038.00
192,599.00
218,594.00
40,290.00
218,594.00
218,467.00
218,594.00
192,599.00
219,897.00
192,599.00
218,594.00
219,107.00
218,251.00
107,801.00
107,801.00
220,271.00
218,594.00
220,068.00
221,037.00
218,594.00
43,125.00
218,594.00
221,139.00
218,594.00
192,599.00
222,038.00
219,107.00
218,594.00
220,271.00
220,271.00
225,060.00
41,271.00
86,741.00
86,741.00
220,795.00
104,812.00
104,812.00
115,296.00
104,812.00
115,296.00
56,327.00
104,812.00
115,296.00
104,812.00
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ACQUIRED
2/28/1980
7/31/1978
8/31/1977
8/31/1977

12/31/1978
8/31/1979
10/31/1979
6/30/1979
1/31/1978
5/31/1977
9/30/1954
5/31/1977
12/31/1978
5/31/1977
12/31/1977
8/31/1981
12/311977
5/31/1977
9/30/1977
5/31/1977
10/31/1979
12/31/1978
4/30/1979
5/31/1977
4/30/1979
3/31/1980
5/311977
6/30/1953
5/31/1977
2/28/1980
5/31/1977
12/31/1977
6/30/1979
9/30/1977
5/31/1977
4/30/1979
4/30/1979
10/31/1979
9/30/1954
5/31/1977
71311977
2/28/1980
10/31/1979
12/31/1978
3/31/1978
4/30/1979
12/311977
6/30/1953
1/31/1979
2/28/1978
11/30/1979

DE-RP24-040H20178
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C003841 COMPRESSOR, PROCESS,AXIAL
C003608 COMPRESSOR, PROCESS,AXIAL
C003581 COMPRESSOR, PROCESS,AXIAL
C003602 COMPRESSOR, PROCESS,AXIAL
C003654 COMPRESSOR, PROCESS,AXIAL
C003661 COMPRESSOR, PROCESS,AXIAL
C003917 COMPRESSOR, PROCESS,AXIAL
C003859 COMPRESSOR, PROCESS,AXIAL
C003835 COMPRESSOR, PROCESS,AXIAL
C003578 COMPRESSOR, PROCESS,AXIAL
C003764 COMPRESSOR, PROCESS,AXIAL
C003590 COMPRESSOR, PROCESS,AXIAL
C003997 COMPRESSOR, PROCESS,AXIAL
C023480 CONVERTER, PROCESS
C015304 CONVERTER, PROCESS
C023729 CONVERTER, PROCESS
C023777 CONVERTER, PROCESS
C023208 CONVERTER, PROCESS
C015475 CONVERTER, PROCESS
C023369 CONVERTER, PROCESS
C024124 CONVERTER, PROCESS
C015196 CONVERTER, PROCESS
C015229 CONVERTER, PROCESS
C015334 CONVERTER, PROCESS
C015083 CONVERTER, PROCESS
C015050 CONVERTER, PROCESS
C015182 CONVERTER, PROCESS
C015111 CONVERTER, PROCESS
C015158 CONVERTER, PROCESS
C015179 CONVERTER, PROCESS
C015469 CONVERTER, PROCESS
C015487 CONVERTER, PROCESS
C015497 CONVERTER, PROCESS
C023087 CONVERTER, PROCESS
C023168 CONVERTER, PROCESS
C023129 CONVERTER, PROCESS
C015343 CONVERTER, PROCESS
C015364 CONVERTER, PROCESS
C047289 CONVERTER, PROCESS
C023332 CONVERTER, PROCESS
C015423 CONVERTER, PROCESS
C015098 CONVERTER, PROCESS
C023363 CONVERTER, PROCESS
C023366 CONVERTER, PROCESS
C024182 CONVERTER, PROCESS
C023066 CONVERTER, PROCESS
C015021 CONVERTER, PROCESS
C015032 CONVERTER, PROCESS
C015146 CONVERTER, PROCESS
C023723 CONVERTER, PROCESS
C015193 CONVERTER, PROCESS

COST
104,812.00
128,891.00
104,812.00
128,891.00
115,297.00
104,812.00
104,812.00
104,812.00
115,297.00
104,812.00
104,812.00
104,812.00
104,812.00
216,448.00
192,599.00
107,801.00
150,362.00
213,607.00
220,271.00
218,251.00
86,741.00
218,715.00
43,125.00
218,817.00
221,139.00
192,599.00
192,599.00
220,295.00
221,139.00
192,599.00
219,107.00
225,200.00
218,512.00
218,474.00
213,607.00
218,123.00
218,817.00
199,903.00
177,000.00
41,271.00
218,594.00
218,467.00
213,607.00
213,607.00
86,741.00
218,251.00
218,594.00
192,599.00
192,599.00
107,801.00
218,817.00
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ACQUIRED
4/30/1979
5/31/1977

12/31/1978
5/31/1977
1/31/1978
2/28/1980
4/30/1979
1/31/1979
1/31/1978

11/30/1979
2/28/1980
7/31/1978
2/28/1980
7/311977

12/31/1977
8/31/1979
6/30/1977

11/30/1979
4/30/1979
5/31/1977
8/31/11977
6/30/1978
6/30/1953
7/31/1978
2/28/1980

12/31/1977

12/311977
1/31/1979
2/28/1980

12/31/1977
9/30/1977

10/31/1979
6/30/1978
7/31/1978

11/30/1979

12/31/1978
7/31/1978
3/31/1978
1/31/1978
9/30/1954
1/31/1979

12/31/1978

11/30/1979

11/30/1979
5/31/1977
5/31/1977
5/31/1977
1/31/1978

12/31/1977

12/31/1978
7/31/1978
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PROP. NO. DESCRIPTION

C015283 CONVERTER, PROCESS
C015356 CONVERTER, PROCESS
C023908 CONVERTER, PROCESS
C015068 CONVERTER, PROCESS
C015080 CONVERTER, PROCESS
C015024 CONVERTER, PROCESS
C015191 CONVERTER, PROCESS
C015248 CONVERTER, PROCESS
C023896 CONVERTER, PROCESS
C015104 CONVERTER, PROCESS
C015107 CONVERTER, PROCESS
C030325 CONVERTER, PROCESS
C023785 CONVERTER, PROCESS
C023278 CONVERTER, PROCESS
C023303 CONVERTER, PROCESS
C023305 CONVERTER, PROCESS
C023317 CONVERTER, PROCESS
C024143 CONVERTER, PROCESS
C023009 CONVERTER, PROCESS
C023015 CONVERTER, PROCESS
C023042 CONVERTER, PROCESS
C015279 CONVERTER, PROCESS
C015374 CONVERTER, PROCESS
C015451 CONVERTER, PROCESS
C015463 CONVERTER, PROCESS
C023099 CONVERTER, PROCESS
C023103 CONVERTER, PROCESS
C023452 CONVERTER, PROCESS
C023140 CONVERTER, PROCESS
C023142 CONVERTER, PROCESS
C023770 CONVERTER, PROCESS
C023755 CONVERTER, PROCESS
C024011 CONVERTER, PROCESS
C023003 CONVERTER, PROCESS
C023046 CONVERTER, PROCESS
C023299 CONVERTER, PROCESS
C023307 CONVERTER, PROCESS
C023309 CONVERTER, PROCESS

C050241 PIPING SYSTEM, PROCESS GA

C023758 CONVERTER, PROCESS
C015033 CONVERTER, PROCESS
C015051 CONVERTER, PROCESS
C015006 CONVERTER, PROCESS
C015259 CONVERTER, PROCESS
C015486 CONVERTER, PROCESS
C015418 CONVERTER, PROCESS
C023130 CONVERTER, PROCESS
C015154 CONVERTER, PROCESS
C030324 CONVERTER, PROCESS
C023125 CONVERTER, PROCESS
C023735 CONVERTER, PROCESS

COST
192,599.00
222,038.00
86,743.00
218,817.00
192,599.00
220,271.00
219,107.00
218,594.00
131,881.00
218,594.00
218,594.00
761,693.00
118,285.00
192,256.00
218,124.00
218,124.00
220,795.00
86,742.00
216,448.00
225,060.00
220,796.00
218,594.00
192,599.00
222,315.00
219,897.00
218,474.00
192,256.00
194,883.00
194,882.00
192,255.00
107,801.00
107,801.00
86,743.00
194,883.00
225,060.00
218,251.00
218,124.00
218,474.00

12,921,071.00

131,880.00
218,715.00
218,817.00
219,107.00
221,139.00
192,396.00
222,038.00
218,123.00
225,403.00

4,854,661.00

192,256.00
107,801.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
12/311977
6/30/1979
71311977
7/31/1978
12/311977
4/30/1979
9/30/1977
5/31/1977
5/31/1977
5/31/1977
5/311977
6/30/1953
12/311977
1/31/1978
12/31/1978
12/31/1978
2/28/1980
8/31/1977
71311977
10/31/1979
2/28/1980
5/31/1977
12/31/1977
5/31/1979
8/31/1981
7/31/1978
1/31/1978
2/28/1978
2/28/1978
1/31/1978
2/28/1980
12/31/1978
5/311977
2/28/1978
10/31/1979
5/31/1977
12/31/1978
7/31/1978
5/31/1977
7/31/1977
6/30/1978
7/31/1978
9/30/1977
2/28/1980
12/311977
6/30/1979
12/31/1978
10/31/1979
6/30/1953
1/31/1978
10/31/1979
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PROP. NO. DESCRIPTION

C023746 CONVERTER, PROCESS
C023786 CONVERTER, PROCESS
C015390 CONVERTER, PROCESS
C015409 CONVERTER, PROCESS
C015070 CONVERTER, PROCESS
C015022 CONVERTER, PROCESS
C015380 CONVERTER, PROCESS
C023909 CONVERTER, PROCESS
C023319 CONVERTER, PROCESS
C015128 CONVERTER, PROCESS
C015147 CONVERTER, PROCESS
C015120 CONVERTER, PROCESS
C015465 CONVERTER, PROCESS
C015492 CONVERTER, PROCESS
C015400 CONVERTER, PROCESS
C015404 CONVERTER, PROCESS
C015054 CONVERTER, PROCESS
C015065 CONVERTER, PROCESS
C015288 CONVERTER, PROCESS
C015271 CONVERTER, PROCESS
C015355 CONVERTER, PROCESS
C023933 CONVERTER, PROCESS
C015130 CONVERTER, PROCESS
C015102 CONVERTER, PROCESS
C015467 CONVERTER, PROCESS
C023100 CONVERTER, PROCESS
C023106 CONVERTER, PROCESS
C015121 CONVERTER, PROCESS
C015133 CONVERTER, PROCESS
C015156 CONVERTER, PROCESS
C015164 CONVERTER, PROCESS
C023713 CONVERTER, PROCESS
C023715 CONVERTER, PROCESS
C023070 CONVERTER, PROCESS
C023449 CONVERTER, PROCESS
C023119 CONVERTER, PROCESS
C023121 CONVERTER, PROCESS
C023175 CONVERTER, PROCESS
C023139 CONVERTER, PROCESS
C030327 CONVERTER, PROCESS
C023710 CONVERTER, PROCESS
C023944 CONVERTER, PROCESS
C023706 CONVERTER, PROCESS
C023438 CONVERTER, PROCESS
C015389 CONVERTER, PROCESS
C015361 CONVERTER, PROCESS
C015383 CONVERTER, PROCESS
C023025 CONVERTER, PROCESS
C015221 CONVERTER, PROCESS
C015231 CONVERTER, PROCESS
C015237 CONVERTER, PROCESS

COST
107,801.00
131,880.00
225,403.00
219,897.00
222,315.00
219,897.00
220,271.00
94,285.00
220,795.00
221,139.00
220,271.00
192,599.00
218,817.00
218,512.00
220,295.00
220,271.00
218,715.00
221,139.00
218,594.00
220,295.00
225,090.00
86,743.00
218,594.00
218,594.00
220,271.00
40,341.00
220,796.00
218,594.00
43,125.00
218,594.00
218,594.00
131,880.00
131,879.00
220,796.00
218,251.00
192,256.00
218,474.00
219,952.00
192,255.00
711,069.00
131,880.00
86,743.00
150,363.00
218,124.00
192,599.00
192,599.00
43,125.00
218,124.00
192,599.00
218,594.00
94,530.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
7/31/1978
5/31/1977

10/31/1979
8/31/1981
5/31/1979
8/31/1981
4/30/1979
8/31/1976
2/28/1980
2/28/1980
4/30/1979

12/31/1977
7/31/1978
6/30/1978
1/31/1979
4/30/1979
6/30/1978
2/28/1980
5/31/1977
1/31/1979
8/31/1979
7/311977
5/31/1977
5/31/1977
4/30/1979
9/30/1954
2/28/1980
5/31/1977
6/30/1953
5/31/1977
5/31/1977
5/31/1977
6/30/1977
2/28/1980
5/31/1977
1/31/1978
7/31/1978
1/31/1979
1/31/1978
6/30/1953
5/31/1977
7/31/1977
5/31/1977

12/31/1978

12/311977
1/31/1978
6/30/1953

12/31/1978
1/31/1978
5/31/1977
6/30/1953
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PROP. NO. DESCRIPTION

C015246 CONVERTER, PROCESS
C015256 CONVERTER, PROCESS
C015197 CONVERTER, PROCESS
C023315 CONVERTER, PROCESS
C023816 CONVERTER, PROCESS
C015377 CONVERTER, PROCESS
C015378 CONVERTER, PROCESS
C015437 CONVERTER, PROCESS
C015059 CONVERTER, PROCESS
C023215 CONVERTER, PROCESS
C015260 CONVERTER, PROCESS
C015209 CONVERTER, PROCESS
C015249 CONVERTER, PROCESS
C015220 CONVERTER, PROCESS
C015456 CONVERTER, PROCESS
C015462 CONVERTER, PROCESS
C015480 CONVERTER, PROCESS
C023318 CONVERTER, PROCESS
C015052 CONVERTER, PROCESS
C015060 CONVERTER, PROCESS
C015067 CONVERTER, PROCESS
C015003 CONVERTER, PROCESS
C015173 CONVERTER, PROCESS
C015142 CONVERTER, PROCESS
C015157 CONVERTER, PROCESS
C015159 CONVERTER, PROCESS
C015468 CONVERTER, PROCESS
C024169 CONVERTER, PROCESS
C024171 CONVERTER, PROCESS
C023314 CONVERTER, PROCESS
C023327 CONVERTER, PROCESS
C023335 CONVERTER, PROCESS
C023355 CONVERTER, PROCESS
C023308 CONVERTER, PROCESS
C023010 CONVERTER, PROCESS
C023012 CONVERTER, PROCESS
C015398 CONVERTER, PROCESS
C015336 CONVERTER, PROCESS
C015093 CONVERTER, PROCESS
C015097 CONVERTER, PROCESS
C015100 CONVERTER, PROCESS
C015113 CONVERTER, PROCESS
C015048 CONVERTER, PROCESS
C015175 CONVERTER, PROCESS
C015178 CONVERTER, PROCESS
C015103 CONVERTER, PROCESS
C015473 CONVERTER, PROCESS
C015483 CONVERTER, PROCESS
C015184 CONVERTER, PROCESS
C015238 CONVERTER, PROCESS
C015491 CONVERTER, PROCESS

COST
218,715.00
221,139.00
218,817.00
93,654.00
94,245.00
218,594.00
220,295.00
218,715.00
218,594.00
218,251.00
221,139.00
218,594.00
219,107.00
218,594.00
220,295.00
95,511.00
219,897.00
38,641.00
192,599.00
218,594.00
222,315.00
218,594.00
192,599.00
221,139.00
225,090.00
220,271.00
218,467.00
86,742.00
86,741.00
41,271.00
218,124.00
38,641.00
218,251.00
218,124.00
194,883.00
219,928.00
219,897.00
218,594.00
225,403.00
192,599.00
213,950.00
218,594.00
213,950.00
220,271.00
218,817.00
218,594.00
220,271.00
220,069.00
192,599.00
218,594.00
218,264.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
6/30/1978
2/28/1980
7/31/1978
9/30/1954
7/31/1975
5/31/1977
1/31/1979
6/30/1978
5/31/1977
5/31/1977
2/28/1980
5/31/1977
9/30/1977
5/31/1977
1/31/1979
6/30/1953
8/31/1981
9/30/1954

12/311977
5/31/1977
5/31/1979
5/31/1977

12/31/1977
2/28/1980
8/31/1979
4/30/1979

12/31/1978
8/31/1977
8/31/11977
9/30/1954

12/31/1978
9/30/1954
5/31/1977

12/31/1978
2/28/1978
4/30/1979
8/31/1981
5/31/1977

10/31/1979

12/31/1977

11/30/1979
5/31/1977

11/30/1979
4/30/1979
7/31/1978
5/31/1977
4/30/1979
4/30/1979

12/31/1977
5/31/1977

12/31/1978
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PROP. NO. DESCRIPTION

C023736 CONVERTER, PROCESS
C023458 CONVERTER, PROCESS
C023374 CONVERTER, PROCESS
C023316 CONVERTER, PROCESS
C023062 CONVERTER, PROCESS
C015081 CONVERTER, PROCESS
C015040 CONVERTER, PROCESS
C015042 CONVERTER, PROCESS
C015069 CONVERTER, PROCESS
C023934 CONVERTER, PROCESS
C023937 CONVERTER, PROCESS
C015153 CONVERTER, PROCESS
C015134 CONVERTER, PROCESS
C023473 CONVERTER, PROCESS
C023118 CONVERTER, PROCESS
C023137 CONVERTER, PROCESS
C023752 CONVERTER, PROCESS
C023769 CONVERTER, PROCESS
C023984 CONVERTER, PROCESS
C015115 CONVERTER, PROCESS
C024197 CONVERTER, PROCESS
C024118 CONVERTER, PROCESS
C023466 CONVERTER, PROCESS
C015117 CONVERTER, PROCESS
C015141 CONVERTER, PROCESS
C015150 CONVERTER, PROCESS
C023733 CONVERTER, PROCESS
C023744 CONVERTER, PROCESS
C015281 CONVERTER, PROCESS
C015319 CONVERTER, PROCESS
C015372 CONVERTER, PROCESS
C015446 CONVERTER, PROCESS
C015341 CONVERTER, PROCESS
C015375 CONVERTER, PROCESS
C015282 CONVERTER, PROCESS
C015313 CONVERTER, PROCESS
C023048 CONVERTER, PROCESS
C023328 CONVERTER, PROCESS
C015471 CONVERTER, PROCESS
C015308 CONVERTER, PROCESS
C023373 CONVERTER, PROCESS
C035509 CONVERTER, PROCESS
C015077 CONVERTER, PROCESS
C046671 PERSON COOLER
C046644 PERSON COOLER
C046680 PERSON COOLER
C046674 PERSON COOLER
C050244 COOLER, YCLE TYPE

C006953 NO DESCRIPTION AVAILABLE
C006963 NO DESCRIPTION AVAILABLE
C007000 NO DESCRIPTION AVAILABLE

COST
107,801.00
194,883.00
218,124.00
220,795.00
218,372.00
192,599.00
199,903.00
219,897.00
220,271.00
86,743.00
86,743.00
225,090.00
219,897.00
216,448.00
192,256.00
225,059.00
118,285.00
107,801.00
86,743.00
218,594.00
105,940.00
61,365.00
218,124.00
218,467.00
192,599.00
43,125.00
107,801.00
107,801.00
219,107.00
218,594.00
218,715.00
195,226.00
220,295.00
220,295.00
219,897.00
218,594.00
218,372.00
192,256.00
219,897.00
220,295.00
218,124.00
39,316.00
213,950.00
25,641.00
25,080.00
25,641.00
25,641.00
364,064.00
28,643.00
28,643.00
35,198.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED

4/30/1979
2/28/1978
12/31/1978
2/28/1980
6/30/1978
12/31/1977
3/31/1978
8/31/1981
4/30/1979
7/311977
71311977
8/31/1979
8/31/1981
7/311977
1/31/1978
10/31/1979
3/31/1978
2/28/1980
5/311977
5/31/1977
1/31/1979
6/30/1974
12/31/1978
12/31/1978
1/31/1978
6/30/1953
8/31/1979
12/31/1978
9/30/1977
5/31/1977
6/30/1978
2/28/1978
1/31/1979
1/31/1979
8/31/1981
5/31/1977
6/30/1978
1/31/1978
8/31/1981
1/31/1979
12/31/1978
6/30/1954
11/30/1979
3/31/1977
31311977
3/311977
3/311977
5/31/1977
3/31/1980
7/31/1981
1/31/1979
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C007006 NO DESCRIPTION AVAILABLE 36,910.00 8/31/11977
C006901 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1980
C007309 NO DESCRIPTION AVAILABLE 38,465.00 4/30/1979
C007326 NO DESCRIPTION AVAILABLE 38,465.00 1/31/1980
C007320 NO DESCRIPTION AVAILABLE 38,465.00  11/30/1978
C007333 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007301 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007201 NO DESCRIPTION AVAILABLE 38,465.00 8/31/1979
C006884 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1980
C007146 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C006994 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1979
C006999 NO DESCRIPTION AVAILABLE 28,643.00 4/30/1981
C007032 NO DESCRIPTION AVAILABLE 35,198.00 9/30/1979
C007033 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C007036 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1979
C007046 NO DESCRIPTION AVAILABLE 35,198.00 5/31/1979
C007057 NO DESCRIPTION AVAILABLE 35,198.00 5/31/1979
C007073 NO DESCRIPTION AVAILABLE 36,910.00 8/31/1977
C007093 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C007103 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1980
C007034 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C006932 NO DESCRIPTION AVAILABLE 35,198.00 5/31/1979
C007012 NO DESCRIPTION AVAILABLE 36,910.00 8/31/1977
C007332 NO DESCRIPTION AVAILABLE 29,910.00 7/31/1981
C052099 NO DESCRIPTION AVAILABLE 42,800.00 12/31/1950
C007150 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007165 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007335 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007001 NO DESCRIPTION AVAILABLE 36,910.00  12/31/1977
C006970 NO DESCRIPTION AVAILABLE 28,643.00 9/30/1980
C006866 NO DESCRIPTION AVAILABLE 35,198.00  12/31/1979
C007202 NO DESCRIPTION AVAILABLE 38,465.00 8/31/1979
C007123 NO DESCRIPTION AVAILABLE 29,910.00 4/30/1981
C006868 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1979
C036108 NO DESCRIPTION AVAILABLE 34,020.00 4/30/1979
C007190 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007208 NO DESCRIPTION AVAILABLE 38,465.00 4/30/1979
C007252 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007255 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1980
C006912 NO DESCRIPTION AVAILABLE 35,198.00 2/28/1980
C006847 NO DESCRIPTION AVAILABLE 28,503.00 1/31/1981
C006858 NO DESCRIPTION AVAILABLE 28,643.00 3/31/1980
C006860 NO DESCRIPTION AVAILABLE 28,643.00 1/31/1981
C052315 NO DESCRIPTION AVAILABLE 40,724.00 3/31/1973
C007254 NO DESCRIPTION AVAILABLE 40,777.00 3/31/1978
C007212 NO DESCRIPTION AVAILABLE 38,465.00 2/28/1979
C007219 NO DESCRIPTION AVAILABLE 29,910.00 4/30/1981
C007242 NO DESCRIPTION AVAILABLE 38,465.00 11/30/1978
C007153 NO DESCRIPTION AVAILABLE 38,465.00 7/31/1979
C007174 NO DESCRIPTION AVAILABLE 38,465.00 6/30/1978
C007047 NO DESCRIPTION AVAILABLE 35,198.00 1/31/1979

54 of 162



PROP. NO. DESCRIPTION

C007341 NO DESCRIPTION AVAILABLE
C007346 NO DESCRIPTION AVAILABLE
C052109 NO DESCRIPTION AVAILABLE
C051905 NO DESCRIPTION AVAILABLE
C007108 NO DESCRIPTION AVAILABLE
C006944 NO DESCRIPTION AVAILABLE
C006951 NO DESCRIPTION AVAILABLE
C006982 NO DESCRIPTION AVAILABLE
C006930 NO DESCRIPTION AVAILABLE
C007294 NO DESCRIPTION AVAILABLE
C007323 NO DESCRIPTION AVAILABLE
C007300 NO DESCRIPTION AVAILABLE
C007306 NO DESCRIPTION AVAILABLE
C007061 NO DESCRIPTION AVAILABLE
C006969 NO DESCRIPTION AVAILABLE
C007286 NO DESCRIPTION AVAILABLE
C013718 CRANE, TRAVELING

C013702 CRANE, TRAVELING

C013710 CRANE, TRAVELING

C013722 CRANE, TRAVELING

C013488 CRANE, TRAVELING

C013573 CRANE, TRAVELING

C013593 CRANE, TRAVELING

C013585 CRANE, TRAVELING

C013706 CRANE, TRAVELING

C013492 CRANE, TRAVELING

C013496 CRANE, TRAVELING

C013577 CRANE, TRAVELING

C013674 CRANE, TRAVELING

C013690 CRANE, TRAVELING

C013589 CRANE, TRAVELING

C006952 NO DESCRIPTION AVAILABLE
C052106 NO DESCRIPTION AVAILABLE
C052112 NO DESCRIPTION AVAILABLE
C052317 NO DESCRIPTION AVAILABLE
C051994 NO DESCRIPTION AVAILABLE
C007119 NO DESCRIPTION AVAILABLE
C007148 NO DESCRIPTION AVAILABLE
C007161 NO DESCRIPTION AVAILABLE
C007163 NO DESCRIPTION AVAILABLE
C007337 NO DESCRIPTION AVAILABLE
C006947 NO DESCRIPTION AVAILABLE
C007347 NO DESCRIPTION AVAILABLE
C007297 NO DESCRIPTION AVAILABLE
C007310 NO DESCRIPTION AVAILABLE
C007122 NO DESCRIPTION AVAILABLE
C007134 NO DESCRIPTION AVAILABLE
C007154 NO DESCRIPTION AVAILABLE
C007082 NO DESCRIPTION AVAILABLE
C007101 NO DESCRIPTION AVAILABLE
C007331 NO DESCRIPTION AVAILABLE

COST
40,777.00
37,835.00
42,800.00
42,800.00
40,777.00
28,643.00
35,198.00
35,198.00
35,198.00
38,465.00
38,465.00
29,910.00
38,465.00
35,198.00
28,643.00
38,465.00
96,472.00
93,605.00
96,652.00
86,834.00
93,785.00
93,539.00
95,074.00
96,653.00
25,896.00
94,163.00
67,574.00
25,897.00
93,605.00
25,897.00
25,897.00
28,643.00
42,800.00
42,800.00
40,724.00
40,724.00
40,777.00
38,465.00
38,465.00
38,465.00
38,465.00
35,198.00
37,835.00
40,777.00
38,465.00
38,465.00
38,465.00
38,465.00
28,643.00
38,465.00
40,777.00
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ACQUIRED
3/31/1978
3/31/1979

12/31/1950
1/31/1970
12/311977
3/31/1980
1/31/1979
12/31/1979
1/31/1979
6/30/1978
9/30/1978
4/30/1981
11/30/1978
12/31/1979
9/30/1980
11/30/1979
6/30/1953
6/30/1953
6/30/1953
6/30/1953
6/30/1953
6/30/1953
6/30/1953
6/30/1953
6/30/1953
6/30/1953
6/30/1953
6/30/1953
6/30/1953
6/30/1953
6/30/1953
1/31/1981
12/31/1950
12/31/1950
3/31/1973
7/31/1950
12/311977
3/31/1979
6/30/1978
2/28/1980
11/30/1979
2/28/1980
6/30/1979
3/31/1978
6/30/1978
6/30/1978
12/31/1978
2/28/1979
6/30/1980
7/31/1979
12/311977
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PROP. NO. DESCRIPTION

C007290 NO DESCRIPTION AVAILABLE
C007217 NO DESCRIPTION AVAILABLE
C007068 NO DESCRIPTION AVAILABLE
C006981 NO DESCRIPTION AVAILABLE
C007128 NO DESCRIPTION AVAILABLE
C006937 NO DESCRIPTION AVAILABLE
C052108 NO DESCRIPTION AVAILABLE
C007112 NO DESCRIPTION AVAILABLE
C051995 NO DESCRIPTION AVAILABLE
C052111 NO DESCRIPTION AVAILABLE
C007302 NO DESCRIPTION AVAILABLE
C006892 NO DESCRIPTION AVAILABLE
C006902 NO DESCRIPTION AVAILABLE
C007025 NO DESCRIPTION AVAILABLE
C007007 NO DESCRIPTION AVAILABLE
C007056 NO DESCRIPTION AVAILABLE
C006990 NO DESCRIPTION AVAILABLE
C007207 NO DESCRIPTION AVAILABLE
C007224 NO DESCRIPTION AVAILABLE
C007299 NO DESCRIPTION AVAILABLE
C007246 NO DESCRIPTION AVAILABLE
C006889 NO DESCRIPTION AVAILABLE
C052102 NO DESCRIPTION AVAILABLE
C051990 NO DESCRIPTION AVAILABLE
C007104 NO DESCRIPTION AVAILABLE
C007008 NO DESCRIPTION AVAILABLE
C006918 NO DESCRIPTION AVAILABLE
C007292 NO DESCRIPTION AVAILABLE
C007328 NO DESCRIPTION AVAILABLE
C007278 NO DESCRIPTION AVAILABLE
C007184 NO DESCRIPTION AVAILABLE
C007198 NO DESCRIPTION AVAILABLE
C006880 NO DESCRIPTION AVAILABLE
C007151 NO DESCRIPTION AVAILABLE
C007052 NO DESCRIPTION AVAILABLE
C007058 NO DESCRIPTION AVAILABLE
C007038 NO DESCRIPTION AVAILABLE
C007040 NO DESCRIPTION AVAILABLE
C007041 NO DESCRIPTION AVAILABLE
C007053 NO DESCRIPTION AVAILABLE
C007067 NO DESCRIPTION AVAILABLE
C007120 NO DESCRIPTION AVAILABLE
C007026 NO DESCRIPTION AVAILABLE
C006877 NO DESCRIPTION AVAILABLE
C006879 NO DESCRIPTION AVAILABLE
C006896 NO DESCRIPTION AVAILABLE
C007125 NO DESCRIPTION AVAILABLE
C007204 NO DESCRIPTION AVAILABLE
C007218 NO DESCRIPTION AVAILABLE
C007223 NO DESCRIPTION AVAILABLE
C007271 NO DESCRIPTION AVAILABLE

COST
40,777.00
38,465.00
35,198.00
28,643.00
38,465.00
28,643.00
42,800.00
38,465.00
40,724.00
42,800.00
29,910.00
28,643.00
35,198.00
28,643.00
35,198.00
35,198.00
36,910.00
40,777.00
38,465.00
40,777.00
38,465.00
28,643.00
42,800.00
42,800.00
40,777.00
35,198.00
35,198.00
38,465.00
38,465.00
38,465.00
38,465.00
38,465.00
28,643.00
38,465.00
28,643.00
28,643.00
36,910.00
28,643.00
35,198.00
36,910.00
35,198.00
29,910.00
28,643.00
28,643.00
28,643.00
28,643.00
40,777.00
38,465.00
38,465.00
38,465.00
38,465.00
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ACQUIRED
12/311977
2/28/1979
1/31/1980
1/31/1981
6/30/1978
4/30/1981
12/31/1950
6/30/1979
7/31/1950
12/31/1950
7/31/1981
9/30/1980
1/31/1979
9/30/1980
6/30/1979
2/28/1980
3/31/1978
12/31/1977
12/31/1978
12/31/1977
3/31/1979
1/31/1981
12/31/1950
7/31/1950
12/311977
5/31/1979
6/30/1979
6/30/1978
11/30/1979
10/31/1979
8/31/1979
9/30/1978
1/31/1981
3/31/1979
1/31/1981
1/31/1981
12/311977
4/30/1981
5/31/1979
12/31/1977
1/31/1980
7/31/1981
9/30/1980
3/31/1980
1/31/1981
9/30/1980
3/31/1978
1/31/1980
12/31/1978
2/28/1979
11/30/1978
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PROP. NO. DESCRIPTION

C007279 NO DESCRIPTION AVAILABLE
C006919 NO DESCRIPTION AVAILABLE
C006935 NO DESCRIPTION AVAILABLE
C006948 NO DESCRIPTION AVAILABLE
C006950 NO DESCRIPTION AVAILABLE
C006850 NO DESCRIPTION AVAILABLE
C006870 NO DESCRIPTION AVAILABLE
C006881 NO DESCRIPTION AVAILABLE
C051898 NO DESCRIPTION AVAILABLE
C007126 NO DESCRIPTION AVAILABLE
C007239 NO DESCRIPTION AVAILABLE
C007264 NO DESCRIPTION AVAILABLE
C007266 NO DESCRIPTION AVAILABLE
C006894 NO DESCRIPTION AVAILABLE
C007113 NO DESCRIPTION AVAILABLE
C007024 NO DESCRIPTION AVAILABLE
C007189 NO DESCRIPTION AVAILABLE
C007251 NO DESCRIPTION AVAILABLE
C007268 NO DESCRIPTION AVAILABLE
C007345 NO DESCRIPTION AVAILABLE
C007304 NO DESCRIPTION AVAILABLE
C052316 NO DESCRIPTION AVAILABLE
C052103 NO DESCRIPTION AVAILABLE
C051902 NO DESCRIPTION AVAILABLE
C006893 NO DESCRIPTION AVAILABLE
C006916 NO DESCRIPTION AVAILABLE
C006927 NO DESCRIPTION AVAILABLE
C007079 NO DESCRIPTION AVAILABLE
C007085 NO DESCRIPTION AVAILABLE
C007089 NO DESCRIPTION AVAILABLE
C006936 NO DESCRIPTION AVAILABLE
C006956 NO DESCRIPTION AVAILABLE
C007321 NO DESCRIPTION AVAILABLE
C007340 NO DESCRIPTION AVAILABLE
C007179 NO DESCRIPTION AVAILABLE
C007203 NO DESCRIPTION AVAILABLE
C007063 NO DESCRIPTION AVAILABLE
C007009 NO DESCRIPTION AVAILABLE
C051580 PUMP, VACUUM, MECHANICAL
C047419 PUMP, VACUUM, MECHANICAL
C023336 CONVERTER, PROCESS
C023753 CONVERTER, PROCESS
C015436 CONVERTER, PROCESS
C015222 CONVERTER, PROCESS
C015264 CONVERTER, PROCESS
C015206 CONVERTER, PROCESS
C015244 CONVERTER, PROCESS
C015252 CONVERTER, PROCESS
C015240 CONVERTER, PROCESS
C015384 CONVERTER, PROCESS
C015403 CONVERTER, PROCESS

COST
38,465.00
36,910.00
35,198.00
35,198.00
28,643.00
28,643.00
28,643.00
28,643.00
42,800.00
29,910.00
38,465.00
41,962.00
38,465.00
36,910.00
37,835.00
36,910.00
38,465.00
38,465.00
38,465.00
38,465.00
38,465.00
40,724.00
42,800.00
42,800.00
35,198.00
28,643.00
36,910.00
35,198.00
27,937.00
35,198.00
35,198.00
28,643.00
38,465.00
37,835.00
38,465.00
38,465.00
35,198.00
36,910.00

627,443.00
27,930.00

194,883.00

107,801.00

218,817.00

218,467.00

218,594.00

219,107.00

218,594.00

221,139.00

192,599.00

220,271.00

220,271.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
12/31/1978
12/31/1977

1/31/1979
1/31/1979
9/30/1980
3/31/1980
7/31/1981
1/31/1981
6/30/1954
4/30/1981
9/30/1978
12/31/1977
11/30/1979
3/31/1978
11/30/1979
8/31/1977
6/30/1978
6/30/1979
11/30/1978
12/31/1978
11/30/1978
3/31/1973
12/31/1950
6/30/1954
1/31/1979
3/31/1980
3/31/1978
6/30/1979
1/31/1981
9/30/1979
12/31/1979
9/30/1980
9/30/1978
9/30/1978
3/31/1979
11/30/1978
1/31/1980
8/31/1977
2/28/1987
5/31/1981
2/28/1978
8/31/1979
7/31/1978
12/31/1978
5/31/1977
9/30/1977
5/31/1977
2/28/1980
12/31/1977
4/30/1979
4/30/1979
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PROP. NO. DESCRIPTION

C015094 CONVERTER, PROCESS
C015057 CONVERTER, PROCESS
C015074 CONVERTER, PROCESS
C015010 CONVERTER, PROCESS
C023284 CONVERTER, PROCESS
C023128 CONVERTER, PROCESS
C023123 CONVERTER, PROCESS
C003839 COMPRESSOR, PROCESS,AXIAL
C003773 COMPRESSOR, PROCESS,AXIAL
C004000 COMPRESSOR, PROCESS,AXIAL
C004028 COMPRESSOR, PROCESS,AXIAL
C003962 COMPRESSOR, PROCESS,AXIAL
C003666 COMPRESSOR, PROCESS,AXIAL
C003829 COMPRESSOR, PROCESS,AXIAL
C003905 COMPRESSOR, PROCESS,AXIAL
C015360 CONVERTER, PROCESS
C015366 CONVERTER, PROCESS
C015453 CONVERTER, PROCESS
C003780 COMPRESSOR, PROCESS,AXIAL
C004048 COMPRESSOR, PROCESS,AXIAL
C003619 COMPRESSOR, PROCESS,AXIAL
C003586 COMPRESSOR, PROCESS,AXIAL
C003592 COMPRESSOR, PROCESS,AXIAL
C003564 COMPRESSOR, PROCESS,AXIAL
C003574 COMPRESSOR, PROCESS,AXIAL
C003582 COMPRESSOR, PROCESS,AXIAL
C003702 COMPRESSOR, PROCESS,AXIAL
C003706 COMPRESSOR, PROCESS,AXIAL
C003811 COMPRESSOR, PROCESS,AXIAL
C003813 COMPRESSOR, PROCESS,AXIAL
C003814 COMPRESSOR, PROCESS,AXIAL
C003963 COMPRESSOR, PROCESS,AXIAL
C003966 COMPRESSOR, PROCESS,AXIAL
C003970 COMPRESSOR, PROCESS,AXIAL
C003851 COMPRESSOR, PROCESS,AXIAL
C003748 COMPRESSOR, PROCESS,AXIAL
C003650 COMPRESSOR, PROCESS,AXIAL
C003652 COMPRESSOR, PROCESS,AXIAL
C003672 COMPRESSOR, PROCESS,AXIAL
C003845 COMPRESSOR, PROCESS,AXIAL
C003818 COMPRESSOR, PROCESS,AXIAL
C003843 COMPRESSOR, PROCESS,AXIAL
C003783 COMPRESSOR, PROCESS,AXIAL
C003795 COMPRESSOR, PROCESS,AXIAL
C003727 COMPRESSOR, PROCESS,AXIAL
C023844 CONVERTER, PROCESS
C023084 CONVERTER, PROCESS
C023069 CONVERTER, PROCESS
C024188 CONVERTER, PROCESS
C030328 CONVERTER, PROCESS
C015353 CONVERTER, PROCESS

COST
218,715.00
218,594.00
218,594.00
225,090.00
218,251.00
218,250.00
192,256.00
133,780.00
128,891.00
104,812.00
115,296.00
115,297.00
104,812.00
115,296.00
104,812.00
213,950.00
218,467.00
195,226.00
128,891.00
104,812.00
128,891.00
104,812.00
104,812.00
105,084.00
128,891.00
128,891.00
104,812.00
128,891.00
128,891.00
104,812.00
104,812.00
104,812.00
115,297.00
104,812.00
104,812.00
104,812.00
104,812.00
104,812.00
104,812.00
94,428.00
133,779.00
128,891.00
104,812.00
128,891.00
133,779.00
94,285.00
220,796.00
41,272.00
112,991.00

2,614,396.00

218,817.00
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ACQUIRED
6/30/1978
5/31/1977
5/311977
8/31/1979
5/31/1977
5/31/1977
1/31/1978
1/31/1978
5/31/1977
5/31/1979

12/31/1977
2/28/1978
2/28/1980

12/31/1977

12/31/1978

11/30/1979

12/31/1978
2/28/1978
9/30/1977

12/31/1978
5/311977

12/31/1978
2/28/1980
6/30/1978
5/311977
5/31/1977
1/31/1979
9/30/1977
9/30/1977
1/31/1979
7/31/1978

12/31/1978
1/31/1978
2/28/1980
6/30/1979
5/31/1979

11/30/1979
2/28/1980
2/28/1980
8/31/1981

12/31/1977
9/30/1977
3/31/1980
9/30/1977

12/311977
3/31/1976
2/28/1980
9/30/1954
1/31/1978
6/30/1953
7/31/1978
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C023017 CONVERTER, PROCESS
C015382 CONVERTER, PROCESS
C015239 CONVERTER, PROCESS
C015199 CONVERTER, PROCESS
C015236 CONVERTER, PROCESS
C015420 CONVERTER, PROCESS
C015149 CONVERTER, PROCESS
C015101 CONVERTER, PROCESS
C015075 CONVERTER, PROCESS
C023771 CONVERTER, PROCESS
C023708 CONVERTER, PROCESS
C023144 CONVERTER, PROCESS
C003583 COMPRESSOR, PROCESS,AXIAL
C003589 COMPRESSOR, PROCESS,AXIAL
C003598 COMPRESSOR, PROCESS,AXIAL
C003766 COMPRESSOR, PROCESS,AXIAL
C003786 COMPRESSOR, PROCESS,AXIAL
C015296 CONVERTER, PROCESS
C015318 CONVERTER, PROCESS
C023095 CONVERTER, PROCESS
C023375 CONVERTER, PROCESS
C023416 CONVERTER, PROCESS
C023443 CONVERTER, PROCESS
C034580 CONVERTER, PROCESS
C035349 CONVERTER, PROCESS
C015160 CONVERTER, PROCESS
C015162 CONVERTER, PROCESS
C015181 CONVERTER, PROCESS
C023748 CONVERTER, PROCESS
C030329 CONVERTER, PROCESS
C023775 CONVERTER, PROCESS
C023371 CONVERTER, PROCESS
C015139 CONVERTER, PROCESS
C023727 CONVERTER, PROCESS
C015314 CONVERTER, PROCESS
C015395 CONVERTER, PROCESS
C015096 CONVERTER, PROCESS
C015072 CONVERTER, PROCESS
C015009 CONVERTER, PROCESS
C015016 CONVERTER, PROCESS
C015449 CONVERTER, PROCESS
C015464 CONVERTER, PROCESS
C015482 CONVERTER, PROCESS
C015422 CONVERTER, PROCESS
C023738 CONVERTER, PROCESS
C023987 CONVERTER, PROCESS
C023470 CONVERTER, PROCESS
C023709 CONVERTER, PROCESS
C023419 CONVERTER, PROCESS
C023440 CONVERTER, PROCESS
C023464 CONVERTER, PROCESS

COST

218,251.00
220,271.00
220,295.00
218,715.00
218,594.00
220,295.00
192,599.00
218,594.00
192,599.00
131,880.00
118,285.00
192,256.00
104,812.00
104,812.00
128,891.00
104,812.00
104,812.00
221,139.00
219,107.00
220,796.00
218,124.00
220,796.00
218,764.00
218,251.00
195,256.00
222,038.00
220,271.00
218,594.00
107,801.00

31,242,751.00

107,801.00
216,448.00
213,950.00
107,801.00
221,037.00
220,295.00
218,594.00
225,403.00
220,271.00
199,903.00
220,295.00
218,817.00
192,599.00
221,037.00
107,801.00
131,881.00
216,448.00

94,244.00
218,251.00
218,124.00
218,124.00
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ACQUIRED
5/311977
4/30/1979
1/31/1979
6/30/1978
5/31/1977
1/31/1979

12/311977
5/31/1977
1/31/1978
7/311977

12/311977
1/31/1978
8/31/1978
6/30/1978
71311977
8/31/1979
8/31/1979
2/28/1980
9/30/1977
2/28/1980

12/31/1978
2/28/1980
9/30/1977
5/31/1977

10/31/1959
6/30/1979
4/30/1979
5/31/1977

12/31/1978
6/30/1953
7/31/1978
7/311977

11/30/1979
6/30/1978
3/31/1980
1/31/1979
5/31/1977

10/31/1979
4/30/1979
3/31/1978
1/31/1979
7/31/1978

12/311977
3/31/1980

12/31/1978
5/31/1977
71311977
6/30/1975
5/311977

12/31/1978

12/31/1978
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PROP. NO. DESCRIPTION

C015394 CONVERTER, PROCESS

C015348 CONVERTER, PROCESS

C015363 CONVERTER, PROCESS

C015071 CONVERTER, PROCESS

C015325 CONVERTER, PROCESS

C015036 CONVERTER, PROCESS

C015056 CONVERTER, PROCESS

C015062 CONVERTER, PROCESS

C015005 CONVERTER, PROCESS

C003976 COMPRESSOR, PROCESS,AXIAL
C003770 COMPRESSOR, PROCESS,AXIAL
C003797 COMPRESSOR, PROCESS,AXIAL
C003669 COMPRESSOR, PROCESS,AXIAL
C003850 COMPRESSOR, PROCESS,AXIAL
C003856 COMPRESSOR, PROCESS,AXIAL
C003911 COMPRESSOR, PROCESS,AXIAL
C003899 COMPRESSOR, PROCESS,AXIAL
C003734 COMPRESSOR, PROCESS,AXIAL
C003605 COMPRESSOR, PROCESS,AXIAL
C003611 COMPRESSOR, PROCESS,AXIAL
C003572 COMPRESSOR, PROCESS,AXIAL
C004003 COMPRESSOR, PROCESS,AXIAL
C003926 COMPRESSOR, PROCESS,AXIAL
C003689 COMPRESSOR, PROCESS,AXIAL
C003719 COMPRESSOR, PROCESS,AXIAL
C003651 COMPRESSOR, PROCESS,AXIAL
C003902 COMPRESSOR, PROCESS,AXIAL
C003923 COMPRESSOR, PROCESS,AXIAL
C003953 COMPRESSOR, PROCESS,AXIAL
C003853 COMPRESSOR, PROCESS,AXIAL
C003785 COMPRESSOR, PROCESS,AXIAL
C003776 COMPRESSOR, PROCESS,AXIAL
C003782 COMPRESSOR, PROCESS,AXIAL
C003728 COMPRESSOR, PROCESS,AXIAL
C003914 COMPRESSOR, PROCESS,AXIAL
C003956 COMPRESSOR, PROCESS,AXIAL
C003965 COMPRESSOR, PROCESS,AXIAL
C003971 COMPRESSOR, PROCESS,AXIAL
C003943 COMPRESSOR, PROCESS,AXIAL
C003840 COMPRESSOR, PROCESS,AXIAL
C051798 COMPRESSOR, PROCESS,AXIAL
C003628 COMPRESSOR, PROCESS,AXIAL
C003631 COMPRESSOR, PROCESS,AXIAL
C003673 COMPRESSOR, PROCESS,AXIAL
C003941 COMPRESSOR, PROCESS,AXIAL
C003629 COMPRESSOR, PROCESS,AXIAL
C003635 COMPRESSOR, PROCESS,AXIAL
C003639 COMPRESSOR, PROCESS,AXIAL
C003675 COMPRESSOR, PROCESS,AXIAL
C003825 COMPRESSOR, PROCESS,AXIAL
C003867 COMPRESSOR, PROCESS,AXIAL

COST
222,038.00
220,295.00
218,594.00
222,315.00
219,107.00
192,599.00
216,791.00
218,467.00
213,950.00
115,296.00
104,812.00
147,374.00
104,812.00
104,812.00
104,812.00
115,296.00
56,327.00
104,812.00
123,295.00
128,891.00
128,891.00
104,812.00
104,213.00
115,296.00
104,812.00
104,812.00
104,812.00
104,812.00
104,812.00
56,327.00
128,891.00
115,297.00
128,891.00
128,891.00
104,812.00
128,891.00
104,812.00
128,891.00
104,812.00
128,891.00
137,522.00
104,812.00
128,891.00
133,779.00
104,812.00
104,812.00
104,812.00
104,812.00
128,891.00
104,812.00
133,780.00
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ACQUIRED
6/30/1979
1/31/1979
5/311977
5/31/1979
9/30/1977
1/31/1978
71311977

12/31/1978
11/30/1979
12/31/1977
12/31/1978
5/31/1977
8/31/1981
1/31/1979
2/28/1980
12/31/1977
6/30/1953
10/31/1979
8/31/1981
5/31/1977
5/311977
2/28/1980
4/30/1979
12/31/1977
10/31/1979
6/30/1979
12/31/1978
12/31/1978
1/31/1979
6/30/1953
9/30/1977
2/28/1978
9/30/1977
5/31/1977
4/30/1979
5/31/1977
2/28/1980
7/311977
4/30/1979
9/30/1977
8/31/1980
11/30/1979
5/311977
12/31/1977
4/30/1979
9/30/1978
6/30/1979
7/31/1978
9/30/1977
8/31/1981
1/31/1978
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PROP. NO. DESCRIPTION

C003897 COMPRESSOR, PROCESS,AXIAL
C003910 COMPRESSOR, PROCESS,AXIAL
C003718 COMPRESSOR, PROCESS,AXIAL
C003810 COMPRESSOR, PROCESS,AXIAL
C003957 COMPRESSOR, PROCESS,AXIAL
C003849 COMPRESSOR, PROCESS,AXIAL
C003820 COMPRESSOR, PROCESS,AXIAL
C003822 COMPRESSOR, PROCESS,AXIAL
C003792 COMPRESSOR, PROCESS,AXIAL
C003772 COMPRESSOR, PROCESS,AXIAL
C003805 COMPRESSOR, PROCESS,AXIAL
C003729 COMPRESSOR, PROCESS,AXIAL
C003731 COMPRESSOR, PROCESS,AXIAL
C004005 COMPRESSOR, PROCESS,AXIAL
C003998 COMPRESSOR, PROCESS,AXIAL
C004010 COMPRESSOR, PROCESS,AXIAL
C004012 COMPRESSOR, PROCESS,AXIAL
C004035 COMPRESSOR, PROCESS,AXIAL
C004043 COMPRESSOR, PROCESS,AXIAL
C004049 COMPRESSOR, PROCESS,AXIAL
C003621 COMPRESSOR, PROCESS,AXIAL
C003625 COMPRESSOR, PROCESS,AXIAL
C004015 COMPRESSOR, PROCESS,AXIAL
C004036 COMPRESSOR, PROCESS,AXIAL
C003987 COMPRESSOR, PROCESS,AXIAL
C003989 COMPRESSOR, PROCESS,AXIAL
C003969 COMPRESSOR, PROCESS,AXIAL
C003684 COMPRESSOR, PROCESS,AXIAL
C003738 COMPRESSOR, PROCESS,AXIAL
C004042 COMPRESSOR, PROCESS,AXIAL
C004052 COMPRESSOR, PROCESS,AXIAL
C003983 COMPRESSOR, PROCESS,AXIAL
C004001 COMPRESSOR, PROCESS,AXIAL
C004009 COMPRESSOR, PROCESS,AXIAL
C004006 COMPRESSOR, PROCESS,AXIAL
C004008 COMPRESSOR, PROCESS,AXIAL
C004029 COMPRESSOR, PROCESS,AXIAL
C003924 COMPRESSOR, PROCESS,AXIAL
C003993 COMPRESSOR, PROCESS,AXIAL
C003705 COMPRESSOR, PROCESS,AXIAL
C003711 COMPRESSOR, PROCESS,AXIAL
C006886 NO DESCRIPTION AVAILABLE

C006859 NO DESCRIPTION AVAILABLE

C006895 NO DESCRIPTION AVAILABLE

C006985 NO DESCRIPTION AVAILABLE

C006874 NO DESCRIPTION AVAILABLE

C006943 NO DESCRIPTION AVAILABLE

C318774 NO DESCRIPTION AVAILABLE

C006998 NO DESCRIPTION AVAILABLE

C006972 NO DESCRIPTION AVAILABLE

C006878 NO DESCRIPTION AVAILABLE

COST
123,295.00
128,891.00
115,297.00
128,891.00
115,297.00
115,296.00
104,812.00
104,812.00
104,812.00
104,812.00
104,812.00
115,296.00
128,891.00
104,812.00
115,296.00
128,891.00
104,812.00
104,812.00
128,891.00
104,812.00
115,296.00
128,891.00
115,297.00
104,812.00
115,297.00
104,812.00
115,297.00
128,891.00
104,812.00
128,891.00
104,812.00
104,812.00
104,812.00
104,812.00
115,296.00
115,297.00
104,812.00
128,891.00
104,812.00
128,891.00
104,812.00
35,198.00
35,198.00
35,198.00
35,198.00
35,198.00
35,198.00
40,724.00
35,198.00
36,910.00
35,198.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
1/31/1979
5/31/1977
1/31/1978
5/31/1977
2/28/1978
2/28/1978

12/31/1978
3/31/1980
8/31/1979
2/28/1980
6/30/1979
3/31/1978
5/311977

11/30/1979
2/28/1978
5/31/1977

10/31/1979
7/31/1978
5/31/1977
4/30/1979

12/31/1977
5/31/1977
2/28/1978
4/30/1979
1/31/1978

10/31/1979
2/28/1978
9/30/1977
2/28/1980
5/31/1977
4/30/1979
6/30/1978

10/31/1979
2/28/1980
2/28/1978
1/31/1978
1/31/1979
9/30/1977
7/31/1978
9/30/1977
1/31/1979
9/30/1979

12/31/1978

12/31/1978
8/31/1979
9/30/1979

11/30/1978
8/31/1974
8/31/1979
8/31/1977
8/31/1979

DE-RP24-040H20178
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PROP. NO. DESCRIPTION

C006980 NO DESCRIPTION AVAILABLE
C006974 NO DESCRIPTION AVAILABLE
C318773 NO DESCRIPTION AVAILABLE
C006987 NO DESCRIPTION AVAILABLE
C006959 NO DESCRIPTION AVAILABLE
C006993 NO DESCRIPTION AVAILABLE
C007002 NO DESCRIPTION AVAILABLE
C006958 NO DESCRIPTION AVAILABLE
C006938 NO DESCRIPTION AVAILABLE
C006957 NO DESCRIPTION AVAILABLE
C006942 NO DESCRIPTION AVAILABLE
C006968 NO DESCRIPTION AVAILABLE
C006872 NO DESCRIPTION AVAILABLE
C006887 NO DESCRIPTION AVAILABLE
C006923 NO DESCRIPTION AVAILABLE
C006855 NO DESCRIPTION AVAILABLE
C006945 NO DESCRIPTION AVAILABLE
C006903 NO DESCRIPTION AVAILABLE
C006864 NO DESCRIPTION AVAILABLE
C006904 NO DESCRIPTION AVAILABLE
C006971 NO DESCRIPTION AVAILABLE
C006876 NO DESCRIPTION AVAILABLE
C006848 NO DESCRIPTION AVAILABLE
C006988 NO DESCRIPTION AVAILABLE
C006900 NO DESCRIPTION AVAILABLE
C006940 NO DESCRIPTION AVAILABLE
C006955 NO DESCRIPTION AVAILABLE
C006917 NO DESCRIPTION AVAILABLE
C006888 NO DESCRIPTION AVAILABLE
C006875 NO DESCRIPTION AVAILABLE
C003994 COMPRESSOR, PROCESS,AXIAL
C004047 COMPRESSOR, PROCESS,AXIAL
C003691 COMPRESSOR, PROCESS,AXIAL
C004034 COMPRESSOR, PROCESS,AXIAL
C003767 COMPRESSOR, PROCESS,AXIAL
C003600 COMPRESSOR, PROCESS,AXIAL
C003648 COMPRESSOR, PROCESS,AXIAL
C003908 COMPRESSOR, PROCESS,AXIAL
C003698 COMPRESSOR, PROCESS,AXIAL
C003826 COMPRESSOR, PROCESS,AXIAL
C003599 COMPRESSOR, PROCESS,AXIAL
C004050 COMPRESSOR, PROCESS,AXIAL
C003695 COMPRESSOR, PROCESS,AXIAL
C003761 COMPRESSOR, PROCESS,AXIAL
C003741 COMPRESSOR, PROCESS,AXIAL
C003614 COMPRESSOR, PROCESS,AXIAL
C003575 COMPRESSOR, PROCESS,AXIAL
C004025 COMPRESSOR, PROCESS,AXIAL
C003979 COMPRESSOR, PROCESS,AXIAL
C003686 COMPRESSOR, PROCESS,AXIAL
C003701 COMPRESSOR, PROCESS,AXIAL

COST
35,198.00
36,910.00
40,724.00
36,204.00
35,198.00
35,198.00
34,492.00
35,198.00
35,198.00
35,198.00
35,198.00
35,198.00
36,910.00
35,198.00
36,910.00
35,198.00
35,198.00
35,198.00
36,910.00
35,198.00
35,198.00
35,198.00
35,198.00
35,198.00
35,198.00
35,198.00
35,198.00
35,198.00
35,198.00
35,198.00

128,891.00

104,812.00

104,812.00

128,891.00

128,891.00

104,812.00

104,812.00

104,812.00

104,812.00

104,812.00

147,374.00

104,812.00

104,812.00

128,891.00

104,812.00

147,374.00

128,891.00

104,812.00

128,891.00

104,812.00

104,812.00
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ACQUIRED
12/31/1978
8/31/1977
8/31/1974
8/31/1977
11/30/1978
11/30/1978
11/30/1978
8/31/1979
8/31/1979
11/30/1978
12/31/1978
11/30/1978
8/31/11977
8/31/1979
8/31/1977
12/31/1978
9/30/1979
12/31/1978
8/31/1977
11/30/1978
12/31/1978
8/31/1979
9/30/1979
11/30/1978
4/30/1979
4/30/1979
4/30/1979
4/30/1979
4/30/1979
4/30/1979
5/311977
4/30/1979
2/28/1980
5/31/1977
5/31/1977
4/30/1979
2/28/1980
1/31/1979
6/30/1979
12/31/1978
6/30/1977
4/30/1979
8/31/1981
5/31/1977
12/31/1978
5/31/1977
5/31/1977
6/30/1978
5/31/1977
4/30/1979
8/31/1981
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PROP. NO. DESCRIPTION

C003683 COMPRESSOR, PROCESS,AXIAL
C003692 COMPRESSOR, PROCESS,AXIAL
C003716 COMPRESSOR, PROCESS,AXIAL
C003968 COMPRESSOR, PROCESS,AXIAL
C003803 COMPRESSOR, PROCESS,AXIAL
C003725 COMPRESSOR, PROCESS,AXIAL
C003596 COMPRESSOR, PROCESS,AXIAL
C003584 COMPRESSOR, PROCESS,AXIAL
C003892 COMPRESSOR, PROCESS,AXIAL
C003916 COMPRESSOR, PROCESS,AXIAL
C003735 COMPRESSOR, PROCESS,AXIAL
C003760 COMPRESSOR, PROCESS,AXIAL
C003762 COMPRESSOR, PROCESS,AXIAL
C003759 COMPRESSOR, PROCESS,AXIAL
C003763 COMPRESSOR, PROCESS,AXIAL
C003769 COMPRESSOR, PROCESS,AXIAL
C003775 COMPRESSOR, PROCESS,AXIAL
C003753 COMPRESSOR, PROCESS,AXIAL
C003852 COMPRESSOR, PROCESS,AXIAL
C003858 COMPRESSOR, PROCESS,AXIAL
C003860 COMPRESSOR, PROCESS,AXIAL
C003879 COMPRESSOR, PROCESS,AXIAL
C051797 COMPRESSOR, PROCESS,AXIAL
C023476 CONVERTER, PROCESS

C023482 CONVERTER, PROCESS

C023085 CONVERTER, PROCESS

C023445 CONVERTER, PROCESS

C023747 CONVERTER, PROCESS

C003714 COMPRESSOR, PROCESS,AXIAL
C003808 COMPRESSOR, PROCESS,AXIAL
C003809 COMPRESSOR, PROCESS,AXIAL
C003972 COMPRESSOR, PROCESS,AXIAL
C003980 COMPRESSOR, PROCESS,AXIAL
C003601 COMPRESSOR, PROCESS,AXIAL
C003603 COMPRESSOR, PROCESS,AXIAL
C003878 COMPRESSOR, PROCESS,AXIAL
C003796 COMPRESSOR, PROCESS,AXIAL
C003802 COMPRESSOR, PROCESS,AXIAL
C003830 COMPRESSOR, PROCESS,AXIAL
C003781 COMPRESSOR, PROCESS,AXIAL
C003630 COMPRESSOR, PROCESS,AXIAL
C003633 COMPRESSOR, PROCESS,AXIAL
C003848 COMPRESSOR, PROCESS,AXIAL
C003816 COMPRESSOR, PROCESS,AXIAL
C003712 COMPRESSOR, PROCESS,AXIAL
C003677 COMPRESSOR, PROCESS,AXIAL
C003883 COMPRESSOR, PROCESS,AXIAL
C003895 COMPRESSOR, PROCESS,AXIAL
C003906 COMPRESSOR, PROCESS,AXIAL
C003915 COMPRESSOR, PROCESS,AXIAL
C003932 COMPRESSOR, PROCESS,AXIAL

COST
104,812.00
104,812.00
104,812.00
115,296.00
104,812.00
115,296.00
104,812.00
104,812.00
104,812.00
104,812.00
128,891.00
104,812.00
128,891.00
104,812.00
104,812.00
128,891.00
104,812.00
147,374.00
104,812.00
104,812.00
104,812.00
115,296.00
137,522.00
194,883.00
41,271.00
218,372.00
194,883.00
59,762.00
115,296.00
128,891.00
115,296.00
104,812.00
104,812.00
104,812.00
128,891.00
104,812.00
104,812.00
123,295.00
104,812.00
128,891.00
128,891.00
128,891.00
115,296.00
128,891.00
104,812.00
115,296.00
104,812.00
56,327.00
104,812.00
115,296.00
104,812.00
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ACQUIRED
5/31/1979
5/31/1979
1/31/1979

12/31/1977
4/30/1979
12/31/1977
2/28/1980
10/31/1979
8/31/1981
4/30/1979
5/31/1977
2/28/1980
9/30/1977
1/31/1979
1/31/1979
5/31/1977
6/30/1979
5/31/1977
2/28/1980
6/30/1979
6/30/1979
12/31/1977
8/31/1980
2/28/1978
9/30/1954
6/30/1978
2/28/1978
9/30/1954
12/311977
9/30/1977
12/311977
7/31/1978
7/31/1978
10/31/1979
9/30/1977
3/31/1980
1/31/1979
6/30/1978
8/31/1981
9/30/1977
5/31/11977
9/30/1977
12/31/1977
9/30/1977
10/31/1979
12/31/1977
3/31/1980
6/30/1953
8/31/1981
2/28/1978
2/28/1980
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PROP. NO. DESCRIPTION

C023088 CONVERTER, PROCESS
C015344 CONVERTER, PROCESS
C015352 CONVERTER, PROCESS
C015365 CONVERTER, PROCESS
C015381 CONVERTER, PROCESS
C015087 CONVERTER, PROCESS
C015327 CONVERTER, PROCESS
C015171 CONVERTER, PROCESS
C015132 CONVERTER, PROCESS
C015145 CONVERTER, PROCESS
C015108 CONVERTER, PROCESS
C015112 CONVERTER, PROCESS
C015122 CONVERTER, PROCESS
C015466 CONVERTER, PROCESS
C015494 CONVERTER, PROCESS
C015300 CONVERTER, PROCESS
C015254 CONVERTER, PROCESS
C015187 CONVERTER, PROCESS
C023182 CONVERTER, PROCESS
C015495 CONVERTER, PROCESS
C015410 CONVERTER, PROCESS
C015443 CONVERTER, PROCESS
C023730 CONVERTER, PROCESS
C023740 CONVERTER, PROCESS
C023441 CONVERTER, PROCESS
C023773 CONVERTER, PROCESS
C015025 CONVERTER, PROCESS
C015029 CONVERTER, PROCESS
C023935 CONVERTER, PROCESS
C015167 CONVERTER, PROCESS
C015266 CONVERTER, PROCESS
C015250 CONVERTER, PROCESS
C015226 CONVERTER, PROCESS
C015251 CONVERTER, PROCESS
C015218 CONVERTER, PROCESS
C015105 CONVERTER, PROCESS
C015109 CONVERTER, PROCESS
C015124 CONVERTER, PROCESS
C015470 CONVERTER, PROCESS
C015477 CONVERTER, PROCESS
C023143 CONVERTER, PROCESS
C023071 CONVERTER, PROCESS
C023453 CONVERTER, PROCESS
C023455 CONVERTER, PROCESS
C023783 CONVERTER, PROCESS
C023765 CONVERTER, PROCESS
C015176 CONVERTER, PROCESS
C023280 CONVERTER, PROCESS
C023756 CONVERTER, PROCESS
C015435 CONVERTER, PROCESS
C023277 CONVERTER, PROCESS

COST
225,060.00
222,038.00
218,594.00
218,467.00
219,107.00
192,599.00
220,271.00
192,599.00
222,038.00
219,107.00
222,315.00
192,599.00
218,467.00
218,817.00
218,904.00
192,599.00
219,107.00
225,090.00
218,251.00
222,112.00
221,037.00
220,295.00
107,801.00
107,801.00
218,124.00
107,801.00
192,599.00
218,594.00
86,743.00
221,139.00
94,579.00
218,467.00
43,125.00
221,139.00
218,817.00
221,139.00
218,594.00
219,107.00
192,599.00
225,090.00
192,256.00
220,796.00
218,251.00
218,251.00
131,880.00
107,801.00
192,599.00
221,695.00
107,801.00
222,038.00
219,952.00
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ACQUIRED
10/31/1979
6/30/1979
5/311977
12/31/1978
9/30/1977
1/31/1978
4/30/1979
12/31/1977
6/30/1979
9/30/1977
5/31/1979
12/31/1977
12/31/1978
7/31/1978
9/30/1977
12/31/1977
9/30/1977
8/31/1979
5/31/1977
5/31/1979
3/31/1980
1/31/1979
8/31/1979
12/31/1978
12/31/1978
7/31/1978
12/311977
5/31/1977
71311977
2/28/1980
6/30/1953
12/31/1978
6/30/1953
2/28/1980
7/31/1978
2/28/1980
5/31/1977
9/30/1977
12/311977
8/31/1979
1/31/1978
2/28/1980
5/31/1977
5/31/1977
5/31/1977
12/31/1978
12/31/1977
6/30/1979
12/31/1978
6/30/1979
1/31/1979
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PROP. NO. DESCRIPTION

C023283 CONVERTER, PROCESS

C023205 CONVERTER, PROCESS

C023211 CONVERTER, PROCESS

C015208 CONVERTER, PROCESS

C015493 CONVERTER, PROCESS

C015432 CONVERTER, PROCESS

C024185 CONVERTER, PROCESS

C023702 CONVERTER, PROCESS

C023442 CONVERTER, PROCESS

C015490 CONVERTER, PROCESS

C015276 CONVERTER, PROCESS

C023404 CONVERTER, PROCESS

C003609 COMPRESSOR, PROCESS,AXIAL
C004038 COMPRESSOR, PROCESS,AXIAL
C004044 COMPRESSOR, PROCESS,AXIAL
C003779 COMPRESSOR, PROCESS,AXIAL
C003708 COMPRESSOR, PROCESS,AXIAL
C003821 COMPRESSOR, PROCESS,AXIAL
C004027 COMPRESSOR, PROCESS,AXIAL
C004030 COMPRESSOR, PROCESS,AXIAL
C003999 COMPRESSOR, PROCESS,AXIAL
C004016 COMPRESSOR, PROCESS,AXIAL
C003946 COMPRESSOR, PROCESS,AXIAL
C003975 COMPRESSOR, PROCESS,AXIAL
C003680 COMPRESSOR, PROCESS,AXIAL
C003697 COMPRESSOR, PROCESS,AXIAL
C003703 COMPRESSOR, PROCESS,AXIAL
C003746 COMPRESSOR, PROCESS,AXIAL
C003757 COMPRESSOR, PROCESS,AXIAL
C003884 COMPRESSOR, PROCESS,AXIAL
C003886 COMPRESSOR, PROCESS,AXIAL
C003749 COMPRESSOR, PROCESS,AXIAL
C003788 COMPRESSOR, PROCESS,AXIAL
C003794 COMPRESSOR, PROCESS,AXIAL
C003663 COMPRESSOR, PROCESS,AXIAL
C003832 COMPRESSOR, PROCESS,AXIAL
C003929 COMPRESSOR, PROCESS,AXIAL
C003704 COMPRESSOR, PROCESS,AXIAL
C003710 COMPRESSOR, PROCESS,AXIAL
C003855 COMPRESSOR, PROCESS,AXIAL
C004004 COMPRESSOR, PROCESS,AXIAL
C004033 COMPRESSOR, PROCESS,AXIAL
C004039 COMPRESSOR, PROCESS,AXIAL
C004055 COMPRESSOR, PROCESS,AXIAL
C003935 COMPRESSOR, PROCESS,AXIAL
C003944 COMPRESSOR, PROCESS,AXIAL
C003948 COMPRESSOR, PROCESS,AXIAL
C003967 COMPRESSOR, PROCESS,AXIAL
C003678 COMPRESSOR, PROCESS,AXIAL
C003693 COMPRESSOR, PROCESS,AXIAL
C003709 COMPRESSOR, PROCESS,AXIAL

COST
218,251.00
93,657.00
194,883.00
218,594.00
221,835.00
220,271.00
94,284.00
107,801.00
218,124.00
219,694.00
218,817.00
218,124.00
104,812.00
128,891.00
104,812.00
104,812.00
104,812.00
104,812.00
128,891.00
104,812.00
128,891.00
128,891.00
115,296.00
128,891.00
104,812.00
133,780.00
104,812.00
104,812.00
128,891.00
56,327.00
104,812.00
104,812.00
104,812.00
128,891.00
123,295.00
128,891.00
104,812.00
104,812.00
128,891.00
104,812.00
128,891.00
115,296.00
104,812.00
133,780.00
104,812.00
104,812.00
115,296.00
104,812.00
104,812.00
115,297.00
115,296.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
5/311977
9/30/1954
2/28/1978
5/31/1977
6/30/1979
4/30/1979
3/31/1976
5/31/1979

12/31/1978
8/31/1981
7/31/1978

12/31/1978
2/28/1980
5/31/1977
6/30/1978
7/31/1978
8/31/1981
1/31/1979
5/31/1977
7/31/1978
5/311977
5/31/1977
3/31/1978
9/30/1977
8/31/1981
2/28/1978

12/31/1978
4/30/1979
5/31/1977
6/30/1953
3/31/1980
1/31/1979
2/28/1980
5/31/1977
8/31/1981
9/30/1977
4/30/1979
6/30/1979
5/31/1977
6/30/1979
5/31/11977
3/31/1978
6/30/1979
2/28/1978
6/30/1978
6/30/1978

12/311977

11/30/1979
2/28/1980
1/31/1978

12/31/1977
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C003717 COMPRESSOR, PROCESS,AXIAL
C003857 COMPRESSOR, PROCESS,AXIAL
C003798 COMPRESSOR, PROCESS,AXIAL
C003645 COMPRESSOR, PROCESS,AXIAL
C003659 COMPRESSOR, PROCESS,AXIAL
C003671 COMPRESSOR, PROCESS,AXIAL
C003834 COMPRESSOR, PROCESS,AXIAL
C003690 COMPRESSOR, PROCESS,AXIAL
C003819 COMPRESSOR, PROCESS,AXIAL
C023067 CONVERTER, PROCESS
C023077 CONVERTER, PROCESS
C023091 CONVERTER, PROCESS
C023172 CONVERTER, PROCESS
C023188 CONVERTER, PROCESS
C015285 CONVERTER, PROCESS
C015305 CONVERTER, PROCESS
C015315 CONVERTER, PROCESS
C015339 CONVERTER, PROCESS
C015349 CONVERTER, PROCESS
C015351 CONVERTER, PROCESS
C030323 CONVERTER, PROCESS
C030326 CONVERTER, PROCESS
C032001 CONVERTER, PROCESS
C023296 CONVERTER, PROCESS
C015258 CONVERTER, PROCESS
C015445 CONVERTER, PROCESS
C015424 CONVERTER, PROCESS
C015440 CONVERTER, PROCESS
C023734 CONVERTER, PROCESS
C023093 CONVERTER, PROCESS
C015114 CONVERTER, PROCESS
C015155 CONVERTER, PROCESS
C023965 CONVERTER, PROCESS
C015044 CONVERTER, PROCESS
C015038 CONVERTER, PROCESS
C015402 CONVERTER, PROCESS
C023008 CONVERTER, PROCESS
C015233 CONVERTER, PROCESS
C015202 CONVERTER, PROCESS
C015270 CONVERTER, PROCESS
C023298 CONVERTER, PROCESS
C015414 CONVERTER, PROCESS
C015484 CONVERTER, PROCESS
C023768 CONVERTER, PROCESS
C023301 CONVERTER, PROCESS
C015307 CONVERTER, PROCESS
C023714 CONVERTER, PROCESS
C035499 CONVERTER, PROCESS
C023210 CONVERTER, PROCESS
C023767 CONVERTER, PROCESS
C015177 CONVERTER, PROCESS

COST
115,296.00
115,296.00
128,891.00
115,296.00
123,295.00
104,812.00
104,812.00
115,297.00
104,812.00
220,694.00
41,272.00
219,928.00
192,256.00
218,251.00
219,107.00
218,817.00
218,594.00
219,897.00
220,295.00
218,594.00
54,630.00
806,062.00
213,298.00
192,256.00
225,403.00
218,715.00
199,903.00
219,897.00
107,801.00
194,882.00
219,107.00
192,599.00
86,743.00
195,226.00
218,817.00
222,038.00
218,251.00
218,594.00
192,599.00
213,950.00
192,256.00
40,495.00
220,092.00
150,394.00
218,124.00
219,107.00
107,801.00
217,889.00
213,607.00
150,363.00
220,295.00
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ACQUIRED
12/311977
12/31/1977

5/311977
2/28/1978
8/31/1981
2/28/1980
4/30/1979
1/31/1978
12/31/1978
3/31/1980
9/30/1954
4/30/1979
12/311977
5/31/1977
9/30/1977
7/31/1978
5/311977
8/31/1981
1/31/1979
5/31/1977
6/30/1953
6/30/1953
11/30/1979
1/31/1978
10/31/1979
6/30/1978
3/31/1978
8/31/1981
8/31/1979
2/28/1978
9/30/1977
12/31/1977
5/311977
2/28/1978
7/31/1978
6/30/1979
5/31/1977
5/31/1977
12/311977
11/30/1979
1/31/1978
6/30/1953
1/31/1979
6/30/1977
12/31/1978
9/30/1977
8/31/1979
5/31/1977
11/30/1979
5/31/1977
1/31/1979

DE-RP24-040H20178
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C015170 CONVERTER, PROCESS
C023365 CONVERTER, PROCESS
C023358 CONVERTER, PROCESS
C015316 CONVERTER, PROCESS
C015312 CONVERTER, PROCESS
C015269 CONVERTER, PROCESS
C023703 CONVERTER, PROCESS
C023479 CONVERTER, PROCESS
C015272 CONVERTER, PROCESS
C023219 CONVERTER, PROCESS
C015046 CONVERTER, PROCESS
C015085 CONVERTER, PROCESS
C015342 CONVERTER, PROCESS
C015329 CONVERTER, PROCESS
C015391 CONVERTER, PROCESS
C023306 CONVERTER, PROCESS
C023047 CONVERTER, PROCESS
C023045 CONVERTER, PROCESS
C023333 CONVERTER, PROCESS
C015412 CONVERTER, PROCESS
C015476 CONVERTER, PROCESS
C015224 CONVERTER, PROCESS
C015261 CONVERTER, PROCESS
C015257 CONVERTER, PROCESS
C015255 CONVERTER, PROCESS
C015212 CONVERTER, PROCESS
C015190 CONVERTER, PROCESS
C015189 CONVERTER, PROCESS
C015183 CONVERTER, PROCESS
C015194 CONVERTER, PROCESS
C015007 CONVERTER, PROCESS
C015082 CONVERTER, PROCESS
C015076 CONVERTER, PROCESS
C015066 CONVERTER, PROCESS
C015439 CONVERTER, PROCESS
C015421 CONVERTER, PROCESS
C015415 CONVERTER, PROCESS
C015392 CONVERTER, PROCESS
C023761 CONVERTER, PROCESS
C015205 CONVERTER, PROCESS
C015092 CONVERTER, PROCESS
C015411 CONVERTER, PROCESS
C003876 COMPRESSOR, PROCESS,AXIAL
C003863 COMPRESSOR, PROCESS,AXIAL
C003955 COMPRESSOR, PROCESS,AXIAL
C003745 COMPRESSOR, PROCESS,AXIAL
C003882 COMPRESSOR, PROCESS,AXIAL
C003754 COMPRESSOR, PROCESS,AXIAL
C003571 COMPRESSOR, PROCESS,AXIAL
C003664 COMPRESSOR, PROCESS,AXIAL
C003662 COMPRESSOR, PROCESS,AXIAL

COST
192,599.00
220,795.00
192,256.00
221,139.00
218,817.00
221,139.00
131,880.00
218,251.00
219,107.00
213,607.00
218,594.00
221,139.00
220,295.00
43,125.00
222,038.00
199,560.00
220,796.00
218,372.00
220,795.00
222,038.00
220,295.00
220,271.00
225,090.00
220,295.00
219,107.00
218,715.00
192,599.00
218,594.00
225,403.00
43,125.00
219,897.00
219,107.00
199,903.00
192,599.00
220,271.00
222,315.00
225,403.00
221,037.00
107,801.00
218,594.00
220,271.00
218,467.00
128,891.00
104,812.00
115,296.00
128,891.00
104,812.00
115,297.00
147,374.00
104,812.00
104,812.00
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ACQUIRED
1/31/1978
2/28/1980
1/31/1978
2/28/1980
7/31/1978
2/28/1980
5/31/1977
5/31/1977
9/30/1977

11/30/1979
5/311977
2/28/1980
1/31/1979
6/30/1953
6/30/1979
3/31/1978
2/28/1980
6/30/1978
2/28/1980
6/30/1979
1/31/1979
4/30/1979
8/31/1979
1/31/1979
9/30/1977
6/30/1978

12/311977
5/31/1977

10/31/1979
6/30/1953
8/31/1981
9/30/1977
3/31/1978

12/31/1977
4/30/1979
5/31/1979

10/31/1979
3/31/1980

12/31/1978
5/31/1977
4/30/1979

12/31/1978
9/30/1977

12/31/1978
2/28/1978
5/31/1977

10/31/1979
1/31/1978
9/30/1977
5/31/1979
6/30/1978

DE-RP24-040H20178
J Attachment H(2)



PROP. NO. DESCRIPTION

C003640 COMPRESSOR, PROCESS,AXIAL
C003743 COMPRESSOR, PROCESS,AXIAL
C003765 COMPRESSOR, PROCESS,AXIAL
C003888 COMPRESSOR, PROCESS,AXIAL
C003597 COMPRESSOR, PROCESS,AXIAL
C003612 COMPRESSOR, PROCESS,AXIAL
C003616 COMPRESSOR, PROCESS,AXIAL
C003624 COMPRESSOR, PROCESS,AXIAL
C003670 COMPRESSOR, PROCESS,AXIAL
C003674 COMPRESSOR, PROCESS,AXIAL
C003622 COMPRESSOR, PROCESS,AXIAL
C003646 COMPRESSOR, PROCESS,AXIAL
C003721 COMPRESSOR, PROCESS,AXIAL
C004019 COMPRESSOR, PROCESS,AXIAL
C003995 COMPRESSOR, PROCESS,AXIAL
C004011 COMPRESSOR, PROCESS,AXIAL
C003996 COMPRESSOR, PROCESS,AXIAL
C004002 COMPRESSOR, PROCESS,AXIAL
C004014 COMPRESSOR, PROCESS,AXIAL
C004026 COMPRESSOR, PROCESS,AXIAL
C003931 COMPRESSOR, PROCESS,AXIAL
C003954 COMPRESSOR, PROCESS,AXIAL
C003977 COMPRESSOR, PROCESS,AXIAL
C003676 COMPRESSOR, PROCESS,AXIAL
C003682 COMPRESSOR, PROCESS,AXIAL
C003733 COMPRESSOR, PROCESS,AXIAL
C003747 COMPRESSOR, PROCESS,AXIAL
C003920 COMPRESSOR, PROCESS,AXIAL
C004056 COMPRESSOR, PROCESS,AXIAL
C003988 COMPRESSOR, PROCESS,AXIAL
C004041 COMPRESSOR, PROCESS,AXIAL
C003973 COMPRESSOR, PROCESS,AXIAL
C003658 COMPRESSOR, PROCESS,AXIAL
C003758 COMPRESSOR, PROCESS,AXIAL
C003636 COMPRESSOR, PROCESS,AXIAL
C003827 COMPRESSOR, PROCESS,AXIAL
C003836 COMPRESSOR, PROCESS,AXIAL
C003842 COMPRESSOR, PROCESS,AXIAL
C003875 COMPRESSOR, PROCESS,AXIAL
C003893 COMPRESSOR, PROCESS,AXIAL
C003939 COMPRESSOR, PROCESS,AXIAL
C003949 COMPRESSOR, PROCESS,AXIAL
C003861 COMPRESSOR, PROCESS,AXIAL
C003828 COMPRESSOR, PROCESS,AXIAL
C003833 COMPRESSOR, PROCESS,AXIAL
C003774 COMPRESSOR, PROCESS,AXIAL
C003801 COMPRESSOR, PROCESS,AXIAL
C003726 COMPRESSOR, PROCESS,AXIAL
C003617 COMPRESSOR, PROCESS,AXIAL
C004021 COMPRESSOR, PROCESS,AXIAL
C004032 COMPRESSOR, PROCESS,AXIAL

COST

115,296.00
115,297.00
128,891.00
104,812.00
115,296.00
104,812.00
104,812.00
115,297.00
128,891.00
147,374.00
133,779.00
115,296.00
115,297.00
104,812.00
128,891.00
147,374.00
147,374.00
104,812.00
104,812.00
104,812.00
104,812.00
104,812.00
115,296.00
115,296.00
115,297.00
115,297.00
104,812.00
115,296.00
133,780.00
104,812.00
104,812.00
104,812.00
104,812.00
115,297.00
115,296.00
104,812.00
104,812.00
104,812.00
115,296.00
104,812.00
104,812.00
104,812.00
104,812.00
133,780.00
128,891.00
104,812.00
104,812.00
115,296.00
104,812.00
115,296.00
104,812.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
12/311977
1/31/1978
5/311977
10/31/1979
12/311977
8/31/1979
2/28/1980
1/31/1978
5/31/1977
5/31/1977
12/31/1977
12/31/1977
2/28/1978
7/31/1978
5/31/1977
5/31/1977
5/311977
7/31/1978
8/31/1979
1/31/1979
6/30/1978
4/30/1979
12/311977
12/31/1977
1/31/1978
1/31/1978
11/30/1979
2/28/1978
1/31/1978
7/31/1978
12/31/1978
1/31/1979
6/30/1979
1/31/1978
12/311977
4/30/1979
6/30/1979
4/30/1979
12/31/1977
3/31/1980
6/30/1978
3/31/1980
4/30/1979
1/31/1978
71311977
2/28/1980
4/30/1979
12/31/1977
7/31/1978
3/31/1978
2/28/1980

DE-RP24-040H20178
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PROP. NO. DESCRIPTION

C003981 COMPRESSOR, PROCESS,AXIAL
C003986 COMPRESSOR, PROCESS,AXIAL
C004037 COMPRESSOR, PROCESS,AXIAL
C003958 COMPRESSOR, PROCESS,AXIAL
C003699 COMPRESSOR, PROCESS,AXIAL
C003744 COMPRESSOR, PROCESS,AXIAL
C003618 COMPRESSOR, PROCESS,AXIAL
C003653 COMPRESSOR, PROCESS,AXIAL
C003700 COMPRESSOR, PROCESS,AXIAL
C003974 COMPRESSOR, PROCESS,AXIAL
C003978 COMPRESSOR, PROCESS,AXIAL
C003866 COMPRESSOR, PROCESS,AXIAL
C003870 COMPRESSOR, PROCESS,AXIAL
C003872 COMPRESSOR, PROCESS,AXIAL
C003804 COMPRESSOR, PROCESS,AXIAL
C003837 COMPRESSOR, PROCESS,AXIAL
C003789 COMPRESSOR, PROCESS,AXIAL
C003771 COMPRESSOR, PROCESS,AXIAL
C003918 COMPRESSOR, PROCESS,AXIAL
C003732 COMPRESSOR, PROCESS,AXIAL
C003724 COMPRESSOR, PROCESS,AXIAL
C003778 COMPRESSOR, PROCESS,AXIAL
C003799 COMPRESSOR, PROCESS,AXIAL
C007062 NO DESCRIPTION AVAILABLE
C007195 NO DESCRIPTION AVAILABLE
C007241 NO DESCRIPTION AVAILABLE
C007287 NO DESCRIPTION AVAILABLE
C007293 NO DESCRIPTION AVAILABLE
C007124 NO DESCRIPTION AVAILABLE
C007256 NO DESCRIPTION AVAILABLE
C007237 NO DESCRIPTION AVAILABLE
C007099 NO DESCRIPTION AVAILABLE
C006996 NO DESCRIPTION AVAILABLE
C052105 NO DESCRIPTION AVAILABLE
C007139 NO DESCRIPTION AVAILABLE
C007078 NO DESCRIPTION AVAILABLE
C007213 NO DESCRIPTION AVAILABLE
C007220 NO DESCRIPTION AVAILABLE
C006964 NO DESCRIPTION AVAILABLE
C036110 NO DESCRIPTION AVAILABLE
C006849 NO DESCRIPTION AVAILABLE
C007155 NO DESCRIPTION AVAILABLE
C007162 NO DESCRIPTION AVAILABLE
C007170 NO DESCRIPTION AVAILABLE
C007187 NO DESCRIPTION AVAILABLE
C007059 NO DESCRIPTION AVAILABLE
C007325 NO DESCRIPTION AVAILABLE
C007329 NO DESCRIPTION AVAILABLE
C007253 NO DESCRIPTION AVAILABLE
C007176 NO DESCRIPTION AVAILABLE
C006961 NO DESCRIPTION AVAILABLE

COST
128,891.00
123,295.00
104,812.00
104,812.00
115,296.00
115,296.00
104,812.00
128,891.00
104,812.00
115,296.00
104,812.00
133,779.00
115,296.00
104,812.00
128,564.00
104,812.00
128,564.00
104,812.00
122,696.00
115,296.00
123,295.00
128,891.00
115,296.00
36,910.00
40,777.00
38,465.00
38,465.00
38,465.00
38,465.00
38,465.00
38,465.00
38,465.00
36,910.00
42,800.00
38,465.00
28,643.00
38,465.00
38,465.00
28,643.00
27,465.00
36,910.00
38,465.00
38,465.00
38,465.00
38,465.00
36,910.00
40,777.00
38,465.00
38,465.00
40,777.00
28,643.00

69 of 162

USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
5/311977
6/30/1978
4/30/1979
4/30/1979

12/311977
3/31/1978
2/28/1980
5/31/1977

11/30/1979

12/31/1977
1/31/1979

12/31/1977

12/31/1977
7/31/1978
5/31/1977
4/30/1979
5/311977
2/28/1980

11/30/1979

12/31/1977
6/30/1978
5/31/1977

12/311977
3/31/1978
3/31/1978
6/30/1978
6/30/1978
4/30/1979

11/30/1978

10/31/1979
6/30/1978

10/31/1979
3/31/1978

12/31/1950

11/30/1978
6/30/1980

11/30/1978
7/31/1979
6/30/1980
6/30/1980
3/31/1978
6/30/1978
6/30/1978

10/31/1979
6/30/1978
3/31/1978

12/311977
2/28/1980

10/31/1979
3/31/1978
6/30/1980

DE-RP24-040H20178
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PROP. NO. DESCRIPTION

C007311 NO DESCRIPTION AVAILABLE
C006941 NO DESCRIPTION AVAILABLE
C007130 NO DESCRIPTION AVAILABLE
C007136 NO DESCRIPTION AVAILABLE
C007168 NO DESCRIPTION AVAILABLE
C007175 NO DESCRIPTION AVAILABLE
C007117 NO DESCRIPTION AVAILABLE
C007157 NO DESCRIPTION AVAILABLE
C007171 NO DESCRIPTION AVAILABLE
C051906 NO DESCRIPTION AVAILABLE
C007276 NO DESCRIPTION AVAILABLE
C007274 NO DESCRIPTION AVAILABLE
C052100 NO DESCRIPTION AVAILABLE
C052104 NO DESCRIPTION AVAILABLE
C051991 NO DESCRIPTION AVAILABLE
C007118 NO DESCRIPTION AVAILABLE
C007111 NO DESCRIPTION AVAILABLE
C007055 NO DESCRIPTION AVAILABLE
C007043 NO DESCRIPTION AVAILABLE
C007013 NO DESCRIPTION AVAILABLE
C052097 NO DESCRIPTION AVAILABLE
C052101 NO DESCRIPTION AVAILABLE
C052107 NO DESCRIPTION AVAILABLE
C007315 NO DESCRIPTION AVAILABLE
C007324 NO DESCRIPTION AVAILABLE
C007334 NO DESCRIPTION AVAILABLE
C051901 NO DESCRIPTION AVAILABLE
C007094 NO DESCRIPTION AVAILABLE
C007096 NO DESCRIPTION AVAILABLE
C006891 NO DESCRIPTION AVAILABLE
C006899 NO DESCRIPTION AVAILABLE
C006911 NO DESCRIPTION AVAILABLE
C007084 NO DESCRIPTION AVAILABLE
C007338 NO DESCRIPTION AVAILABLE
C052312 NO DESCRIPTION AVAILABLE
C007295 NO DESCRIPTION AVAILABLE
C007303 NO DESCRIPTION AVAILABLE
C007312 NO DESCRIPTION AVAILABLE
C007209 NO DESCRIPTION AVAILABLE
C007160 NO DESCRIPTION AVAILABLE
C007166 NO DESCRIPTION AVAILABLE
C007070 NO DESCRIPTION AVAILABLE
C006975 NO DESCRIPTION AVAILABLE
C007020 NO DESCRIPTION AVAILABLE
C007260 NO DESCRIPTION AVAILABLE
C007205 NO DESCRIPTION AVAILABLE
C007107 NO DESCRIPTION AVAILABLE
C007116 NO DESCRIPTION AVAILABLE
C007131 NO DESCRIPTION AVAILABLE
C007133 NO DESCRIPTION AVAILABLE
C036109 NO DESCRIPTION AVAILABLE

COST
38,465.00
28,643.00
29,910.00
37,835.00
38,465.00
29,910.00
38,465.00
38,465.00
38,465.00
42,800.00
38,465.00
40,777.00
42,800.00
42,800.00
42,800.00
40,777.00
29,910.00
28,643.00
35,198.00
35,198.00
42,800.00
42,800.00
42,800.00
38,465.00
40,777.00
38,465.00
42,800.00
36,910.00
27,937.00
34,492.00
28,643.00
28,643.00
28,643.00
38,465.00
40,724.00
38,465.00
38,465.00
38,465.00
38,465.00
38,465.00
38,465.00
35,198.00
35,198.00
28,643.00
40,777.00
38,465.00
38,465.00
38,465.00
40,777.00
38,465.00
27,465.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
4/30/1979
1/31/1981
7/31/1981
6/30/1978

12/31/1978
4/30/1981
11/30/1979
6/30/1978
10/31/1979
6/30/1954
4/30/1979
3/31/1978
12/31/1950
12/31/1950
7/31/1950
12/31/1977
7/31/1981
6/30/1980
12/31/1979
2/28/1979
12/31/1950
12/31/1950
12/31/1950
1/31/1980
12/311977
2/28/1979
6/30/1954
12/31/1977
1/31/1981
12/31/1979
6/30/1980
1/31/1981
6/30/1980
6/30/1978
3/31/1973
3/31/1979
6/30/1978
4/30/1979
4/30/1979
6/30/1979
6/30/1979
1/31/1980
2/28/1979
9/30/1980
3/31/1978
7/31/1979
1/31/1980
6/30/1979
12/31/1977
6/30/1978
1/31/1981

DE-RP24-040H20178
J Attachment H(2)



PROP. NO. DESCRIPTION

C007244 NO DESCRIPTION AVAILABLE
C007247 NO DESCRIPTION AVAILABLE
C007259 NO DESCRIPTION AVAILABLE
C006939 NO DESCRIPTION AVAILABLE
C007115 NO DESCRIPTION AVAILABLE
C007144 NO DESCRIPTION AVAILABLE
C006909 NO DESCRIPTION AVAILABLE
C007339 NO DESCRIPTION AVAILABLE
C007298 NO DESCRIPTION AVAILABLE
C007188 NO DESCRIPTION AVAILABLE
C007023 NO DESCRIPTION AVAILABLE
C007051 NO DESCRIPTION AVAILABLE
C007193 NO DESCRIPTION AVAILABLE
C007196 NO DESCRIPTION AVAILABLE
C007216 NO DESCRIPTION AVAILABLE
C007275 NO DESCRIPTION AVAILABLE
C007277 NO DESCRIPTION AVAILABLE
C007281 NO DESCRIPTION AVAILABLE
C007291 NO DESCRIPTION AVAILABLE
C006914 NO DESCRIPTION AVAILABLE
C007270 NO DESCRIPTION AVAILABLE
C007229 NO DESCRIPTION AVAILABLE
C007240 NO DESCRIPTION AVAILABLE
C006862 NO DESCRIPTION AVAILABLE
C006882 NO DESCRIPTION AVAILABLE
C007164 NO DESCRIPTION AVAILABLE
C007172 NO DESCRIPTION AVAILABLE
C006865 NO DESCRIPTION AVAILABLE
C006885 NO DESCRIPTION AVAILABLE
C006907 NO DESCRIPTION AVAILABLE
C007138 NO DESCRIPTION AVAILABLE
C007140 NO DESCRIPTION AVAILABLE
C007250 NO DESCRIPTION AVAILABLE
C007021 NO DESCRIPTION AVAILABLE
C006906 NO DESCRIPTION AVAILABLE
C007319 NO DESCRIPTION AVAILABLE
C007265 NO DESCRIPTION AVAILABLE
C007234 NO DESCRIPTION AVAILABLE
C007147 NO DESCRIPTION AVAILABLE
C006976 NO DESCRIPTION AVAILABLE
C007028 NO DESCRIPTION AVAILABLE
C007069 NO DESCRIPTION AVAILABLE
C007095 NO DESCRIPTION AVAILABLE
C007143 NO DESCRIPTION AVAILABLE
C051992 NO DESCRIPTION AVAILABLE
C052311 NO DESCRIPTION AVAILABLE
C006851 NO DESCRIPTION AVAILABLE
C007158 NO DESCRIPTION AVAILABLE
C007071 NO DESCRIPTION AVAILABLE
C007100 NO DESCRIPTION AVAILABLE
C007192 NO DESCRIPTION AVAILABLE

COST
29,910.00
29,910.00
38,465.00
28,643.00
38,465.00
38,465.00
36,910.00
38,465.00
38,465.00
38,465.00
35,198.00
35,198.00
38,465.00
40,777.00
40,777.00
38,465.00
38,465.00
38,465.00
38,465.00
36,910.00
38,465.00
38,465.00
38,465.00
28,643.00
35,198.00
38,465.00
40,777.00
35,198.00
35,198.00
28,643.00
38,465.00
40,777.00
40,777.00
35,198.00
28,643.00
38,465.00
29,910.00
38,465.00
29,910.00
35,198.00
35,198.00
35,198.00
36,910.00
38,465.00
40,724.00
40,724.00
28,643.00
38,465.00
34,492.00
29,910.00
38,465.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
7/31/1981
7/31/1981

12/31/1978
6/30/1980
1/31/1980
6/30/1979

12/311977
2/28/1979
6/30/1978
8/31/1979
2/28/1979
6/30/1979
1/31/1980

12/31/1977
3/31/1978
6/30/1978

10/31/1979

11/30/1978
7/31/1979

12/31/1977
9/30/1978
8/31/1979
6/30/1978
6/30/1980
6/30/1979

11/30/1978

12/31/1977

12/31/1979

12/31/1979
1/31/1981
6/30/1978

12/31/1977

12/311977

12/31/1979
6/30/1980
2/28/1979
4/30/1981
3/31/1979
7/31/1981
5/31/1979
4/30/1979
1/31/1980
8/31/11977
6/30/1979
7/31/1950
3/31/1973
3/31/1980
6/30/1978
9/30/1979
7/31/1981
7/31/1979
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PROP. NO. DESCRIPTION

C007197 NO DESCRIPTION AVAILABLE
C007226 NO DESCRIPTION AVAILABLE
C007233 NO DESCRIPTION AVAILABLE
C007307 NO DESCRIPTION AVAILABLE
C007330 NO DESCRIPTION AVAILABLE
C052310 NO DESCRIPTION AVAILABLE
C051904 NO DESCRIPTION AVAILABLE
C007077 NO DESCRIPTION AVAILABLE
C006897 NO DESCRIPTION AVAILABLE
C051899 NO DESCRIPTION AVAILABLE
C006908 NO DESCRIPTION AVAILABLE
C007215 NO DESCRIPTION AVAILABLE
C007222 NO DESCRIPTION AVAILABLE
C007232 NO DESCRIPTION AVAILABLE
C007074 NO DESCRIPTION AVAILABLE
C007076 NO DESCRIPTION AVAILABLE
C006979 NO DESCRIPTION AVAILABLE
C006867 NO DESCRIPTION AVAILABLE
C006890 NO DESCRIPTION AVAILABLE
C006931 NO DESCRIPTION AVAILABLE
C006926 NO DESCRIPTION AVAILABLE
C006922 NO DESCRIPTION AVAILABLE
C007288 NO DESCRIPTION AVAILABLE
C006962 NO DESCRIPTION AVAILABLE
C052098 NO DESCRIPTION AVAILABLE
C052110 NO DESCRIPTION AVAILABLE
C006869 NO DESCRIPTION AVAILABLE
C006871 NO DESCRIPTION AVAILABLE
C007191 NO DESCRIPTION AVAILABLE
C007194 NO DESCRIPTION AVAILABLE
C007211 NO DESCRIPTION AVAILABLE
C007273 NO DESCRIPTION AVAILABLE
C007289 NO DESCRIPTION AVAILABLE
C007149 NO DESCRIPTION AVAILABLE
C007316 NO DESCRIPTION AVAILABLE
C007327 NO DESCRIPTION AVAILABLE
C007081 NO DESCRIPTION AVAILABLE
C007087 NO DESCRIPTION AVAILABLE
C007106 NO DESCRIPTION AVAILABLE
C007014 NO DESCRIPTION AVAILABLE
C007018 NO DESCRIPTION AVAILABLE
C007313 NO DESCRIPTION AVAILABLE
C007336 NO DESCRIPTION AVAILABLE
C007342 NO DESCRIPTION AVAILABLE
C051993 NO DESCRIPTION AVAILABLE
C007044 NO DESCRIPTION AVAILABLE
C007098 NO DESCRIPTION AVAILABLE
C007105 NO DESCRIPTION AVAILABLE
C007029 NO DESCRIPTION AVAILABLE
C007045 NO DESCRIPTION AVAILABLE
C007049 NO DESCRIPTION AVAILABLE

COST
40,777.00
29,910.00
40,777.00
38,465.00
37,835.00
40,724.00
42,800.00
28,643.00
28,643.00
42,800.00
28,643.00
40,777.00
38,465.00
40,777.00
28,643.00
35,198.00
28,643.00
28,643.00
28,643.00
35,198.00
36,910.00
35,198.00
40,777.00
28,643.00
42,800.00
42,800.00
35,198.00
35,198.00
38,465.00
38,465.00
40,777.00
38,465.00
29,910.00
29,910.00
40,777.00
38,465.00
27,937.00
35,198.00
38,465.00
28,643.00
28,643.00
38,465.00
38,465.00
29,910.00
40,724.00
28,643.00
40,147.00
40,777.00
28,643.00
35,198.00
35,198.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
3/31/1978
7/31/1981
3/31/1978
7/31/1979

11/30/1978
3/31/1973
1/31/1970
6/30/1980
7/31/1981
1/31/1970
1/31/1981

12/31/1977
6/30/1978
3/31/1978
6/30/1980

12/31/1979
1/31/1981
9/30/1980
9/30/1980
2/28/1980

12/311977
5/31/1979
3/31/1978
6/30/1980

12/31/1950

12/31/1950
1/31/1980

12/31/1979
6/30/1978
2/28/1979
3/31/1978

11/30/1979
7/31/1981
7/31/1981
3/31/1978
9/30/1978
1/31/1981
6/30/1979

11/30/1978
1/31/1981
9/30/1980
7/31/1979
1/31/1980
7/31/1981
7/31/1950
7/31/1981

12/311977

12/31/1977
4/30/1981
6/30/1979
5/31/1979
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PROP. NO. DESCRIPTION

C007054 NO DESCRIPTION AVAILABLE
C006983 NO DESCRIPTION AVAILABLE
C006997 NO DESCRIPTION AVAILABLE
C007030 NO DESCRIPTION AVAILABLE
C007280 NO DESCRIPTION AVAILABLE
C006883 NO DESCRIPTION AVAILABLE
C006898 NO DESCRIPTION AVAILABLE
C007135 NO DESCRIPTION AVAILABLE
C052313 NO DESCRIPTION AVAILABLE
C007039 NO DESCRIPTION AVAILABLE
C007048 NO DESCRIPTION AVAILABLE
C007050 NO DESCRIPTION AVAILABLE
C051710 CHILLER, LIQUID
C048909 CHILLER, LIQUID
C048910 CHILLER, LIQUID
C051704 CHILLER, LIQUID
C051703 CHILLER, LIQUID
C051709 CHILLER, LIQUID
C049003 CHILLER, LIQUID
C051650 CHILLER, LIQUID
C048514 CHILLER, LIQUID
C048510 CHILLER, LIQUID
C051707 CHILLER, LIQUID
C048512 CHILLER, LIQUID
C051712 CHILLER, LIQUID
C051708 CHILLER, LIQUID
C048513 CHILLER, LIQUID
C048511 CHILLER, LIQUID
C051711 CHILLER, LIQUID

C047595 COMPRESSOR, REFRIGERATION

C007261 NO DESCRIPTION AVAILABLE
C052314 NO DESCRIPTION AVAILABLE
C007322 NO DESCRIPTION AVAILABLE
C007305 NO DESCRIPTION AVAILABLE
C007083 NO DESCRIPTION AVAILABLE
C007086 NO DESCRIPTION AVAILABLE
C006913 NO DESCRIPTION AVAILABLE
C006925 NO DESCRIPTION AVAILABLE
C007132 NO DESCRIPTION AVAILABLE
C007152 NO DESCRIPTION AVAILABLE
C007159 NO DESCRIPTION AVAILABLE
C007173 NO DESCRIPTION AVAILABLE
C007183 NO DESCRIPTION AVAILABLE
C007210 NO DESCRIPTION AVAILABLE
C006973 NO DESCRIPTION AVAILABLE
C007075 NO DESCRIPTION AVAILABLE
C007102 NO DESCRIPTION AVAILABLE
C006852 NO DESCRIPTION AVAILABLE
C006863 NO DESCRIPTION AVAILABLE
C007230 NO DESCRIPTION AVAILABLE
C006928 NO DESCRIPTION AVAILABLE

COST
35,198.00
35,198.00
28,643.00
28,643.00
38,465.00
36,910.00
35,198.00
40,777.00
40,724.00
28,643.00
28,643.00
36,910.00

247,865.00
92,156.00
96,464.00

258,538.00

258,538.00

258,538.00
92,156.00

253,032.00
92,156.00
92,156.00

258,537.00
92,156.00

258,538.00

258,537.00
92,156.00
92,156.00

258,537.00
29,768.00
38,465.00
40,724.00
38,465.00
38,465.00
35,198.00
35,198.00
28,643.00
35,198.00
38,465.00
38,465.00
29,910.00
38,465.00
29,910.00
38,465.00
35,198.00
35,198.00
38,465.00
35,198.00
28,643.00
38,465.00
35,198.00
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ACQUIRED
12/31/1979
2/28/1979
6/30/1980
9/30/1980
8/31/1979
3/31/1978
12/31/1979
12/31/1977
3/31/1973
4/30/1981
6/30/1980
8/31/1977
5/31/1988
8/31/1981
8/31/1981
5/31/1981
5/31/1908
10/31/1980
8/31/1981
1/31/1988
10/31/1981
8/31/1981
10/31/1980
8/31/1981
5/31/1981
7/31/1980
8/31/1981
8/31/1981
6/30/1981
5/31/1979
6/30/1978
3/31/1973
1/31/1980
11/30/1978
6/30/1979
2/28/1979
9/30/1980
12/31/1979
12/31/1978
11/30/1978
4/30/1981
4/30/1979
7/31/1981
11/30/1978
12/31/1979
12/31/1978
2/28/1980
12/31/1979
9/30/1980
8/31/1979
2/28/1980
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PROP. NO. DESCRIPTION

C007066 NO DESCRIPTION AVAILABLE

C007072 NO DESCRIPTION AVAILABLE

C007017 NO DESCRIPTION AVAILABLE

C007031 NO DESCRIPTION AVAILABLE

C007091 NO DESCRIPTION AVAILABLE

C006921 NO DESCRIPTION AVAILABLE

C051900 NO DESCRIPTION AVAILABLE

C051903 NO DESCRIPTION AVAILABLE

C007308 NO DESCRIPTION AVAILABLE

C007314 NO DESCRIPTION AVAILABLE

C003570 COMPRESSOR, PROCESS,AXIAL
C003588 COMPRESSOR, PROCESS,AXIAL
C003594 COMPRESSOR, PROCESS,AXIAL
C004024 COMPRESSOR, PROCESS,AXIAL
C004045 COMPRESSOR, PROCESS,AXIAL
C003928 COMPRESSOR, PROCESS,AXIAL
C003960 COMPRESSOR, PROCESS,AXIAL
C003742 COMPRESSOR, PROCESS,AXIAL
C003984 COMPRESSOR, PROCESS,AXIAL
C003634 COMPRESSOR, PROCESS,AXIAL
C003641 COMPRESSOR, PROCESS,AXIAL
C003647 COMPRESSOR, PROCESS,AXIAL
C003657 COMPRESSOR, PROCESS,AXIAL
C003665 COMPRESSOR, PROCESS,AXIAL
C003679 COMPRESSOR, PROCESS,AXIAL
C003846 COMPRESSOR, PROCESS,AXIAL
C003854 COMPRESSOR, PROCESS,AXIAL
C003871 COMPRESSOR, PROCESS,AXIAL
C003877 COMPRESSOR, PROCESS,AXIAL
C003881 COMPRESSOR, PROCESS,AXIAL
C003885 COMPRESSOR, PROCESS,AXIAL
C003889 COMPRESSOR, PROCESS,AXIAL
C003903 COMPRESSOR, PROCESS,AXIAL
C003913 COMPRESSOR, PROCESS,AXIAL
C003919 COMPRESSOR, PROCESS,AXIAL
C003925 COMPRESSOR, PROCESS,AXIAL
C003947 COMPRESSOR, PROCESS,AXIAL
C003580 COMPRESSOR, PROCESS,AXIAL
C003576 COMPRESSOR, PROCESS,AXIAL
C003569 COMPRESSOR, PROCESS,AXIAL
C003573 COMPRESSOR, PROCESS,AXIAL
C003750 COMPRESSOR, PROCESS,AXIAL
C003752 COMPRESSOR, PROCESS,AXIAL
C003751 COMPRESSOR, PROCESS,AXIAL
C003694 COMPRESSOR, PROCESS,AXIAL
C003720 COMPRESSOR, PROCESS,AXIAL
C003806 COMPRESSOR, PROCESS,AXIAL
C003807 COMPRESSOR, PROCESS,AXIAL
C003812 COMPRESSOR, PROCESS,AXIAL
C003815 COMPRESSOR, PROCESS,AXIAL
C003595 COMPRESSOR, PROCESS,AXIAL

COST
35,198.00
35,198.00
28,643.00
28,643.00
35,198.00
28,643.00
42,800.00
42,800.00
38,465.00
40,777.00

104,812.00

104,812.00

104,812.00

104,812.00

104,812.00

104,812.00

104,812.00

104,812.00

104,812.00

104,812.00

104,812.00

104,812.00

104,812.00

115,297.00

104,812.00

104,812.00
56,327.00

104,812.00

115,296.00
56,327.00

115,297.00

115,297.00

104,812.00

104,812.00

104,213.00

104,213.00

104,812.00

104,812.00

104,812.00

128,292.00

128,891.00

128,891.00

104,812.00

104,812.00

104,812.00

104,812.00

128,891.00

104,812.00

104,812.00

104,812.00

104,812.00
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ACQUIRED
1/31/1980
1/31/1980
1/31/1981
3/31/1980
8/31/1979
1/31/1981
1/31/1970
6/30/1954

11/30/1978
12/31/1977
7/31/1978
10/31/1979
2/28/1980
2/28/1980
2/28/1980
2/28/1980
7/31/1978
7/31/1978
7/31/1978
11/30/1979
5/31/1979
11/30/1979
6/30/1979
1/31/1978
5/31/1979
6/30/1979
6/30/1953
11/30/1979
12/311977
6/30/1953
1/31/1978
1/31/1978
12/31/1978
4/30/1979
7/31/1978
11/30/1979
2/28/1980
1/31/1979
12/31/1978
5/31/1977
71311977
9/30/1977
6/30/1978
2/28/1980
12/31/1978
6/30/1978
9/30/1977
6/30/1979
4/30/1979
4/30/1979
11/30/1979
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PROP. NO. DESCRIPTION

C003655 COMPRESSOR, PROCESS,AXIAL
C004051 COMPRESSOR, PROCESS,AXIAL
C003938 COMPRESSOR, PROCESS,AXIAL
C003942 COMPRESSOR, PROCESS,AXIAL
C003964 COMPRESSOR, PROCESS,AXIAL
C003606 COMPRESSOR, PROCESS,AXIAL
C003610 COMPRESSOR, PROCESS,AXIAL
C003642 COMPRESSOR, PROCESS,AXIAL
C003681 COMPRESSOR, PROCESS,AXIAL
C003696 COMPRESSOR, PROCESS,AXIAL
C007142 NO DESCRIPTION AVAILABLE
C007177 NO DESCRIPTION AVAILABLE
C007282 NO DESCRIPTION AVAILABLE
C007272 NO DESCRIPTION AVAILABLE
C036111 NO DESCRIPTION AVAILABLE
C007206 NO DESCRIPTION AVAILABLE
C007236 NO DESCRIPTION AVAILABLE
C007269 NO DESCRIPTION AVAILABLE
C007283 NO DESCRIPTION AVAILABLE
C003756 COMPRESSOR, PROCESS,AXIAL
C003638 COMPRESSOR, PROCESS,AXIAL
C003667 COMPRESSOR, PROCESS,AXIAL
C003873 COMPRESSOR, PROCESS,AXIAL
C003901 COMPRESSOR, PROCESS,AXIAL
C003904 COMPRESSOR, PROCESS,AXIAL
C003934 COMPRESSOR, PROCESS,AXIAL
C003585 COMPRESSOR, PROCESS,AXIAL
C013648 ENGINE, DIESEL OR GASOLIN
C014002 ENGINE, DIESEL OR GASOLIN
C014013 ENGINE, DIESEL OR GASOLIN
C003755 COMPRESSOR, PROCESS,AXIAL
C050035 BUILDING

C051020 BUILDING

C030318 CONVERTOR, PROCESS
C030319 CONVERTOR, PROCESS
C030321 CONVERTOR, PROCESS
C030320 CONVERTOR, PROCESS
C048622 MOTOR 40 HP DRESSER
C050110 ADSORBER

C045996 TRANSFER CAR

C050108 ELECTRIC POWER DISTRIBUTI
C050111 CONTROL INSTRUMENTATION S
C050112 PIPING SYSTEM, PROCESS GA
C051750 AUTOCLAVE, STEAM, INDUSTR
C051753 AUTOCLAVE, STEAM, INDUSTR
C051747 AUTOCLAVE, STEAM, INDUSTR
C051748 AUTOCLAVE, STEAM, INDUSTR
C051752 AUTOCLAVE, STEAM, INDUSTR
C051749 AUTOCLAVE, STEAM, INDUSTR
C051751 AUTOCLAVE, STEAM, INDUSTR
C051746 AUTOCLAVE, STEAM, INDUSTR

COST
128,891.00
104,812.00
128,891.00
128,891.00
56,327.00
115,296.00
128,891.00
147,374.00
104,812.00
104,812.00
40,777.00
38,465.00
38,465.00
38,465.00
27,465.00
38,465.00
38,465.00
40,777.00
40,777.00
128,891.00
104,812.00
128,891.00
104,812.00
123,295.00
104,812.00
104,812.00
104,812.00
45,015.00
45,015.00
45,015.00
128,891.00
804,289.00
151,962.00

37,675,285.00

3,282,896.00
6,957,741.00
1,351,570.00
5,415.00
6,009.00
5,845.00
396,890.00
297,627.00
1,354,849.00
505,970.00
505,970.00
505,970.00
505,970.00
505,970.00
505,970.00
505,970.00
505,971.00

75 of 162

USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
5/311977
7/31/1978
5/311977
5/31/1977
6/30/1953

12/31/1977
5/311977
7/311977

11/30/1979
4/30/1979

12/31/1977
3/31/1979
8/31/1979
6/30/1978
4/30/1981
6/30/1978
6/30/1978
3/31/1978
3/31/1978
5/31/1977
4/30/1979
9/30/1977

12/31/1978
7/31/1978
1/31/1979
3/31/1980

10/31/1979
6/30/1953
6/30/1953
6/30/1953
5/311977
3/31/1959
1/31/1985
6/30/1953
6/30/1953
6/30/1953
6/30/1953

9/1/1980
10/1/1962
3/1/1976

10/31/1962

10/31/1962

10/31/1962

11/30/1988

11/30/1988

11/30/1988

11/30/1988

11/30/1988

11/30/1988

11/30/1988

11/30/1988
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C036602 CRANE, TRAVELING 30,420.00 9/30/1954
C046486 CRANE, TRAVELING 135,695.00 3/31/1977
C036543 SCALE, PLATFORM, INDUSTRI 70,535.00 10/31/1962
C050105 BUILDING 840,070.00  10/31/1962
C020338 CONVERTER, PROCESS 20,089.00 1/1/1954
C020299 CONVERTER, PROCESS 19,812.00 1/1/1954
C020186 CONVERTER, PROCESS 19,810.00 1/1/1954
C020373 CONVERTER, PROCESS 19,813.00 1/1/1954
C020151 CONVERTER, PROCESS 18,611.00 1/1/1954
C000636 CONVERTER, PROCESS 19,219.00 11/1/1952
C000641 CONVERTER, PROCESS 19,219.00 11/1/1952
C000762 CONVERTER, PROCESS 17,684.00 11/1/1952
C020057 CONVERTER, PROCESS 20,087.00 1/1/1954
C020143 CONVERTER, PROCESS 19,810.00 1/1/1954
C020153 CONVERTER, PROCESS 19,327.00 1/1/1954
C020166 CONVERTER, PROCESS 19,810.00 1/1/1954
C020157 CONVERTER, PROCESS 19,327.00 1/1/1954
C020317 CONVERTER, PROCESS 20,089.00 1/1/1954
C020305 CONVERTER, PROCESS 19,812.00 1/1/1954
C020244 CONVERTER, PROCESS 20,086.00 1/1/1954
C020126 CONVERTER, PROCESS 19,811.00 1/1/1954
C020130 CONVERTER, PROCESS 19,328.00 1/1/1954
C020145 CONVERTER, PROCESS 19,810.00 1/1/1954
C020150 CONVERTER, PROCESS 19,327.00 1/1/1954
C020156 CONVERTER, PROCESS 19,327.00 1/1/1954
C020174 CONVERTER, PROCESS 19,327.00 1/1/1954
C020175 CONVERTER, PROCESS 19,327.00 1/1/1954
C020183 CONVERTER, PROCESS 19,810.00 1/1/1954
C020240 CONVERTER, PROCESS 20,086.00 1/1/1954
C020344 CONVERTER, PROCESS 20,089.00 1/1/1954
C020342 CONVERTER, PROCESS 20,089.00 1/1/1954
C020335 CONVERTER, PROCESS 20,089.00 1/1/1954
C020318 CONVERTER, PROCESS 20,089.00 1/1/1954
C020200 CONVERTER, PROCESS 19,810.00 1/1/1954
C020168 CONVERTER, PROCESS 19,810.00 1/1/1954
C020108 CONVERTER, PROCESS 19,811.00 1/1/1954
C020114 CONVERTER, PROCESS 19,811.00 1/1/1954
C020127 CONVERTER, PROCESS 19,811.00 1/1/1954
C020139 CONVERTER, PROCESS 19,810.00 1/1/1954
C020142 CONVERTER, PROCESS 19,327.00 1/1/1954
C020154 CONVERTER, PROCESS 19,327.00 1/1/1954
C020160 CONVERTER, PROCESS 19,810.00 1/1/1954
C000667 CONVERTER, PROCESS 19,219.00 11/1/1952
C000717 CONVERTER, PROCESS 18,736.00 11/1/1952
C000719 CONVERTER, PROCESS 18,736.00 11/1/1952
C000725 CONVERTER, PROCESS 18,736.00 11/1/1952
C020171 CONVERTER, PROCESS 19,810.00 1/1/1954
C020252 CONVERTER, PROCESS 20,086.00 1/1/1954
C000668 CONVERTER, PROCESS 19,219.00 11/1/1952
C000669 CONVERTER, PROCESS 19,219.00 11/1/1952
C000722 CONVERTER, PROCESS 18,736.00 11/1/1952
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C000503 CONVERTER, PROCESS
C000563 CONVERTER, PROCESS
C000703 CONVERTER, PROCESS
C000637 CONVERTER, PROCESS
C000723 CONVERTER, PROCESS
C000728 CONVERTER, PROCESS
C020118 CONVERTER, PROCESS
C000517 CONVERTER, PROCESS
C020250 CONVERTER, PROCESS
C020309 CONVERTER, PROCESS
C000640 CONVERTER, PROCESS
C000686 CONVERTER, PROCESS
C020239 CONVERTER, PROCESS
C020329 CONVERTER, PROCESS
C020155 CONVERTER, PROCESS
C000539 CONVERTER, PROCESS
C000564 CONVERTER, PROCESS
C000715 CONVERTER, PROCESS
C020109 CONVERTER, PROCESS
C020110 CONVERTER, PROCESS
C020117 CONVERTER, PROCESS
C020132 CONVERTER, PROCESS
C020176 CONVERTER, PROCESS
C020300 CONVERTER, PROCESS
C020336 CONVERTER, PROCESS
C020302 CONVERTER, PROCESS
C020301 CONVERTER, PROCESS
C020337 CONVERTER, PROCESS
C020409 CONVERTER, PROCESS
C020185 CONVERTER, PROCESS
C020170 CONVERTER, PROCESS
C000679 CONVERTER, PROCESS
C000705 CONVERTER, PROCESS
C020006 CONVERTER, PROCESS
C020111 CONVERTER, PROCESS
C020115 CONVERTER, PROCESS
C020129 CONVERTER, PROCESS
C020167 CONVERTER, PROCESS
C000524 CONVERTER, PROCESS
C000894 MOTOR 1700 HP

C001149 MOTOR 1700 HP

C001139 MOTOR 1700 HP

C001131 MOTOR 1700 HP

C001120 MOTOR 1700 HP

C001050 MOTOR 1700 HP

C001048 MOTOR 1700 HP

C001002 MOTOR 1700 HP

C000988 MOTOR 1700 HP

C000967 MOTOR 1700 HP

C000951 MOTOR 1700 HP

C001067 MOTOR 1700 HP

COST
19,219.00
19,219.00
18,736.00
19,219.00
18,736.00
18,736.00
19,328.00
18,736.00
19,810.00
19,812.00
19,219.00
19,219.00
19,810.00
17,482.00
19,327.00
19,219.00
19,219.00
18,736.00
19,811.00
19,811.00
19,811.00
19,328.00
19,810.00
19,812.00
20,089.00
19,812.00
19,812.00
19,813.00
18,887.00
19,810.00
19,810.00
18,736.00
17,684.00
18,276.00
19,811.00
19,811.00
19,328.00
19,810.00
19,219.00
15,189.00
15,189.00
15,189.00
15,189.00
15,189.00
19,678.00
19,678.00
20,779.00
21,029.00
15,189.00
21,029.00
19,678.00
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ACQUIRED
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952
11/1/1952

1/1/1954
11/1/1952
1/1/1954
1/1/1954
11/1/1952
11/1/1952
1/1/1954
3/1/1954
1/1/1954
11/1/1952
11/1/1952
11/1/1952
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
11/1/1952
11/1/1952
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
11/1/1952
7/1/1981
6/1/1980
6/1/1980
8/1/1980
8/1/1980
3/1/1978
3/1/1978
6/1/1979
6/1/1978
1/1/1981
6/1/1978
8/1/1977
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PROP. NO. DESCRIPTION

C001051 MOTOR 1700 HP
C001154 MOTOR 1700 HP
C001176 MOTOR 1700 HP
C001203 MOTOR 1700 HP
C001220 MOTOR 1700 HP
C045510 MOTOR 1700 HP
C001188 MOTOR 1700 HP
C000970 MOTOR 1700 HP
C000944 MOTOR 1700 HP
C000928 MOTOR 1700 HP
C000919 MOTOR 1700 HP
C000916 MOTOR 1700 HP
C000889 MOTOR 1700 HP
C000883 MOTOR 1700 HP
C016654 MOTOR ELEC MACH 950
C016773 MOTOR ELEC MACH 950
C016777 MOTOR ELEC MACH 950
C016523 MOTOR ELEC MACH 950
C016568 MOTOR ELEC MACH 950
C016574 MOTOR ELEC MACH 950
C016602 MOTOR ELEC MACH 950
C016696 MOTOR ELEC MACH 950
C016729 MOTOR ELEC MACH 950
C016439 MOTOR ELEC MACH 950
C016442 MOTOR ELEC MACH 950
C016453 MOTOR ELEC MACH 950
C016455 MOTOR ELEC MACH 950
C016457 MOTOR ELEC MACH 950
C016495 MOTOR ELEC MACH 950
C016496 MOTOR ELEC MACH 950
C016743 MOTOR ELEC MACH 1900
C016786 MOTOR ELEC MACH 950
C016580 MOTOR ELEC MACH 950
C016594 MOTOR ELEC MACH 950
C016601 MOTOR ELEC MACH 950
C016616 MOTOR ELEC MACH 950
C016627 MOTOR ELEC MACH 950
C016456 MOTOR ELEC MACH 950
C016462 MOTOR ELEC MACH 950
C016464 MOTOR ELEC MACH 950
C016471 MOTOR ELEC MACH 950
C016516 MOTOR ELEC MACH 950
C016532 MOTOR ELEC MACH 950
C016540 MOTOR ELEC MACH 950
C016543 MOTOR ELEC MACH 950
C016544 MOTOR ELEC MACH 950
C016547 MOTOR ELEC MACH 950
C016567 MOTOR ELEC MACH 950
C016570 MOTOR ELEC MACH 950
C016698 MOTOR ELEC MACH 950
C016702 MOTOR ELEC MACH 950

COST
19,678.00
15,189.00
15,189.00
15,189.00
14,708.00
14,708.00
21,029.00
15,189.00
20,779.00
19,678.00
19,678.00
19,678.00
19,678.00
21,029.00
11,051.00
11,051.00
11,051.00
11,051.00
11,052.00
11,052.00
11,051.00
11,051.00
11,051.00
11,052.00
11,052.00
11,052.00
11,052.00
11,052.00
11,051.00
11,051.00
11,051.00
11,051.00
11,052.00
11,051.00
11,051.00
11,051.00
11,051.00
11,052.00
11,052.00
11,052.00
11,052.00
10,771.00
11,051.00
11,051.00
11,051.00
11,051.00
11,052.00
11,052.00
11,052.00
11,051.00
11,051.00

78 of 162

USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
3/1/1978
8/1/1980
7/1/1981
4/1/1980
8/1/1980
7/1/1981
6/1/1978
3/1/1980
9/1/1978
3/1/1978
8/1/1977
3/1/1978
8/1/1977
6/1/1978
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C016771 MOTOR ELEC MACH 950
C001094 MOTOR 950 HP
C000990 MOTOR 950 HP
C000983 MOTOR 950 HP
C016362 COMPRESSOR, AXIAL FLOW
C016006 COMPRESSOR, AXIAL FLOW
C001527 COMPRESSOR, AXIAL FLOW
C001682 COMPRESSOR, AXIAL FLOW
C016325 COMPRESSOR, AXIAL FLOW
C016353 COMPRESSOR, AXIAL FLOW
C001497 COMPRESSOR, AXIAL FLOW
C001532 COMPRESSOR, AXIAL FLOW
C007419 COMPRESSOR 92 AC
C051985 MOTOR ELECTRIC WESTINGHOU
C051986 MOTOR ELECTRIC WESTINGHOU
C051979 MOTOR ELECTRIC WESTINGHOU
C051984 MOTOR ELECTRIC WESTINGHOU
C051987 MOTOR ELECTRIC WESTINGHOU
C051980 MOTOR ELECTRIC WESTINGHOU
C051988 MOTOR ELECTRIC WESTINGHOU
C051983 MOTOR ELECTRIC WESTINGHOU
C051981 MOTOR ELECTRIC WESTINGHOU
C051982 MOTOR ELECTRIC WESTINGHOU
C027560 BLOWER
C027536 BLOWER
C014840 BLOWER
C014836 BLOWER
C014786 BLOWER
C014774 BLOWER
C014776 BLOWER
C027562 BLOWER
C014788 BLOWER
C027556 BLOWER
C027550 BLOWER
C027542 BLOWER
C027538 BLOWER
C027534 BLOWER
C027552 BLOWER
C027185 TANK HOLD 2056 G NI
C027186 TANK HOLD 2056 G NI
C027188 TANK HOLD 2056 G NIP
C027187 TANK HOLD 2056 G NIP
C027582 TANK LUBE OIL Bl
C027574 TANK LUBE OIL BI
C027526 TANK LUBE OIL Bl
C014816 TANK LUBE OIL BI
C016636 MOTOR ELEC MACH 950
C016670 MOTOR ELEC MACH 950
C016714 MOTOR ELEC MACH 950
C016506 MOTOR ELEC MACH 950
C016511 MOTOR ELEC MACH 950

COST
11,051.00
6,071.00
19,678.00
6,071.00
20,714.00
20,714.00
20,076.00
20,076.00
20,714.00
20,714.00
20,076.00
20,076.00
6,510.00
20,970.00
20,970.00
20,970.00
20,970.00
20,970.00
20,970.00
20,970.00
20,970.00
20,970.00
20,970.00
5,671.00
5,671.00
5,672.00
5,671.00
5,671.00
5,671.00
5,671.00
5,672.00
5,671.00
5,671.00
5,672.00
5,671.00
5,672.00
5,671.00
5,671.00
5,082.00
5,082.00
5,083.00
5,082.00
6,740.00
6,740.00
12,298.00
6,739.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
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ACQUIRED
1/1/1954
11/1/1952
8/1/1977
11/1/1952
1/1/1954
1/1/1954
11/1/1952
11/1/1952
1/1/1954
1/1/1954
11/1/1952
11/1/1952
7/1/1947
6/1/1950
6/1/1950
6/1/1950
6/1/1950
6/1/1950
6/1/1950
6/1/1950
6/1/1950
6/1/1950
6/1/1950
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C016514 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016534 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016539 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016578 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016774 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016790 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016816 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016762 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016672 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016731 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016741 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016634 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016646 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016450 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016470 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016492 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016498 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016502 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016512 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016524 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016549 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016554 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016576 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016783 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016813 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C000825 MOTOR 1700 HP 21,029.00 6/1/1978
C000829 MOTOR 1700 HP 21,029.00 6/1/1978
C016784 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016664 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016690 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016691 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016735 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016441 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016454 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016459 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016483 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016487 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016501 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016507 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016420 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016566 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016577 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016789 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016802 MOTOR ELEC MACH 950 10,537.00 1/1/1954
C016491 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016497 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016499 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016500 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016509 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016531 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016469 MOTOR ELEC MACH 950 11,052.00 1/1/1954
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PROP. NO. DESCRIPTION

C016472 MOTOR ELEC MACH 950
C016473 MOTOR ELEC MACH 950
C016484 MOTOR ELEC MACH 950
C016485 MOTOR ELEC MACH 950
C016572 MOTOR ELEC MACH 950
C016625 MOTOR ELEC MACH 950
C016684 MOTOR ELEC MACH 950
C016797 MOTOR ELEC MACH 950
C016812 MOTOR ELEC MACH 950
C016803 MOTOR ELEC MACH 950
C016794 MOTOR ELEC MACH 950
C016432 MOTOR ELEC MACH 950
C016438 MOTOR ELEC MACH 950
C016443 MOTOR ELEC MACH 950
C016451 MOTOR ELEC MACH 950
C016465 MOTOR ELEC MACH 950
C016476 MOTOR ELEC MACH 950
C016479 MOTOR ELEC MACH 950
C016482 MOTOR ELEC MACH 950
C016505 MOTOR ELEC MACH 950
C001034 MOTOR 1700 HP
C001040 MOTOR 1700 HP
C000947 MOTOR 1700 HP
C000972 MOTOR 1700 HP
C001011 MOTOR 1700 HP
C000837 MOTOR 1700 HP
C000869 MOTOR 1700 HP
C000873 MOTOR 1700 HP
C001086 MOTOR 1700 HP
C001087 MOTOR 1700 HP
C001091 MOTOR 1700 HP
C001093 MOTOR 1700 HP
C001095 MOTOR 1700 HP
C001114 MOTOR 1700 HP
C001159 MOTOR 1700 HP
C001195 MOTOR 1700 HP
C001207 MOTOR 1700 HP
C001223 MOTOR 1700 HP
C001169 MOTOR 1700 HP
C001184 MOTOR 1700 HP
C001191 MOTOR 1700 HP
C001192 MOTOR 1700 HP
C001208 MOTOR 1700 HP
C001216 MOTOR 1700 HP
C000960 MOTOR 1700 HP
C000973 MOTOR 1700 HP
C000985 MOTOR 1700 HP
C001024 MOTOR 1700 HP
C001061 MOTOR 1700 HP
C000813 MOTOR 1700 HP
C000814 MOTOR 1700 HP

COST
11,052.00
11,052.00
11,051.00
11,051.00
11,052.00
11,051.00
11,051.00
11,051.00
11,051.00
10,537.00
11,051.00
11,052.00
11,052.00
11,052.00
11,052.00
11,052.00
11,052.00
11,052.00
11,051.00
11,051.00
21,029.00
19,678.00
19,678.00
15,189.00
15,189.00
15,189.00
19,678.00
15,189.00
15,189.00
21,029.00
19,678.00
19,678.00
19,678.00
19,678.00
15,189.00
19,678.00
15,189.00
14,708.00
21,029.00
15,189.00
15,189.00
15,189.00
15,189.00
20,295.00
19,678.00
15,189.00
21,029.00
15,189.00
20,779.00
19,638.00
20,779.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
6/1/1978
8/1/1977
8/1/1977
3/1/1980
6/1/1980
1/1/1981
8/1/1977
6/1/1980
9/1/1980
6/1/1978
8/1/1977
8/1/1977
8/1/1977
8/1/1977
6/1/1980
3/1/1978
7/1/1981
4/1/1980
6/1/1978
1/1/1981
8/1/1980
9/1/1980
6/1/1980
9/1/1978
3/1/1978
3/1/1980
6/1/1978
4/1/1980

12/1/1979
8/1/1977
12/1/1979
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PROP. NO. DESCRIPTION

C001102 MOTOR 1700 HP
C001127 MOTOR 1700 HP
C000927 MOTOR 1700 HP
C000937 MOTOR 1700 HP
C000945 MOTOR 1700 HP
C000950 MOTOR 1700 HP
C001078 MOTOR 1700 HP
C001099 MOTOR 1700 HP
C001113 MOTOR 1700 HP
C001152 MOTOR 1700 HP
C001153 MOTOR 1700 HP
C000826 MOTOR 1700 HP
C000827 MOTOR 1700 HP
C000859 MOTOR 1700 HP
C000882 MOTOR 1700 HP
C000915 MOTOR 1700 HP
C045500 MOTOR 1700 HP
C000966 MOTOR 1750 HP
C001020 MOTOR 1750 HP
C000848 MOTOR 1750 HP
C001054 MOTOR 1750 HP
C001028 MOTOR 1750 HP
C000964 MOTOR 1750 HP
C001055 MOTOR 1750 HP
C000965 MOTOR 1750 HP
C001053 MOTOR 1750 HP
C027564 BLOWER
C027548 BLOWER
C027540 BLOWER
C014790 BLOWER
C027566 BLOWER
C014830 BLOWER
C027554 BLOWER
C014832 BLOWER
C014826 BLOWER
C014772 BLOWER
C014780 BLOWER
C014782 BLOWER
C014822 BLOWER
C027532 BLOWER
C014824 BLOWER
C014784 BLOWER
C014778 BLOWER
C014828 BLOWER
C027558 BLOWER
C027530 BLOWER
C027528 BLOWER
C027544 BLOWER
C027546 BLOWER
C014834 BLOWER
C014838 BLOWER

COST
19,678.00
19,678.00
20,779.00
19,678.00
20,779.00
19,647.00
21,029.00
19,678.00
19,678.00
15,189.00
20,779.00
21,029.00
19,678.00
15,189.00
15,189.00
19,678.00
15,189.00
20,779.00
20,779.00
20,779.00
20,779.00
20,779.00
20,779.00
20,779.00
15,189.00
20,779.00

5,671.00
5,671.00
5,671.00
5,671.00
5,671.00
5,671.00
5,671.00
5,671.00
5,671.00
5,671.00
5,671.00
5,672.00
5,671.00
5,671.00
5,671.00
5,671.00
5,671.00
5,672.00
5,671.00
5,671.00
5,671.00
5,671.00
5,671.00
5,671.00
5,671.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
8/1/1977
8/1/1977
9/1/1978
8/1/1977
9/1/1978
8/1/1977
6/1/1978
8/1/1977
8/1/1977
8/1/1980

12/1/1979
6/1/1978
8/1/1977
3/1/1980
4/1/1980
3/1/1978
3/1/1980

10/1/1979

10/1/1979

10/1/1979

10/1/1979

10/1/1979

10/1/1979

10/1/1979
1/1/1981

10/1/1979
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C007423 COMPRESSOR 38 AC 6,302.00 8/1/1947
C014770 TANK LUBE OIL 525 6,740.00 1/1/1954
C006130 MOTOR INDUCT WEST 300 5,842.00 11/1/1952
C027154 MTR WEST 300 HP 8,760.00 1/1/1954
C014751 MTR WEST 375 HP 10,411.00 1/1/1954
C014431 MTR WEST 375 HP 10,209.00 1/1/1954
C019469 MTR WEST 375 HP 10,411.00 1/1/1954
C014754 MTR WEST 375 HP 10,411.00 1/1/1954
C044812 COMPRESSOR, AXIAL FLOW 18,868.00 2/1/1955
C016399 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001685 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001585 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001587 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001690 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C016029 COMPRESSOR, AXIAL FLOW 20,710.00 1/1/1954
C016379 COMPRESSOR, AXIAL FLOW 17,024.00 1/1/1954
C016350 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001688 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001712 COMPRESSOR, AXIAL FLOW 19,559.00 11/1/1952
C016382 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001442 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001464 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001676 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C001327 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C016348 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016255 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016005 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C016396 COMPRESSOR, AXIAL FLOW 20,714.00 1/1/1954
C001617 COMPRESSOR, AXIAL FLOW 20,076.00 11/1/1952
C016766 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016448 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016446 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016788 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016778 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016513 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016418 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016427 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016436 MOTOR ELEC MACH 950 11,052.00 1/1/1954
C016520 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016747 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016717 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016606 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016609 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C016610 MOTOR ELEC MACH 950 11,051.00 1/1/1954
C000844 MOTOR 1700 HP 19,678.00 3/1/1978
C000841 MOTOR 1700 HP 19,678.00 8/1/1977
C000838 MOTOR 1700 HP 21,029.00 6/1/1978
C001181 MOTOR 1700 HP 19,678.00 8/1/1977
C001146 MOTOR 1700 HP 19,678.00 8/1/1977
C001130 MOTOR 1700 HP 15,189.00 9/1/1980
C001123 MOTOR 1700 HP 21,029.00 6/1/1978
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PROP. NO. DESCRIPTION

C001039 MOTOR 1700 HP
C001001 MOTOR 1700 HP
C001194 MOTOR 1700 HP
C001213 MOTOR 1700 HP
C001201 MOTOR 1700 HP
C001221 MOTOR 1700 HP
C001177 MOTOR 1700 HP
C001173 MOTOR 1700 HP
C001168 MOTOR 1700 HP
C001167 MOTOR 1700 HP
C001162 MOTOR 1700 HP
C001161 MOTOR 1700 HP
C001147 MOTOR 1700 HP
C008320 CONDENSER

C008345 CONDENSER

C008423 CONDENSER

C001108 MOTOR 1700 HP
C001124 MOTOR 1700 HP
C001125 MOTOR 1700 HP
C001202 MOTOR 1700 HP
C001163 MOTOR 1700 HP
C001156 MOTOR 1700 HP
C001059 MOTOR 1700 HP
C001071 MOTOR 1700 HP
C001074 MOTOR 1700 HP
C000946 MOTOR 1700 HP
C000954 MOTOR 1700 HP
C000982 MOTOR 1700 HP
C000822 MOTOR 1700 HP
C000839 MOTOR 1700 HP
C000845 MOTOR 1700 HP
C000847 MOTOR 1700 HP
C000877 MOTOR 1700 HP
C000914 MOTOR 1700 HP
C000929 MOTOR 1700 HP
C000936 MOTOR 1700 HP
C000938 MOTOR 1700 HP
C001151 MOTOR 1700 HP
C001158 MOTOR 1700 HP
C001037 MOTOR 1700 HP
C001043 MOTOR 1700 HP
C001045 MOTOR 1700 HP
C001046 MOTOR 1700 HP
C001076 MOTOR 1700 HP
C001084 MOTOR 1700 HP
C000910 MOTOR 1700 HP
C000935 MOTOR 1700 HP
C000974 MOTOR 1700 HP
C000978 MOTOR 1700 HP
C000815 MOTOR 1700 HP
C000820 MOTOR 1700 HP

COST
19,678.00
20,779.00
19,678.00
21,450.00
15,189.00
14,708.00
15,189.00
15,189.00
21,029.00
19,678.00
15,189.00
15,189.00
15,189.00
12,924.00
12,924.00
12,923.00
15,189.00
19,678.00
15,189.00
15,189.00
15,189.00
15,189.00
15,189.00
19,678.00
20,779.00
20,779.00
19,678.00
20,779.00
20,779.00
21,029.00
15,189.00
19,678.00
19,678.00
21,029.00
21,029.00
15,189.00
20,779.00
15,189.00
15,189.00
21,029.00
19,678.00
15,189.00
19,678.00
20,779.00
21,029.00
20,779.00
15,189.00
20,748.00
15,189.00
21,029.00
15,189.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
8/1/1977
6/1/1979
3/1/1978
6/1/1978
4/1/1980
8/1/1980
7/1/1981
1/1/1981
6/1/1978
8/1/1977
6/1/1980
9/1/1980
7/1/1981
6/1/1953
6/1/1953
6/1/1953
7/1/1981
8/1/1977
9/1/1980
4/1/1980
9/1/1980
3/1/1980
4/1/1980
8/1/1977

12/1/1979
9/1/1978
3/1/1978

12/1/1979
6/1/1979
6/1/1978
3/1/1980
8/1/1977
3/1/1978
6/1/1978
6/1/1978
9/1/1980
9/1/1978
8/1/1980
3/1/1980
6/1/1978
8/1/1977
7/1/1981
8/1/1977

12/1/1979
6/1/1978
9/1/1978
6/1/1980

12/1/1979
1/1/1981
6/1/1978
1/1/1981
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C000821 MOTOR 1700 HP 15,189.00 1/1/1981
C000866 MOTOR 1700 HP 21,029.00 6/1/1978
C000872 MOTOR 1700 HP 20,779.00 9/1/1978
C014815 NO DESCRIPTION AVAILABLE 7,683.00 1/1/1954
C027471 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C027480 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C027486 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C027475 NO DESCRIPTION AVAILABLE 6,632.00 1/1/1954
C027473 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C027168 NO DESCRIPTION AVAILABLE 6,938.00 1/1/1954
C027169 NO DESCRIPTION AVAILABLE 6,937.00 1/1/1954
C027176 NO DESCRIPTION AVAILABLE 6,937.00 1/1/1954
C027183 NO DESCRIPTION AVAILABLE 6,937.00 1/1/1954
C027470 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C027474 NO DESCRIPTION AVAILABLE 6,632.00 1/1/1954
C027483 NO DESCRIPTION AVAILABLE 6,632.00 1/1/1954
C027482 NO DESCRIPTION AVAILABLE 6,632.00 1/1/1954
C027469 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C027166 NO DESCRIPTION AVAILABLE 6,938.00 1/1/1954
C027184 NO DESCRIPTION AVAILABLE 6,938.00 1/1/1954
C027481 NO DESCRIPTION AVAILABLE 6,632.00 1/1/1954
C027485 NO DESCRIPTION AVAILABLE 6,631.00 1/1/1954
C048333 PUMP, ROTARY 9,042.00 6/1/1980
C048332 PUMP, ROTARY 9,042.00 6/1/1980
C048339 PUMP, ROTARY 9,042.00 6/1/1980
C048331 PUMP, ROTARY 9,043.00 6/1/1980
C048307 PUMP, ROTARY 9,043.00 6/1/1980
C046840 FAN EXHAUST 66 10,458.00 3/1/1979
C046842 FAN EXHAUST 66 10,458.00 3/1/1979
C046838 FAN EXHAUST 66 10,458.00 3/1/1979
C046846 FAN EXHAUST 66 10,458.00 3/1/1979
C046981 FAN EXHAUST 66 10,458.00 3/1/1979
C046979 FAN EXHAUST 66 10,458.00 3/1/1979
C046848 FAN EXHAUST 66 10,458.00 3/1/1979
C046983 FAN EXHAUST 66 10,458.00 3/1/1979
C046844 FAN EXHAUST 66 10,458.00 3/1/1979
C047518 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047526 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047520 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047524 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047530 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047522 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047528 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C047209 FAN, SUPPLY, 66 IN 10,458.00 3/1/1979
C047516 FAN, SUPPLY, 66 IN 7,840.00 3/1/1979
C027507 REFRIG SYSTEM 7,497.00 1/1/1954
C027512 REFRIG SYSTEM 7,497.00 1/1/1954
C049159 GEAR MOTOR 10.3-HP 5,899.00 11/1/1981
C014768 TANK OIL DRAIN 1047 7,683.00 1/1/1954
C049131 AFTERCOOLER 11,380.00 11/1/1983
C049133 AFTERCOOLER 11,381.00 11/1/1983
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C049132 AFTERCOOLER
C016431 MOTOR ELEC MACH 950
C016433 MOTOR ELEC MACH 950
C016435 MOTOR ELEC MACH 950
C016445 MOTOR ELEC MACH 950
C016447 MOTOR ELEC MACH 950
C016508 MOTOR ELEC MACH 950
C000930 MOTOR 1700 HP
C000942 MOTOR 1700 HP
C001155 MOTOR 1700 HP
C001190 MOTOR 1700 HP
C000835 MOTOR 1700 HP
C000860 MOTOR 1700 HP
C000868 MOTOR 1700 HP
C000874 MOTOR 1700 HP
C000880 MOTOR 1700 HP
C001206 MOTOR 1700 HP
C001214 MOTOR 1700 HP
C001209 MOTOR 1700 HP
C001211 MOTOR 1700 HP
C000961 MOTOR 1700 HP
C000986 MOTOR 1700 HP
C001166 MOTOR 1700 HP
C001187 MOTOR 1700 HP
C001193 MOTOR 1700 HP
C001073 MOTOR 1700 HP
C001110 MOTOR 1700 HP
C001116 MOTOR 1700 HP
C001118 MOTOR 1700 HP
C000828 MOTOR 1700 HP
C000862 MOTOR 1700 HP
C000892 MOTOR 1700 HP
C000903 MOTOR 1700 HP
C000911 MOTOR 1700 HP
C001042 MOTOR 1700 HP
C001052 MOTOR 1700 HP
C001057 MOTOR 1700 HP
C001145 MOTOR 1700 HP
C001128 MOTOR 1700 HP
C001115 MOTOR 1700 HP
C000943 MOTOR 1700 HP
C000969 MOTOR 1700 HP
C000993 MOTOR 1700 HP
C001000 MOTOR 1700 HP
C001041 MOTOR 1700 HP
C000816 MOTOR 1700 HP
C000818 MOTOR 1700 HP
C000823 MOTOR 1700 HP
C000833 MOTOR 1700 HP
C000840 MOTOR 1700 HP
C000854 MOTOR 1700 HP

COST
24,492.00
11,052.00
11,052.00
11,052.00
11,052.00
11,052.00
11,051.00
20,779.00
15,189.00
15,189.00
19,678.00
19,678.00
19,678.00
20,779.00
15,189.00
19,678.00
19,678.00
20,098.00
19,678.00
21,029.00
19,678.00
20,779.00
19,678.00
19,678.00
15,189.00
20,779.00
15,189.00
15,189.00
19,678.00
20,779.00
19,678.00
20,779.00
21,029.00
15,189.00
21,029.00
15,189.00
19,678.00
15,189.00
19,678.00
15,189.00
20,779.00
15,189.00
15,189.00
20,779.00
19,678.00
15,189.00
21,029.00
20,779.00
20,779.00
21,029.00
15,189.00
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ACQUIRED
11/1/1983
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
9/1/1978
6/1/1980
7/1/1981
8/1/1977
8/1/1977
3/1/1978
6/1/1979
7/1/1981
8/1/1977
8/1/1977
8/1/1977
8/1/1977
6/1/1978
3/1/1978
12/1/1979
8/1/1977
8/1/1977
9/1/1980
12/1/1979
7/1/1981
7/1/1981
8/1/1977
10/1/1979
3/1/1978
6/1/1979
6/1/1978
1/1/1981
6/1/1978
1/1/1981
3/1/1978
7/1/1981
8/1/1977
9/1/1980
9/1/1978
3/1/1980
4/1/1980
6/1/1979
8/1/1977
3/1/1980
6/1/1978
6/1/1979
1/1/1980
6/1/1978
8/1/1980
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C000867 MOTOR 1700 HP
C000870 MOTOR 1700 HP
C000884 MOTOR 1700 HP
C000913 MOTOR 1700 HP
C000932 MOTOR 1700 HP
C000939 MOTOR 1700 HP
C001063 MOTOR 1700 HP
C001082 MOTOR 1700 HP
C001083 MOTOR 1700 HP
C001092 MOTOR 1700 HP
C016535 MOTOR ELEC MACH 950
C016536 MOTOR ELEC MACH 950
C016584 MOTOR ELEC MACH 950
C016653 MOTOR ELEC MACH 950
C016732 MOTOR ELEC MACH 950
C016751 MOTOR ELEC MACH 950
C016785 MOTOR ELEC MACH 950
C016811 MOTOR ELEC MACH 950
C016494 MOTOR ELEC MACH 950
C016503 MOTOR ELEC MACH 950
C016504 MOTOR ELEC MACH 950
C016510 MOTOR ELEC MACH 950
C016538 MOTOR ELEC MACH 950
C016545 MOTOR ELEC MACH 950
C016552 MOTOR ELEC MACH 950
C016425 MOTOR ELEC MACH 950
C016437 MOTOR ELEC MACH 950
C016444 MOTOR ELEC MACH 950
C016452 MOTOR ELEC MACH 950
C016460 MOTOR ELEC MACH 950
C016468 MOTOR ELEC MACH 950
C016493 MOTOR ELEC MACH 950
C016703 MOTOR ELEC MACH 950
C016776 MOTOR ELEC MACH 950
C016810 MOTOR ELEC MACH 950
C016787 MOTOR ELEC MACH 950
C016772 MOTOR ELEC MACH 950
C016728 MOTOR ELEC MACH 950
C016671 MOTOR ELEC MACH 950
C016588 MOTOR ELEC MACH 950
C016590 MOTOR ELEC MACH 950
C016592 MOTOR ELEC MACH 950
C016599 MOTOR ELEC MACH 950
C016624 MOTOR ELEC MACH 950
C047182 ANALYZER
C048328 PUMP, ROTARY
C027572 NO DESCRIPTION AVAILABLE
C027580 NO DESCRIPTION AVAILABLE
C027172 NO DESCRIPTION AVAILABLE
C027479 NO DESCRIPTION AVAILABLE
C027177 NO DESCRIPTION AVAILABLE

COST
20,779.00
19,678.00
21,029.00
20,779.00
15,189.00
19,678.00
19,678.00
21,029.00
15,189.00
20,779.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,052.00
11,052.00
11,052.00
11,052.00
11,052.00
11,052.00
11,052.00
11,052.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
11,051.00
10,771.00
11,550.00

9,043.00
8,283.00
8,283.00
6,938.00
6,632.00
6,938.00
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ACQUIRED
6/1/1979
3/1/1978
6/1/1978

10/1/1979
9/1/1980
3/1/1978
3/1/1978
6/1/1978
6/1/1980

12/1/1979
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954

11/1/1978
6/1/1980
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
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PROP. NO. DESCRIPTION

C027174 NO DESCRIPTION AVAILABLE
C027179 NO DESCRIPTION AVAILABLE
C027181 NO DESCRIPTION AVAILABLE
C027477 NO DESCRIPTION AVAILABLE
C027178 NO DESCRIPTION AVAILABLE
C027478 NO DESCRIPTION AVAILABLE
C027180 NO DESCRIPTION AVAILABLE
C027165 NO DESCRIPTION AVAILABLE
C027171 NO DESCRIPTION AVAILABLE
C027472 NO DESCRIPTION AVAILABLE
C027476 NO DESCRIPTION AVAILABLE
C035351 TORQUE PICKUP

C016796 MOTOR 1650 HP

C016477 MOTOR 1650 HP

C016486 MOTOR 1650 HP

C016800 MOTOR 1650 HP

C016799 MOTOR 1650 HP

C016583 MOTOR 1650 HP

C016488 MOTOR 1650 HP

C016527 MOTOR 1650 HP

C016428 MOTOR 1650 HP

C016423 MOTOR 1650 HP

C016798 MOTOR 1650 HP

C016575 MOTOR 1650 HP

C016530 MOTOR 1650 HP

C016582 MOTOR 1650 HP

C016692 MOTOR 1650 HP

C016656 MOTOR 1650 HP

C016661 MOTOR 1650 HP

C016669 MOTOR 1650 HP

C016489 MOTOR 1650 HP

C016581 MOTOR 1650 HP

C016793 MOTOR 1650 HP

C016490 MOTOR 1650 HP

C016529 MOTOR 1650 HP

C016659 MOTOR 1650 HP

C016622 MOTOR 1650 HP

C016791 MOTOR 1650 HP

C016719 MOTOR 1650 HP

C016449 MOTOR 1650 HP

C016795 MOTOR 1650 HP

C016558 MOTOR 1650 HP

C016556 MOTOR 1650 HP

C016553 MOTOR 1650 HP

C000984 MOTOR 1700 HP

C001006 MOTOR 1700 HP

C001012 MOTOR 1700 HP

C008308 CONDENSER

C008346 CONDENSER

C008393 CONDENSER

C008412 CONDENSER

COST
6,938.00
6,937.00
6,938.00
6,632.00
6,939.00
6,632.00
6,938.00
6,938.00
6,938.00
6,631.00
6,632.00

19,371.00
20,322.00
20,323.00
20,322.00
20,322.00
20,322.00
20,322.00
20,322.00
20,322.00
20,323.00
20,323.00
20,322.00
20,323.00
20,322.00
20,323.00
20,322.00
20,322.00
20,322.00
20,322.00
20,322.00
20,323.00
20,322.00
20,322.00
20,322.00
20,322.00
20,322.00
20,322.00
20,322.00
20,323.00
20,322.00
20,323.00
20,323.00
20,323.00
19,678.00
20,779.00
20,779.00
12,925.00
12,923.00
12,923.00
12,924.00
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ACQUIRED
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
2/1/1961
2/1/1981
2/1/1981
1/1/1981
2/1/1981
2/1/1981
3/1/1980
1/1/1981
3/1/1980
1/1/1981
1/1/1981
2/1/1981
1/1/1981
3/1/1980
3/1/1980
1/1/1981
3/1/1980
1/1/1981
2/1/1981
7/1/1981
3/1/1980
2/1/1981
1/1/1981
7/1/1981
1/1/1981
3/1/1980
2/1/1981
2/1/1981
1/1/1981
2/1/1981
3/1/1980
3/1/1980
3/1/1980
3/1/1978
6/1/1979
6/1/1979
6/1/1953
6/1/1953
6/1/1953
6/1/1953
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C008355 CONDENSER 12,923.00 6/1/1953
C008306 CONDENSER 12,925.00 6/1/1953
C020131 CONVERTER, PROCESS 19,328.00 1/1/1954
C020165 CONVERTER, PROCESS 19,810.00 1/1/1954
C020169 CONVERTER, PROCESS 19,810.00 1/1/1954
C020172 CONVERTER, PROCESS 19,810.00 1/1/1954
C020173 CONVERTER, PROCESS 19,327.00 1/1/1954
C020181 CONVERTER, PROCESS 19,810.00 1/1/1954
C020188 CONVERTER, PROCESS 19,810.00 1/1/1954
C020113 CONVERTER, PROCESS 19,811.00 1/1/1954
C020140 CONVERTER, PROCESS 19,327.00 1/1/1954
C020158 CONVERTER, PROCESS 19,810.00 1/1/1954
C020161 CONVERTER, PROCESS 19,810.00 1/1/1954
C020253 CONVERTER, PROCESS 20,086.00 1/1/1954
C020254 CONVERTER, PROCESS 20,086.00 1/1/1954
C020341 CONVERTER, PROCESS 20,089.00 1/1/1954
C020303 CONVERTER, PROCESS 19,812.00 1/1/1954
C020248 CONVERTER, PROCESS 19,810.00 1/1/1954
C020159 CONVERTER, PROCESS 19,810.00 1/1/1954
C020249 CONVERTER, PROCESS 19,810.00 1/1/1954
C020241 CONVERTER, PROCESS 20,086.00 1/1/1954
C020340 CONVERTER, PROCESS 20,089.00 1/1/1954
C020225 CONVERTER, PROCESS 20,086.00 1/1/1954
C000742 CONVERTER, PROCESS 18,736.00 11/1/1952
C020112 CONVERTER, PROCESS 19,811.00 1/1/1954
C020116 CONVERTER, PROCESS 19,811.00 1/1/1954
C020125 CONVERTER, PROCESS 19,811.00 1/1/1954
C020144 CONVERTER, PROCESS 19,810.00 1/1/1954
C020148 CONVERTER, PROCESS 19,327.00 1/1/1954
C020149 CONVERTER, PROCESS 19,327.00 1/1/1954
C020152 CONVERTER, PROCESS 19,327.00 1/1/1954
C023562 HEAT EXCHANGER 19,284.00 9/1/1954
C014814 HEAT EXCHANGER 11,206.00 1/1/1954
C014769 HEAT EXCHANGER 11,206.00 1/1/1954
C023558 HEAT EXCHANGER 23,685.00 1/1/1954
C023564 HEAT EXCHANGER 19,285.00 9/1/1954
C023579 HEAT EXCHANGER 19,286.00 9/1/1954
C023592 HEAT EXCHANGER 19,286.00 9/1/1954
C023637 HEAT EXCHANGER 19,285.00 9/1/1954
C027581 HEAT EXCHANGER 11,206.00 1/1/1954
C023622 HEAT EXCHANGER 19,286.00 9/1/1954
C023635 HEAT EXCHANGER 19,285.00 9/1/1954
C023538 HEAT EXCHANGER 23,685.00 1/1/1954
C023549 HEAT EXCHANGER 23,685.00 1/1/1954
C023565 HEAT EXCHANGER 19,284.00 9/1/1954
C023596 HEAT EXCHANGER 19,285.00 9/1/1954
C027573 HEAT EXCHANGER 11,206.00 1/1/1954
C023569 HEAT EXCHANGER 19,285.00 9/1/1954
C023581 HEAT EXCHANGER 22,943.00 9/1/1954
C023632 HEAT EXCHANGER 19,285.00 9/1/1954
C023560 HEAT EXCHANGER 19,285.00 9/1/1954
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PROP. NO. DESCRIPTION

C023578 HEAT EXCHANGER

C023640 HEAT EXCHANGER

C023636 HEAT EXCHANGER

C023597 HEAT EXCHANGER

C023593 HEAT EXCHANGER

C023638 HEAT EXCHANGER

C023633 HEAT EXCHANGER

C023545 HEAT EXCHANGER

C023523 HEAT EXCHANGER

C020184 CONVERTER, PROCESS
C020247 CONVERTER, PROCESS
C020343 CONVERTER, PROCESS
C020251 CONVERTER, PROCESS
C020141 CONVERTER, PROCESS
C020307 CONVERTER, PROCESS
C020237 CONVERTER, PROCESS
C020209 CONVERTER, PROCESS
C034735 DRYER, GAS OR ELECTRIC
C027167 NO DESCRIPTION AVAILABLE
C027170 NO DESCRIPTION AVAILABLE
C027173 NO DESCRIPTION AVAILABLE
C027175 NO DESCRIPTION AVAILABLE
C027182 NO DESCRIPTION AVAILABLE
C027484 NO DESCRIPTION AVAILABLE
C027487 NO DESCRIPTION AVAILABLE
C048930 CHILLER, LIQUID

C048929 CHILLER, LIQUID

C047102 CHILLER, LIQUID

C045944 NO DESCRIPTION AVAILABLE
C008307 CONDENSER

C027142 GENERATOR SET

C046378 GENERATOR SET

C008413 CONDENSER

C008342 CONDENSER

C008318 CONDENSER

C008317 CONDENSER

C008338 CONDENSER

C008414 CONDENSER

C000464 CONVERTER, PROCESS
C000788 CONVERTER, PROCESS
C020180 CONVERTER, PROCESS
C020138 CONVERTER, PROCESS
C000734 CONVERTER, PROCESS
C020093 CONVERTER, PROCESS
C000448 CONVERTER, PROCESS
C000457 CONVERTER, PROCESS
C020353 CONVERTER, PROCESS
C020284 CONVERTER, PROCESS
C020189 CONVERTER, PROCESS
C020084 CONVERTER, PROCESS
C020090 CONVERTER, PROCESS

COST
19,285.00
19,286.00
19,284.00
19,286.00
19,286.00
19,285.00
19,286.00
23,685.00
23,684.00
19,810.00
19,810.00
20,089.00
20,086.00
19,810.00
19,812.00
19,810.00
19,810.00

7,935.00
6,937.00
6,937.00
6,938.00
6,937.00
6,938.00
6,631.00
6,631.00
8,550.00
8,550.00
12,165.00
24,000.00
12,924.00
12,495.00
12,694.00
12,924.00
12,924.00
12,924.00
12,924.00
12,924.00
12,923.00

137,884.00

142,555.00

134,057.00

137,918.00

139,499.00

138,182.00

137,808.00

130,660.00

139,051.00

140,041.00

138,182.00

142,786.00

154,474.00
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ACQUIRED
9/1/1954
9/1/1954
9/1/1954
9/1/1954
9/1/1954
9/1/1954
9/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
9/1/1958
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
1/1/1954
6/1/1981
6/1/1981

11/1/1978
9/1/1976
6/1/1953
1/1/1954
9/1/1967
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953

7/31/1978

10/31/1979

3/31/1978

6/30/1978

3/31/1980

8/31/1978

6/30/1978

2/28/1978

4/30/1979

113111977

8/31/1978

10/31/1979
5/311977
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PROP. NO. DESCRIPTION

C020332 CONVERTER, PROCESS
C000759 CONVERTER, PROCESS
C000779 CONVERTER, PROCESS
C020327 CONVERTER, PROCESS
C020359 CONVERTER, PROCESS
C020243 CONVERTER, PROCESS
C020386 CONVERTER, PROCESS

C030414 CONTROL INSTRUMENTATION S

C000515 CONVERTER, PROCESS
C030406 COOLANT SYSTEM

C030404 PIPING SYSTEM, PROCESS GA
C030405 PRODUCT WITHDRAWAL AND PU

C020298 CONVERTER, PROCESS
C020358 CONVERTER, PROCESS
C020372 CONVERTER, PROCESS
C000456 CONVERTER, PROCESS
C000394 CONVERTER, PROCESS
C000413 CONVERTER, PROCESS
C000418 CONVERTER, PROCESS
C000767 CONVERTER, PROCESS
C000447 CONVERTER, PROCESS
C000449 CONVERTER, PROCESS
C000453 CONVERTER, PROCESS
C000766 CONVERTER, PROCESS
C020135 CONVERTER, PROCESS
C000674 CONVERTER, PROCESS
C020128 CONVERTER, PROCESS
C020064 CONVERTER, PROCESS
C020071 CONVERTER, PROCESS
C020085 CONVERTER, PROCESS
C020102 CONVERTER, PROCESS
C020036 CONVERTER, PROCESS
C020397 CONVERTER, PROCESS
C000381 CONVERTER, PROCESS
C000386 CONVERTER, PROCESS
C000389 CONVERTER, PROCESS
C000402 CONVERTER, PROCESS
C000735 CONVERTER, PROCESS
C000748 CONVERTER, PROCESS
C020197 CONVERTER, PROCESS
C020068 CONVERTER, PROCESS
C020105 CONVERTER, PROCESS
C020328 CONVERTER, PROCESS
C020354 CONVERTER, PROCESS
C020383 CONVERTER, PROCESS
C000463 CONVERTER, PROCESS
C020215 CONVERTER, PROCESS
C000747 CONVERTER, PROCESS
C000673 CONVERTER, PROCESS
C020106 CONVERTER, PROCESS
C020095 CONVERTER, PROCESS

COST
130,338.00
138,941.00
138,548.00
139,683.00
139,683.00
137,918.00
138,182.00
150,723.00
137,630.00
63,367.00
270,776.00
45,196.00
142,526.00
137,739.00
139,608.00
133,948.00
130,660.00
130,660.00
138,942.00
138,941.00
130,660.00
137,884.00
139,574.00
138,941.00
134,057.00
138,669.00
130,769.00
140,539.00
154,474.00
142,786.00
137,993.00
138,182.00
137,739.00
138,941.00
142,417.00
138,669.00
130,660.00
139,499.00
142,677.00
138,182.00
154,474.00
139,608.00
139,608.00
154,474.00
137,918.00
130,660.00
134,057.00
140,429.00
138,669.00
139,608.00
139,683.00
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ACQUIRED
2/28/1978
4/30/1979
8/31/1981
2/28/1980
2/28/1980
6/30/1978
8/31/1978
1/31/1954

12/31/1978
1/31/1954
1/31/1954
1/31/1954
2/28/1977

12/31/1978
3/31/1980
3/31/1978
2/28/1978
2/28/1978
4/30/1979
4/30/1979
2/28/1978
7/31/1978
2/28/1980
4/30/1979
3/31/1978
8/31/1981
2/28/1978
5/31/1979
5/31/1977

10/31/1979
7/31/1978
8/31/1978

12/31/1978
4/30/1979
2/281977
8/31/1981
2/28/1978
3/31/1980

10/31/1979
8/31/1978
5/31/1977
3/31/1980
3/31/1980
5/31/1977
6/30/1978
2/28/1978
3/31/1978
5/31/1979
8/31/1981
3/31/1980
2/28/1980
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PROP. NO. DESCRIPTION

C020033 CONVERTER, PROCESS

C020304 CONVERTER, PROCESS

C020273 CONVERTER, PROCESS

C020259 CONVERTER, PROCESS

C020262 CONVERTER, PROCESS

C020364 CONVERTER, PROCESS

C020384 CONVERTER, PROCESS

C000623 CONVERTER, PROCESS

C000645 CONVERTER, PROCESS

C000650 CONVERTER, PROCESS

C001347 COMPRESSOR, PROCESS,AXIAL
C001352 COMPRESSOR, PROCESS,AXIAL
C001362 COMPRESSOR, PROCESS,AXIAL
C016245 COMPRESSOR, PROCESS,AXIAL
C016249 COMPRESSOR, PROCESS,AXIAL
C001628 COMPRESSOR, PROCESS,AXIAL
C001635 COMPRESSOR, PROCESS,AXIAL
C001639 COMPRESSOR, PROCESS,AXIAL
C016165 COMPRESSOR, PROCESS,AXIAL
C016208 COMPRESSOR, PROCESS,AXIAL
C016222 COMPRESSOR, PROCESS,AXIAL
C001410 COMPRESSOR, PROCESS,AXIAL
C016291 COMPRESSOR, PROCESS,AXIAL
C016313 COMPRESSOR, PROCESS,AXIAL
C016094 COMPRESSOR, PROCESS,AXIAL
C016057 COMPRESSOR, PROCESS,AXIAL
C016085 COMPRESSOR, PROCESS,AXIAL
C001340 COMPRESSOR, PROCESS,AXIAL
C001664 COMPRESSOR, PROCESS,AXIAL
C001501 COMPRESSOR, PROCESS,AXIAL
C001702 COMPRESSOR, PROCESS,AXIAL
C016002 COMPRESSOR, PROCESS,AXIAL
C001684 COMPRESSOR, PROCESS,AXIAL
C016137 COMPRESSOR, PROCESS,AXIAL
C016294 COMPRESSOR, PROCESS,AXIAL
C001604 COMPRESSOR, PROCESS,AXIAL
C001454 COMPRESSOR, PROCESS,AXIAL
C049798 COMPRESSOR, PROCESS,AXIAL
C016164 COMPRESSOR, PROCESS,AXIAL
C016201 COMPRESSOR, PROCESS,AXIAL
C016209 COMPRESSOR, PROCESS,AXIAL
C016383 COMPRESSOR, PROCESS,AXIAL
C016230 COMPRESSOR, PROCESS,AXIAL
C016239 COMPRESSOR, PROCESS,AXIAL
C016167 COMPRESSOR, PROCESS,AXIAL
C016170 COMPRESSOR, PROCESS,AXIAL
C001525 COMPRESSOR, PROCESS,AXIAL
C016401 COMPRESSOR, PROCESS,AXIAL
C001351 COMPRESSOR, PROCESS,AXIAL
C016010 COMPRESSOR, PROCESS,AXIAL
C020060 CONVERTER, PROCESS

COST
137,993.00
138,182.00
139,051.00
134,057.00
134,057.00
130,769.00
137,918.00
142,417.00
130,660.00
130,660.00
44,407.00
44,407.00
40,728.00
44,962.00
32,260.00
31,705.00
44,407.00
44,407.00
44,961.00
44,962.00
30,709.00
44,407.00
37,024.00
32,260.00
44,959.00
32,257.00
44,959.00
44,407.00
44,407.00
30,154.00
36,482.00
30,709.00
30,154.00
44,959.00
32,260.00
46,456.00
44,407.00
45,962.00
32,259.00
32,260.00
37,024.00
30,709.00
44,962.00
32,260.00
37,114.00
44,961.00
46,456.00
36,460.00
44,407.00
30,706.00
142,526.00
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ACQUIRED

7/31/1978
8/31/1978
4/30/1979
3/31/1978
3/31/1978
2/28/1978
6/30/1978
2/28/1977
2/28/1978
2/28/1978
10/31/1979
10/31/1979
12/311977
7/31/1978
3/31/1980
2/28/1980
8/31/1981
8/31/1981
10/31/1979
3/31/1980
8/31/1977
2/28/1980
2/28/1977
2/28/1980
3/31/1980
2/28/1980
8/31/1981
4/30/1979
2/28/1980
7/311977
2/281977
8/31/1977
9/30/1977
8/31/1981
2/28/1980
5/31/1977
8/31/1978
11/30/1984
8/31/1978
12/31/1978
2/281977
7/31/1977
8/31/1978
3/31/1980
21281977
12/31/1978
5/31/1977
113111977
8/31/1978
8/31/1977
2/281977
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PROP. NO. DESCRIPTION

C000729 CONVERTER, PROCESS
C000737 CONVERTER, PROCESS
C020133 CONVERTER, PROCESS
C020074 CONVERTER, PROCESS
C020216 CONVERTER, PROCESS

C030410 COMPRESSED AIR SYSTEM

C020056 CONVERTER, PROCESS
C000451 CONVERTER, PROCESS
C000521 CONVERTER, PROCESS
C020198 CONVERTER, PROCESS
C000713 CONVERTER, PROCESS
C020069 CONVERTER, PROCESS
C020081 CONVERTER, PROCESS
C020087 CONVERTER, PROCESS
C000454 CONVERTER, PROCESS
C020290 CONVERTER, PROCESS
C000765 CONVERTER, PROCESS
C000768 CONVERTER, PROCESS
C020286 CONVERTER, PROCESS
C020231 CONVERTER, PROCESS
C020324 CONVERTER, PROCESS
C020228 CONVERTER, PROCESS
C020066 CONVERTER, PROCESS
C020285 CONVERTER, PROCESS
C020289 CONVERTER, PROCESS
C020319 CONVERTER, PROCESS
C020360 CONVERTER, PROCESS
C020370 CONVERTER, PROCESS
C020387 CONVERTER, PROCESS
C020391 CONVERTER, PROCESS
C020245 CONVERTER, PROCESS
C020291 CONVERTER, PROCESS
C020306 CONVERTER, PROCESS
C020385 CONVERTER, PROCESS

C030412 ELECTRIC POWER DISTRIBUTI
C030413 PIPING SYSTEM, PROCESS GA

C000475 CONVERTER, PROCESS
C000487 CONVERTER, PROCESS
C000745 CONVERTER, PROCESS
C000754 CONVERTER, PROCESS
C000760 CONVERTER, PROCESS
C000731 CONVERTER, PROCESS
C000488 CONVERTER, PROCESS
C020213 CONVERTER, PROCESS
C020227 CONVERTER, PROCESS
C020233 CONVERTER, PROCESS
C020122 CONVERTER, PROCESS
C020032 CONVERTER, PROCESS
C000410 CONVERTER, PROCESS
C000419 CONVERTER, PROCESS
C000431 CONVERTER, PROCESS

COST

139,499.00
139,499.00
137,918.00
140,539.00
134,057.00
377,232.00
140,040.00
138,669.00
138,669.00
138,182.00
142,677.00
154,474.00
138,182.00
140,539.00
137,630.00
137,918.00
140,429.00
138,941.00
140,041.00
137,918.00
137,918.00
138,182.00
154,474.00
137,918.00
134,057.00
137,739.00
139,683.00
139,608.00
139,683.00
139,683.00
134,057.00
154,474.00
138,182.00
137,918.00

16,460,270.00

97,130.00
139,574.00
137,630.00
142,677.00
138,669.00
140,429.00
138,669.00
137,630.00
134,057.00
138,182.00
137,918.00
142,526.00
138,182.00
138,942.00
154,365.00
139,574.00
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ACQUIRED
3/31/1980
3/31/1980
6/30/1978
5/31/1979
3/31/1978
1/31/1954
11311977
8/31/1981
8/31/1981
8/31/1978

10/31/1979
5/31/1977
8/31/1978
5/31/1979

12/31/1978
6/30/1978
5/31/1979
4/30/1979
11311977
6/30/1978
6/30/1978
8/31/1978
5/31/1977
6/30/1978
3/31/1978

12/31/1978
2/28/1980
3/31/1980
2/28/1980
2/28/1980
3/31/1978
5/31/1977
8/31/1978
6/30/1978
1/31/1954
1/31/1954
2/28/1980

12/31/1978

10/31/1979
8/31/1981
5/31/1979
8/31/1981

12/31/1978
3/31/1978
8/31/1978
6/30/1978
2/28/1977
8/31/1978
4/30/1979
5/31/1977
2/28/1980
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PROP. NO. DESCRIPTION

C000455 CONVERTER, PROCESS
C020393 CONVERTER, PROCESS
C000511 CONVERTER, PROCESS
C000409 CONVERTER, PROCESS
C000378 CONVERTER, PROCESS
C000459 CONVERTER, PROCESS
C020219 CONVERTER, PROCESS
C020178 CONVERTER, PROCESS
C020179 CONVERTER, PROCESS
C020187 CONVERTER, PROCESS
C000689 CONVERTER, PROCESS
C020067 CONVERTER, PROCESS
C020097 CONVERTER, PROCESS
C020034 CONVERTER, PROCESS
C000414 CONVERTER, PROCESS
C000415 CONVERTER, PROCESS
C020092 CONVERTER, PROCESS
C020096 CONVERTER, PROCESS
C020098 CONVERTER, PROCESS
C000752 CONVERTER, PROCESS
C000746 CONVERTER, PROCESS
C000644 CONVERTER, PROCESS
C000649 CONVERTER, PROCESS
C020009 CONVERTER, PROCESS
C000786 CONVERTER, PROCESS
C000732 CONVERTER, PROCESS
C020101 CONVERTER, PROCESS
C020121 CONVERTER, PROCESS
C020395 CONVERTER, PROCESS
C020399 CONVERTER, PROCESS
C020214 CONVERTER, PROCESS
C020070 CONVERTER, PROCESS
C020312 CONVERTER, PROCESS
C020320 CONVERTER, PROCESS
C020246 CONVERTER, PROCESS
C020260 CONVERTER, PROCESS
C020311 CONVERTER, PROCESS
C020313 CONVERTER, PROCESS
C020315 CONVERTER, PROCESS
C000477 CONVERTER, PROCESS
C000504 CONVERTER, PROCESS
C000743 CONVERTER, PROCESS
C000676 CONVERTER, PROCESS
C020104 CONVERTER, PROCESS
C020037 CONVERTER, PROCESS
C000442 CONVERTER, PROCESS
C000446 CONVERTER, PROCESS
C000452 CONVERTER, PROCESS
C020288 CONVERTER, PROCESS
C020029 CONVERTER, PROCESS
C020411 CONVERTER, PROCESS

COST

138,941.00
137,739.00
130,660.00
140,429.00
137,884.00
139,574.00
138,182.00
134,057.00
134,057.00
138,182.00
139,499.00
154,474.00
139,683.00
138,182.00
140,429.00
137,808.00
154,474.00
139,683.00
139,683.00
138,669.00
138,669.00
130,660.00
130,660.00
139,608.00
138,548.00
154,365.00
138,182.00
142,526.00
137,739.00
137,739.00
134,057.00
154,474.00
154,474.00
137,918.00
134,057.00
134,057.00
154,474.00
140,041.00
140,041.00
130,660.00
138,669.00
139,499.00
137,884.00
139,608.00
137,993.00
130,660.00
137,808.00
137,808.00
154,474.00
137,993.00
137,739.00
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ACQUIRED
4/30/1979
12/31/1978
2/28/1978
5/31/1979
7/31/1978
2/28/1980
8/31/1978
3/31/1978
3/31/1978
8/31/1978
3/31/1980
5/31/1977
2/28/1980
8/31/1978
5/31/1979
6/30/1978
5/311977
2/28/1980
2/28/1980
8/31/1981
8/31/1981
2/28/1978
2/28/1978
3/31/1980
8/31/1981
5/31/1977
8/31/1978
2/28/1977
12/31/1978
12/31/1978
3/31/1978
5/31/1977
5/31/1977
6/30/1978
3/31/1978
3/31/1978
5/31/1977
113111977
11311977
2/28/1978
8/31/1981
3/31/1980
7/31/1978
3/31/1980
7/31/1978
2/28/1978
6/30/1978
6/30/1978
5/311977
7/31/1978
12/31/1978
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C020218 CONVERTER, PROCESS
C020223 CONVERTER, PROCESS
C020086 CONVERTER, PROCESS
C020276 CONVERTER, PROCESS
C000397 CONVERTER, PROCESS
C000594 CONVERTER, PROCESS
C000721 CONVERTER, PROCESS
C020310 CONVERTER, PROCESS
C020355 CONVERTER, PROCESS
C020031 CONVERTER, PROCESS
C000404 CONVERTER, PROCESS
C000434 CONVERTER, PROCESS
C000439 CONVERTER, PROCESS
C020012 CONVERTER, PROCESS
C000648 CONVERTER, PROCESS
C020325 CONVERTER, PROCESS
C000697 CONVERTER, PROCESS
C000739 CONVERTER, PROCESS
C020022 CONVERTER, PROCESS
C020027 CONVERTER, PROCESS
C014759 CRANE, TRAVELING
C014806 CRANE, TRAVELING
C027075 CRANE, TRAVELING
C027157 CRANE, TRAVELING
C030409 NITROGEN DISTRIBUTION SYS
C030407 OIL SYSTEMS, PROCESS
C030411 RECIRCULATING WATER SYSTE
C030408 SEAL FEED AND SEAL EXHAUS
C014818 CRANE, TRAVELING
C027079 CRANE, TRAVELING
C027161 CRANE, TRAVELING
C020363 CONVERTER, PROCESS
C020377 CONVERTER, PROCESS
C000711 CONVERTER, PROCESS
C000716 CONVERTER, PROCESS
C000736 CONVERTER, PROCESS
C020041 CONVERTER, PROCESS
C020091 CONVERTER, PROCESS
C000489 CONVERTER, PROCESS
C020283 CONVERTER, PROCESS
C016098 COMPRESSOR, PROCESS,AXIAL
C016104 COMPRESSOR, PROCESS,AXIAL
C016106 COMPRESSOR, PROCESS,AXIAL
C016028 COMPRESSOR, PROCESS,AXIAL
C016288 COMPRESSOR, PROCESS,AXIAL
C001401 COMPRESSOR, PROCESS,AXIAL
C001461 COMPRESSOR, PROCESS,AXIAL
C016297 COMPRESSOR, PROCESS,AXIAL
C016392 COMPRESSOR, PROCESS,AXIAL
C016331 COMPRESSOR, PROCESS,AXIAL
C016347 COMPRESSOR, PROCESS,AXIAL

COST
138,182.00
140,040.00
154,474.00
139,051.00
142,417.00
139,952.00
138,669.00
154,474.00
137,918.00
138,182.00
130,660.00
154,365.00
137,884.00
138,815.00
133,948.00
139,608.00
138,669.00
138,706.00
142,786.00
142,786.00
54,792.00
54,792.00
54,793.00
54,794.00
244,126.00
1,618,321.00
636,606.00
599,839.00
39,175.00
54,792.00
54,793.00
142,786.00
137,739.00
142,677.00
138,941.00
139,574.00
140,337.00
154,474.00
137,630.00
137,918.00
41,280.00
44,960.00
41,281.00
30,706.00
41,283.00
44,407.00
31,705.00
32,260.00
30,709.00
32,260.00
41,283.00
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ACQUIRED
8/31/1978
113111977
5/311977
4/30/1979
21281977
113111977
8/31/1981
5/31/1977
6/30/1978
8/31/1978
2/28/1978
5/31/1977
7/31/1978
7/31/1980
3/31/1978
3/31/1980
8/31/1981
7/31/1980

10/31/1979
10/31/1979
1/31/1954
1/31/1954
1/31/1954
1/31/1954
1/31/1954
1/31/1954
1/31/1954
1/31/1954
1/31/1954
1/31/1954
1/31/1954
10/31/1979
12/31/1978
10/31/1979
4/30/1979
2/28/1980
6/30/1979
5/31/1977
12/31/1978
6/30/1978
3/31/1978
8/31/1978
2/28/1978
8/31/1977
3/31/1978
5/31/1979
2/28/1980
2/28/1980
71311977
12/31/1978
3/31/1978
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C001405 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C016235 COMPRESSOR, PROCESS,AXIAL 44,962.00 3/31/1980
C016206 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C016058 COMPRESSOR, PROCESS,AXIAL 32,257.00 3/31/1980
C016023 COMPRESSOR, PROCESS,AXIAL 32,257.00 3/31/1980
C016355 COMPRESSOR, PROCESS,AXIAL 41,283.00 12/31/1977
C016408 COMPRESSOR, PROCESS,AXIAL 32,032.00 8/31/1978
C001506 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C001692 COMPRESSOR, PROCESS,AXIAL 30,154.00 9/30/1977
C001701 COMPRESSOR, PROCESS,AXIAL 35,917.00 113111977
C016096 COMPRESSOR, PROCESS,AXIAL 44,959.00 7/31/1978
C016110 COMPRESSOR, PROCESS,AXIAL 36,456.00 113111977
C016042 COMPRESSOR, PROCESS,AXIAL 32,257.00 3/31/1980
C016083 COMPRESSOR, PROCESS,AXIAL 44,959.00 12/31/1978
C001561 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C001576 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C001581 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C001600 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C016090 COMPRESSOR, PROCESS,AXIAL 32,257.00 2/28/1980
C016123 COMPRESSOR, PROCESS,AXIAL 44,960.00 4/30/1979
C001588 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C001602 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C001723 COMPRESSOR, PROCESS,AXIAL 52,338.00 8/31/1978
C016087 COMPRESSOR, PROCESS,AXIAL 36,456.00 113111977
C016032 COMPRESSOR, PROCESS,AXIAL 44,959.00 6/30/1978
C016341 COMPRESSOR, PROCESS,AXIAL 32,260.00 12/31/1978
C016377 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/311977
C016067 COMPRESSOR, PROCESS,AXIAL 44,959.00 5/31/1979
C016070 COMPRESSOR, PROCESS,AXIAL 44,959.00 2/28/1980
C016071 COMPRESSOR, PROCESS,AXIAL 47,008.00 5/31/1977
C001388 COMPRESSOR, PROCESS,AXIAL 40,728.00 2/28/1978
C016237 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1978
C001653 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C016193 COMPRESSOR, PROCESS,AXIAL 32,260.00 12/31/1978
C001495 COMPRESSOR, PROCESS,AXIAL 31,705.00 3/31/1980
C016364 COMPRESSOR, PROCESS,AXIAL 29,048.00 12/31/1978
C000724 CONVERTER, PROCESS 138,706.00 7/31/1980
C001700 COMPRESSOR, PROCESS,AXIAL 35,917.00 11311977
C020234 CONVERTER, PROCESS 139,683.00 2/28/1980
C020195 CONVERTER, PROCESS 137,918.00 6/30/1978
C050234 COMPRESSOR, PROCESS,AXIAL 3,900,923.00 11311977
C001621 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C016099 COMPRESSOR, PROCESS,AXIAL 41,280.00 2/28/1978
C016139 COMPRESSOR, PROCESS,AXIAL 44,960.00 3/31/1980
C001620 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C001646 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C001656 COMPRESSOR, PROCESS,AXIAL 31,705.00 3/31/1980
C016308 COMPRESSOR, PROCESS,AXIAL 32,260.00 9/30/1978
C016068 COMPRESSOR, PROCESS,AXIAL 37,111.00 2/281977
C001364 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C001399 COMPRESSOR, PROCESS,AXIAL 35,385.00 1/31/1979
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C016243 COMPRESSOR, PROCESS,AXIAL 32,260.00 8/31/1978
C016169 COMPRESSOR, PROCESS,AXIAL 41,282.00 2/28/1978
C016200 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C001455 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1978
C020065 CONVERTER, PROCESS 154,474.00 5/31/1977
C000379 CONVERTER, PROCESS 142,677.00 10/31/1979
C000441 CONVERTER, PROCESS 142,677.00 10/31/1979
C020019 CONVERTER, PROCESS 139,608.00 3/31/1980
C020055 CONVERTER, PROCESS 142,526.00 21281977
C000615 CONVERTER, PROCESS 142,417.00 2/28/1977
C000744 CONVERTER, PROCESS 139,499.00 3/31/1980
C000467 CONVERTER, PROCESS 140,429.00 5/31/1979
C000471 CONVERTER, PROCESS 130,660.00 2/28/1978
C016024 COMPRESSOR, PROCESS,AXIAL 44,959.00 5/31/1979
C016007 COMPRESSOR, PROCESS,AXIAL 32,260.00 8/31/1978
C016285 COMPRESSOR, PROCESS,AXIAL 32,260.00 2/28/1980
C016224 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1978
C016204 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1978
C016212 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C001680 COMPRESSOR, PROCESS,AXIAL 30,154.00 7/311977
C016273 COMPRESSOR, PROCESS,AXIAL 32,260.00 9/30/1978
C016303 COMPRESSOR, PROCESS,AXIAL 32,260.00 2/28/1980
C016133 COMPRESSOR, PROCESS,AXIAL 30,707.00 8/31/1977
C016140 COMPRESSOR, PROCESS,AXIAL 32,258.00 8/31/1978
C001337 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C016097 COMPRESSOR, PROCESS,AXIAL 44,959.00 12/31/1978
C001549 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C016357 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1981
C001696 COMPRESSOR, PROCESS,AXIAL 44,407.00 2/28/1980
C001439 COMPRESSOR, PROCESS,AXIAL 44,407.00 5/31/1979
C001414 COMPRESSOR, PROCESS,AXIAL 31,705.00 2/28/1980
C001452 COMPRESSOR, PROCESS,AXIAL 31,705.00 9/30/1978
C016252 COMPRESSOR, PROCESS,AXIAL 30,709.00 8/31/11977
C016256 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C016293 COMPRESSOR, PROCESS,AXIAL 41,283.00 3/31/1978
C016295 COMPRESSOR, PROCESS,AXIAL 44,962.00 12/31/1978
C016301 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C049799 COMPRESSOR, PROCESS,AXIAL 45,974.00 11/30/1984
C016020 COMPRESSOR, PROCESS,AXIAL 29,048.00 3/31/1980
C016003 COMPRESSOR, PROCESS,AXIAL 32,260.00 2/28/1980
C016351 COMPRESSOR, PROCESS,AXIAL 47,011.00 9/30/1977
C001393 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C001402 COMPRESSOR, PROCESS,AXIAL 38,875.00 3/31/1978
C001657 COMPRESSOR, PROCESS,AXIAL 38,875.00 3/31/1978
C016185 COMPRESSOR, PROCESS,AXIAL 47,010.00 5/31/1977
C001509 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1978
C001556 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1978
C001479 COMPRESSOR, PROCESS,AXIAL 31,705.00 8/31/1978
C001483 COMPRESSOR, PROCESS,AXIAL 44,407.00 4/30/1979
C016375 COMPRESSOR, PROCESS,AXIAL 33,886.00 2/28/1977
C016404 COMPRESSOR, PROCESS,AXIAL 44,963.00 8/31/1978
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C001423 COMPRESSOR, PROCESS,AXIAL 36,573.00 2/281977
C016039 COMPRESSOR, PROCESS,AXIAL 30,706.00 8/31/1977
C016045 COMPRESSOR, PROCESS,AXIAL 32,257.00 9/30/1978
C001559 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C016184 COMPRESSOR, PROCESS,AXIAL 41,282.00 2/28/1978
C001666 COMPRESSOR, PROCESS,AXIAL 44,407.00 7/31/1978
C001678 COMPRESSOR, PROCESS,AXIAL 35,917.00 11311977
C049324 COMPRESSOR, PROCESS,AXIAL 152,324.00 11/30/1983
C016004 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1978
C001564 COMPRESSOR, PROCESS,AXIAL 44,407.00 12/31/1978
C001596 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C001619 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C016088 COMPRESSOR, PROCESS,AXIAL 41,280.00 2/28/1978
C016306 COMPRESSOR, PROCESS,AXIAL 32,260.00 12/31/1978
C001689 COMPRESSOR, PROCESS,AXIAL 30,154.00 9/30/1977
C016130 COMPRESSOR, PROCESS,AXIAL 44,960.00 10/31/1979
C016143 COMPRESSOR, PROCESS,AXIAL 44,960.00 5/31/1979
C016309 COMPRESSOR, PROCESS,AXIAL 44,962.00 5/31/1979
C016233 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C001655 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C016218 COMPRESSOR, PROCESS,AXIAL 39,430.00 3/31/1978
C001693 COMPRESSOR, PROCESS,AXIAL 36,573.00 2/28/1977
C016060 COMPRESSOR, PROCESS,AXIAL 41,280.00 3/31/1978
C016066 COMPRESSOR, PROCESS,AXIAL 47,008.00 5/31/1977
C001582 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1978
C001418 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C001430 COMPRESSOR, PROCESS,AXIAL 30,154.00 71311977
C001448 COMPRESSOR, PROCESS,AXIAL 40,728.00 3/31/1978
C016349 COMPRESSOR, PROCESS,AXIAL 44,962.00 7/31/1978
C016118 COMPRESSOR, PROCESS,AXIAL 44,959.00 6/30/1978
C016127 COMPRESSOR, PROCESS,AXIAL 41,281.00 3/31/1978
C016152 COMPRESSOR, PROCESS,AXIAL 41,282.00 3/31/1978
C016063 COMPRESSOR, PROCESS,AXIAL 30,706.00 71311977
C016390 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C016406 COMPRESSOR, PROCESS,AXIAL 32,261.00 3/31/1980
C016078 COMPRESSOR, PROCESS,AXIAL 47,008.00 5/31/1977
C016216 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C016054 COMPRESSOR, PROCESS,AXIAL 37,111.00 2/28/1977
C016021 COMPRESSOR, PROCESS,AXIAL 32,257.00 3/31/1980
C001622 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1981
C016282 COMPRESSOR, PROCESS,AXIAL 39,430.00 3/31/1978
C049326 COMPRESSOR, PROCESS,AXIAL 152,323.00 11/30/1983
C016219 COMPRESSOR, PROCESS,AXIAL 44,962.00 2/28/1980
C001608 COMPRESSOR, PROCESS,AXIAL 40,728.00 2/28/1978
C001651 COMPRESSOR, PROCESS,AXIAL 31,705.00 2/28/1980
C050247 COMPRESSOR, PROCESS,AXIAL 143,983.00 5/31/1977
C016280 COMPRESSOR, PROCESS,AXIAL 39,430.00 3/31/1978
C001673 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C001315 COMPRESSOR, PROCESS,AXIAL 35,917.00 11311977
C016223 COMPRESSOR, PROCESS,AXIAL 44,962.00 8/31/1981
C016328 COMPRESSOR, PROCESS,AXIAL 32,260.00  12/31/1978
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C016352 COMPRESSOR, PROCESS,AXIAL
C016192 COMPRESSOR, PROCESS,AXIAL
C016213 COMPRESSOR, PROCESS,AXIAL
C001413 COMPRESSOR, PROCESS,AXIAL
C001697 COMPRESSOR, PROCESS,AXIAL
C016102 COMPRESSOR, PROCESS,AXIAL
C016050 COMPRESSOR, PROCESS,AXIAL
C016059 COMPRESSOR, PROCESS,AXIAL
C016079 COMPRESSOR, PROCESS,AXIAL
C016009 COMPRESSOR, PROCESS,AXIAL
C016011 COMPRESSOR, PROCESS,AXIAL
C001353 COMPRESSOR, PROCESS,AXIAL
C016080 COMPRESSOR, PROCESS,AXIAL
C016289 COMPRESSOR, PROCESS,AXIAL
C016229 COMPRESSOR, PROCESS,AXIAL
C016225 COMPRESSOR, PROCESS,AXIAL
C016286 COMPRESSOR, PROCESS,AXIAL
C001323 COMPRESSOR, PROCESS,AXIAL
C001379 COMPRESSOR, PROCESS,AXIAL
C001383 COMPRESSOR, PROCESS,AXIAL
C001437 COMPRESSOR, PROCESS,AXIAL
C016258 COMPRESSOR, PROCESS,AXIAL
C016283 COMPRESSOR, PROCESS,AXIAL
C001378 COMPRESSOR, PROCESS,AXIAL
C001422 COMPRESSOR, PROCESS,AXIAL
C016317 COMPRESSOR, PROCESS,AXIAL
C016346 COMPRESSOR, PROCESS,AXIAL
C049323 COMPRESSOR, PROCESS,AXIAL
C001498 COMPRESSOR, PROCESS,AXIAL
C020207 CONVERTER, PROCESS
C020226 CONVERTER, PROCESS
C020103 CONVERTER, PROCESS
C020119 CONVERTER, PROCESS
C000741 CONVERTER, PROCESS
C020261 CONVERTER, PROCESS
C020030 CONVERTER, PROCESS
C020058 CONVERTER, PROCESS
C020217 CONVERTER, PROCESS
C000740 CONVERTER, PROCESS
C000757 CONVERTER, PROCESS
C020164 CONVERTER, PROCESS
C020190 CONVERTER, PROCESS
C000720 CONVERTER, PROCESS
C020120 CONVERTER, PROCESS
C020089 CONVERTER, PROCESS
C000437 CONVERTER, PROCESS
C000450 CONVERTER, PROCESS
C020016 CONVERTER, PROCESS
C020162 CONVERTER, PROCESS
C000698 CONVERTER, PROCESS
C020134 CONVERTER, PROCESS

COST
36,459.00
44,962.00
41,283.00
30,154.00
35,917.00
39,426.00
37,020.00
44,959.00
41,750.00
32,496.00
47,011.00
46,456.00
44,959.00
47,011.00
44,962.00
44,962.00
44,962.00
44,407.00
44,407.00
46,456.00
46,456.00
41,283.00
41,283.00
44,407.00
35,917.00
32,260.00
36,459.00

152,325.00
31,705.00

137,739.00

140,040.00

139,683.00

140,040.00

142,677.00

134,057.00

137,739.00

140,040.00

154,474.00

142,677.00

140,429.00

137,739.00

138,182.00

142,677.00

140,040.00

139,608.00

140,429.00

133,948.00

142,786.00

134,057.00

140,429.00

140,040.00
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ACQUIRED
11311977
2/28/1980
2/28/1978
9/30/1977
11311977
3/31/1978
2/281977

12/31/1978
10/31/1979
9/30/1978
5/311977
5/31/1977
3/31/1980
5/31/1977
6/30/1978
2/28/1980
5/31/1979
6/30/1978
12/31/1978
5/31/1977
5/311977
2/28/1978
3/31/1978
7/31/1980
1/31/1977
2/28/1980
11311977
11/30/1983
8/31/1978
12/31/1978
11311977
2/28/1980
11311977
10/31/1979
3/31/1978
12/31/1978
11311977
5/31/1977
10/31/1979
5/31/1979
12/31/1978
8/31/1978
10/31/1979
113111977
3/31/1980
5/31/1979
3/31/1978
10/31/1979
3/31/1978
5/31/1979
1/31/1977

DE-RP24-040H20178
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PROP. NO. DESCRIPTION

C020063 CONVERTER, PROCESS
C001504 COMPRESSOR, PROCESS,AXIAL
C001417 COMPRESSOR, PROCESS,AXIAL
C001431 COMPRESSOR, PROCESS,AXIAL
C001579 COMPRESSOR, PROCESS,AXIAL
C001427 COMPRESSOR, PROCESS,AXIAL
C001707 COMPRESSOR, PROCESS,AXIAL
C001718 COMPRESSOR, PROCESS,AXIAL
C001615 COMPRESSOR, PROCESS,AXIAL
C016112 COMPRESSOR, PROCESS,AXIAL
C016142 COMPRESSOR, PROCESS,AXIAL
C016008 COMPRESSOR, PROCESS,AXIAL
C001675 COMPRESSOR, PROCESS,AXIAL
C001314 COMPRESSOR, PROCESS,AXIAL
C001318 COMPRESSOR, PROCESS,AXIAL
C001328 COMPRESSOR, PROCESS,AXIAL
C016238 COMPRESSOR, PROCESS,AXIAL
C001415 COMPRESSOR, PROCESS,AXIAL
C016072 COMPRESSOR, PROCESS,AXIAL
C016195 COMPRESSOR, PROCESS,AXIAL
C016366 COMPRESSOR, PROCESS,AXIAL
C001438 COMPRESSOR, PROCESS,AXIAL
C001441 COMPRESSOR, PROCESS,AXIAL
C016198 COMPRESSOR, PROCESS,AXIAL
C001699 COMPRESSOR, PROCESS,AXIAL
C001605 COMPRESSOR, PROCESS,AXIAL
C001365 COMPRESSOR, PROCESS,AXIAL
C001381 COMPRESSOR, PROCESS,AXIAL
C001406 COMPRESSOR, PROCESS,AXIAL
C001473 COMPRESSOR, PROCESS,AXIAL
C016262 COMPRESSOR, PROCESS,AXIAL
C016281 COMPRESSOR, PROCESS,AXIAL
C016305 COMPRESSOR, PROCESS,AXIAL
C049796 COMPRESSOR, PROCESS,AXIAL
C000559 CONVERTER, PROCESS
C000769 CONVERTER, PROCESS
C000789 CONVERTER, PROCESS
C000751 CONVERTER, PROCESS
C020137 CONVERTER, PROCESS
C020147 CONVERTER, PROCESS
C000658 CONVERTER, PROCESS
C000682 CONVERTER, PROCESS
C000695 CONVERTER, PROCESS
C000474 CONVERTER, PROCESS
C000718 CONVERTER, PROCESS
C020361 CONVERTER, PROCESS
C000468 CONVERTER, PROCESS
C000460 CONVERTER, PROCESS
C020412 CONVERTER, PROCESS
C020378 CONVERTER, PROCESS
C000643 CONVERTER, PROCESS

COST
140,539.00
35,917.00
40,728.00
44,407.00
36,482.00
35,385.00
35,917.00
46,006.00
44,407.00
41,282.00
44,959.00
44,962.00
46,456.00
31,704.00
44,407.00
44,407.00
44,962.00
46,456.00
37,111.00
41,283.00
44,962.00
44,407.00
44,407.00
44,962.00
31,705.00
30,154.00
44,407.00
44,407.00
44,407.00
31,705.00
47,011.00
44,962.00
41,283.00
45,963.00
140,429.00
140,429.00
138,548.00
142,677.00
134,057.00
140,040.00
130,660.00
138,669.00
142,677.00
142,677.00
138,669.00
139,608.00
128,748.00
139,574.00
137,739.00
137,739.00
130,660.00
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ACQUIRED
5/31/1979
11311977
2/28/1978

12/31/1978
2/28/1977
4/30/1979
11311977
6/30/1977
8/31/1981
2/28/1978

12/31/1978
8/31/1978
6/30/1977
9/30/1978
5/31/1979

10/31/1979
8/31/1978
5/31/1977
21281977
3/31/1978
7/31/1978
4/30/1979
5/31/1979
3/31/1980
2/28/1980
7/3111977
6/30/1978
2/28/1980
5/31/1979
2/28/1980
5/311977
5/31/1979
2/28/1978

11/30/1984
5/31/1979
5/31/1979
8/31/1981

10/31/1979
3/31/1978
113111977
2/28/1978
8/31/1981

10/31/1979

10/31/1979
8/31/1981
3/31/1980
1/31/1978
2/28/1980

12/31/1978

12/31/1978
2/28/1978
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PROP. NO. DESCRIPTION

C000613 CONVERTER, PROCESS
C000387 CONVERTER, PROCESS
C000385 CONVERTER, PROCESS
C000750 CONVERTER, PROCESS
C000612 CONVERTER, PROCESS
C000490 CONVERTER, PROCESS
C000421 CONVERTER, PROCESS
C020100 CONVERTER, PROCESS
C020059 CONVERTER, PROCESS
C000677 CONVERTER, PROCESS
C020194 CONVERTER, PROCESS
C020229 CONVERTER, PROCESS
C020099 CONVERTER, PROCESS
C020094 CONVERTER, PROCESS
C020080 CONVERTER, PROCESS
C020232 CONVERTER, PROCESS
C020326 CONVERTER, PROCESS
C020316 CONVERTER, PROCESS
C000491 CONVERTER, PROCESS
C000473 CONVERTER, PROCESS
C000469 CONVERTER, PROCESS
C020005 CONVERTER, PROCESS
C001484 COMPRESSOR, PROCESS,AXIAL
C001482 COMPRESSOR, PROCESS,AXIAL
C001522 COMPRESSOR, PROCESS,AXIAL
C001647 COMPRESSOR, PROCESS,AXIAL
C016251 COMPRESSOR, PROCESS,AXIAL
C016241 COMPRESSOR, PROCESS,AXIAL
C001374 COMPRESSOR, PROCESS,AXIAL
C016380 COMPRESSOR, PROCESS,AXIAL
C001350 COMPRESSOR, PROCESS,AXIAL
C016211 COMPRESSOR, PROCESS,AXIAL
C016144 COMPRESSOR, PROCESS,AXIAL
C016114 COMPRESSOR, PROCESS,AXIAL
C001329 COMPRESSOR, PROCESS,AXIAL
C001719 COMPRESSOR, PROCESS,AXIAL
C001713 COMPRESSOR, PROCESS,AXIAL
C001662 COMPRESSOR, PROCESS,AXIAL
C045943 COMPRESSOR, PROCESS,AXIAL
C001708 COMPRESSOR, PROCESS,AXIAL
C001637 COMPRESSOR, PROCESS,AXIAL
C016111 COMPRESSOR, PROCESS,AXIAL
C016107 COMPRESSOR, PROCESS,AXIAL
C016103 COMPRESSOR, PROCESS,AXIAL
C001324 COMPRESSOR, PROCESS,AXIAL
C016277 COMPRESSOR, PROCESS,AXIAL
C016327 COMPRESSOR, PROCESS,AXIAL
C001331 COMPRESSOR, PROCESS,AXIAL
C016132 COMPRESSOR, PROCESS,AXIAL
C052192 COMPRESSOR, PROCESS,AXIAL
C001618 COMPRESSOR, PROCESS,AXIAL

COST
154,365.00
139,574.00
137,884.00
140,429.00
142,417.00
137,630.00
138,669.00
140,539.00
140,040.00
138,669.00
138,182.00
140,539.00
140,539.00
139,608.00
154,474.00
137,918.00
139,608.00
140,041.00
137,630.00
139,574.00
140,429.00
138,815.00
40,728.00
35,917.00
38,875.00
44,407.00
37,115.00
32,260.00
44,407.00
32,260.00
44,407.00
44,962.00
44,960.00
37,021.00
30,154.00
43,957.00
35,477.00
44,407.00
148,138.00
36,482.00
44,407.00
41,751.00
30,707.00
44,959.00
38,875.00
41,283.00
44,962.00
31,705.00
32,258.00
59,933.00
44,407.00
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ACQUIRED
5/311977
2/28/1980
7/31/1978
5/31/1979
21281977

12/31/1978
8/31/1981
5/31/1979
11311977
8/31/1981
8/31/1978
5/31/1979
5/31/1979
3/31/1980
5/311977
6/30/1978
3/31/1980
113111977

12/31/1978
2/28/1980
5/31/1979
7/31/1980
2/28/1978
113111977
3/31/1978
8/31/1981
21281977
3/31/1980

12/31/1978
9/30/1978

10/31/1979
2/28/1980
5/31/1979
2/28/1977
8/31/11977
8/31/1981
1/31/1977
3/31/1980
9/30/1976
2/28/1977
8/31/1981
8/31/1981
71311977

12/31/1978
3/31/1978
3/31/1978

12/31/1978

12/31/1978
8/31/1978
7/31/1991

10/31/1979
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PROP. NO. DESCRIPTION

C044814 COMPRESSOR, PROCESS,AXIAL
C048012 COMPRESSOR, PROCESS,AXIAL
C001687 COMPRESSOR, PROCESS,AXIAL
C050236 COMPRESSOR, PROCESS,AXIAL
C050266 COMPRESSOR, PROCESS,AXIAL
C001660 COMPRESSOR, PROCESS,AXIAL
C016037 COMPRESSOR, PROCESS,AXIAL
C016093 COMPRESSOR, PROCESS,AXIAL
C050235 COMPRESSOR, PROCESS,AXIAL
C001317 COMPRESSOR, PROCESS,AXIAL
C001630 COMPRESSOR, PROCESS,AXIAL
C016312 COMPRESSOR, PROCESS,AXIAL
C001683 COMPRESSOR, PROCESS,AXIAL
C001706 COMPRESSOR, PROCESS,AXIAL
C001335 COMPRESSOR, PROCESS,AXIAL
C016274 COMPRESSOR, PROCESS,AXIAL
C016316 COMPRESSOR, PROCESS,AXIAL
C001543 COMPRESSOR, PROCESS,AXIAL
C001606 COMPRESSOR, PROCESS,AXIAL
C001715 COMPRESSOR, PROCESS,AXIAL
C016323 COMPRESSOR, PROCESS,AXIAL
C016034 COMPRESSOR, PROCESS,AXIAL
C001338 COMPRESSOR, PROCESS,AXIAL
C001344 COMPRESSOR, PROCESS,AXIAL
C016410 COMPRESSOR, PROCESS,AXIAL
C016329 COMPRESSOR, PROCESS,AXIAL
C016337 COMPRESSOR, PROCESS,AXIAL
C016073 COMPRESSOR, PROCESS,AXIAL
C001403 COMPRESSOR, PROCESS,AXIAL
C016174 COMPRESSOR, PROCESS,AXIAL
C001530 COMPRESSOR, PROCESS,AXIAL
C001573 COMPRESSOR, PROCESS,AXIAL
C001485 COMPRESSOR, PROCESS,AXIAL
C001500 COMPRESSOR, PROCESS,AXIAL
C001425 COMPRESSOR, PROCESS,AXIAL
C001429 COMPRESSOR, PROCESS,AXIAL
C016033 COMPRESSOR, PROCESS,AXIAL
C016035 COMPRESSOR, PROCESS,AXIAL
C016064 COMPRESSOR, PROCESS,AXIAL
C016326 COMPRESSOR, PROCESS,AXIAL
C016129 COMPRESSOR, PROCESS,AXIAL
C016131 COMPRESSOR, PROCESS,AXIAL
C016188 COMPRESSOR, PROCESS,AXIAL
C016048 COMPRESSOR, PROCESS,AXIAL
C016015 COMPRESSOR, PROCESS,AXIAL
C050233 COMPRESSOR, PROCESS,AXIAL
C016398 COMPRESSOR, PROCESS,AXIAL
C016339 COMPRESSOR, PROCESS,AXIAL
C001370 COMPRESSOR, PROCESS,AXIAL
C016228 COMPRESSOR, PROCESS,AXIAL
C016191 COMPRESSOR, PROCESS,AXIAL

COST
29,104.00
127,012.00
30,154.00
8,922,353.00
340,827.00
31,705.00
30,706.00
41,280.00
6,762,187.00
31,705.00
44,407.00
41,283.00
44,407.00
46,456.00
40,728.00
44,962.00
32,260.00
44,407.00
40,728.00
43,957.00
32,260.00
44,959.00
46,456.00
44,407.00
44,735.00
44,962.00
44,962.00
44,959.00
40,728.00
44,961.00
44,407.00
40,728.00
36,482.00
44,407.00
44,407.00
35,917.00
32,257.00
47,008.00
32,257.00
32,260.00
44,960.00
44,960.00
39,430.00
30,706.00
44,962.00

16,522,394.00

44,962.00
32,260.00
44,407.00
44,962.00
30,709.00
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ACQUIRED
71311977
3/31/1980
9/30/1977
11311977

11/30/1978
2/28/1980
8/31/1977
2/28/1978
11311977
2/28/1980
8/31/1981
3/31/1978
5/31/1979
5/31/1977
3/31/1978
3/31/1980
2/28/1980

10/31/1979
2/28/1978
6/30/1978
2/28/1980
2/28/1980
5/31/1977
3/31/1980
2/28/1980

10/31/1979
2/28/1980

10/31/1979
2/28/1978
8/31/1978
6/30/1978

12/31/1977
21281977
8/31/1978
3/31/1980
113111977
9/30/1978
7/311977
2/28/1980

12/31/1978
7/31/1978

12/31/1978
3/31/1978
7/311977
9/30/1978
113111977
6/30/1978
2/28/1980
3/31/1980
2/28/1980
5/31/1977
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C016368 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C001460 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C001512 COMPRESSOR, PROCESS,AXIAL 44,407.00 6/30/1978
C014755 CRANE, TRAVELING 54,793.00 1/31/1954
C016522 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016422 NO DESCRIPTION AVAILABLE 26,613.00 11/30/1978
C016750 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016589 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016595 NO DESCRIPTION AVAILABLE 26,612.00 4/30/1979
C016680 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016644 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016658 NO DESCRIPTION AVAILABLE 26,612.00 4/30/1979
C016603 NO DESCRIPTION AVAILABLE 26,612.00 4/30/1979
C016563 NO DESCRIPTION AVAILABLE 26,613.00 2/28/1980
C016744 NO DESCRIPTION AVAILABLE 26,612.00 5/31/1979
C016615 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016593 NO DESCRIPTION AVAILABLE 26,612.00 4/30/1979
C016551 NO DESCRIPTION AVAILABLE 26,613.00 2/28/1980
C016720 NO DESCRIPTION AVAILABLE 26,612.00 5/31/1979
C016426 NO DESCRIPTION AVAILABLE 26,613.00 11/30/1978
C016518 NO DESCRIPTION AVAILABLE 26,612.00 11/30/1978
C016618 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016608 NO DESCRIPTION AVAILABLE 26,612.00 2/28/1980
C016687 NO DESCRIPTION AVAILABLE 26,612.00 4/30/1979
C016356 COMPRESSOR, PROCESS,AXIAL 41,283.00 2/28/1978
C016360 COMPRESSOR, PROCESS,AXIAL 41,750.00 7/31/1978
C016384 COMPRESSOR, PROCESS,AXIAL 32,260.00 9/30/1978
C016391 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
C001472 COMPRESSOR, PROCESS,AXIAL 40,728.00 2/28/1978
C001411 COMPRESSOR, PROCESS,AXIAL 44,407.00 10/31/1979
C001436 COMPRESSOR, PROCESS,AXIAL 44,407.00 3/31/1980
C001440 COMPRESSOR, PROCESS,AXIAL 40,728.00 2/28/1978
C001695 COMPRESSOR, PROCESS,AXIAL 35,917.00 11311977
C001714 COMPRESSOR, PROCESS,AXIAL 44,407.00 8/31/1978
C016296 COMPRESSOR, PROCESS,AXIAL 39,430.00 3/31/1978
C016278 COMPRESSOR, PROCESS,AXIAL 47,011.00 5/31/1977
C001398 COMPRESSOR, PROCESS,AXIAL 44,407.00 6/30/1978
C001481 COMPRESSOR, PROCESS,AXIAL 30,154.00 9/30/1977
C001725 COMPRESSOR, PROCESS,AXIAL 29,704.00 71311977
C047465 COMPRESSOR, PROCESS,AXIAL 26,114.00 9/30/1978
C049797 COMPRESSOR, PROCESS,AXIAL 45,974.00 11/30/1984
C001705 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C001722 COMPRESSOR, PROCESS,AXIAL 48,659.00 3/31/1978
C016115 COMPRESSOR, PROCESS,AXIAL 30,707.00 7/311977
C016117 COMPRESSOR, PROCESS,AXIAL 44,960.00 4/30/1979
C016151 COMPRESSOR, PROCESS,AXIAL 32,259.00 2/28/1980
C016234 COMPRESSOR, PROCESS,AXIAL 32,260.00 8/31/1978
C001610 COMPRESSOR, PROCESS,AXIAL 46,456.00 5/31/1977
C016120 COMPRESSOR, PROCESS,AXIAL 47,009.00 5/311977
C016157 COMPRESSOR, PROCESS,AXIAL 44,961.00 10/31/1979
C016199 COMPRESSOR, PROCESS,AXIAL 44,962.00 6/30/1978
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C001672 COMPRESSOR, PROCESS,AXIAL
C044821 COMPRESSOR, PROCESS,AXIAL
C001670 COMPRESSOR, PROCESS,AXIAL
C001681 COMPRESSOR, PROCESS,AXIAL
C001531 COMPRESSOR, PROCESS,AXIAL
C001536 COMPRESSOR, PROCESS,AXIAL
C001551 COMPRESSOR, PROCESS,AXIAL
C001478 COMPRESSOR, PROCESS,AXIAL
C048994 COMPRESSOR, PROCESS,AXIAL
C049325 COMPRESSOR, PROCESS,AXIAL
C001420 COMPRESSOR, PROCESS,AXIAL
C001446 COMPRESSOR, PROCESS,AXIAL
C016330 COMPRESSOR, PROCESS,AXIAL
C016292 COMPRESSOR, PROCESS,AXIAL
C044817 COMPRESSOR, PROCESS,AXIAL
C047423 COMPRESSOR, PROCESS,AXIAL
C001591 COMPRESSOR, PROCESS,AXIAL
C001595 COMPRESSOR, PROCESS,AXIAL
C016126 COMPRESSOR, PROCESS,AXIAL
C001597 COMPRESSOR, PROCESS,AXIAL
C001686 COMPRESSOR, PROCESS,AXIAL
C001325 COMPRESSOR, PROCESS,AXIAL
C016232 COMPRESSOR, PROCESS,AXIAL
C001373 COMPRESSOR, PROCESS,AXIAL
C016240 COMPRESSOR, PROCESS,AXIAL
C050215 COMPRESSOR, PROCESS,AXIAL
C001508 COMPRESSOR, PROCESS,AXIAL
C050171 BRIDGE, PEDESTRIAN OR VEH
C030400 BUILDING
C030402 BUILDING
C030401 BUILDING
C030403 BUILDING
C050036 COMPRESSOR, PROCESS, AXIA
C051069 COMPRESSOR, PROCESS, AXIA
C016012 COMPRESSOR, AXIAL FLOW
C001704 COMPRESSOR, AXIAL FLOW
C001703 COMPRESSOR, AXIAL FLOW
C027804 MTR WEST 950/135 HP
C027802 MTR WEST 950/135 HP
C027806 MTR WEST 950/135 HP
C027797 TANK HOLD 8520 G NI
C027799 TNK HOLD 8520 G NI P
C027798 TNK HOLD 8520 G NI P
C027796 TNK HOLD 8520 G NIPL
C046758 FAN EXHAUST 60
C046712 FAN EXHAUST 60
C046752 FAN EXHAUST 60
C046740 FAN EXHAUST 60
C046728 FAN EXHAUST 60
C046746 FAN EXHAUST 60
C046756 FAN EXHAUST 60

COST
35,917.00
27,499.00
36,482.00
30,154.00
44,407.00
44,407.00
31,705.00
44,407.00
25,817.00

152,325.00
44,407.00
44,407.00
44,962.00
44,962.00
27,499.00
27,931.00
36,573.00
30,154.00
44,960.00
44,407.00
44,407.00
44,407.00
44,962.00
31,705.00
30,709.00

164,942.00
44,407.00
47,138.00

12,044,333.00

475,946.00

1,347,543.00
3,415,429.00

351,502.00
140,088.00
20,714.00
20,076.00
20,076.00
20,419.00
20,418.00
20,419.00
5,138.00
5,139.00
5,137.00
5,137.00
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
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ACQUIRED
11311977
7/311977
2/28/1977
9/30/1977

12/31/1978
4/30/1979
9/30/1978
5/31/1979

11/30/1983

11/30/1983
8/31/1978

10/31/1979

12/31/1978
3/31/1980
71311977
5/31/1981
2/28/1977
9/30/1977
4/30/1979

12/31/1978
5/31/1979
6/30/1978
2/28/1980

12/31/1978
5/311977
4/30/1975
4/30/1979
4/30/1971
1/31/1954
1/31/1954
1/31/1954
1/31/1954
3/31/1959
1/31/1985

1/1/1954
11/1/1952
11/1/1952
9/1/1954
9/1/1954
9/1/1954
9/1/1954
9/1/1954
9/1/1954
9/1/1954
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C046748 FAN EXHAUST 60
C046720 FAN EXHAUST 60
C046734 FAN EXHAUST 60
C046730 FAN EXHAUST 60
C046714 FAN EXHAUST 60
C046750 FAN EXHAUST 60
C046732 FAN EXHAUST 60
C046722 FAN EXHAUST 60
C046726 FAN EXHAUST 60
C046738 FAN EXHAUST 60
C046744 FAN EXHAUST 60
C046754 FAN EXHAUST 60
C046724 FAN EXHAUST 60
C046742 FAN EXHAUST 60
C046736 FAN EXHAUST 60
C046718 FAN EXHAUST 60
C046716 FAN EXHAUST 60
C051734 PUMP, HYDRAULIC
C051733 PUMP, HYDRAULIC
C051732 PUMP, HYDRAULIC
C045804 STORAGE TANK PYRANOL
C045803 STORAGE TANK PYRANOL
C018141 COMPRESSOR 38 AC
C027645 MOTOR 500 HP WESTING
C025936 MOTOR 500 HP WESTING
C027644 MOTOR 500 HP WESTING
C007878 MOTOR 500 HP WESTING
C048241 MOTOR 600 HP WESTING
C048242 MOTOR 600 HP WESTING
C048245 MOTOR 600 HP WESTING
C027646 MOTOR 700 HP WEST
C027647 MOTOR 700 HP WEST
C006515 MOTOR 700 HP WEST
C024776 MOTOR WEST 950HP
C016409 COMPRESSOR, AXIAL FLOW
C001663 COMPRESSOR, AXIAL FLOW
C001400 COMPRESSOR, AXIAL FLOW
C045656 PERSON COOLER
C050252 COOLER, YCLE TYPE
C008367 CONDENSER
C008406 CONDENSER
C008424 CONDENSER
C049584 CONDENSER
C048416 CONDENSER
C028065 NO DESCRIPTION AVAILABLE
C027887 NO DESCRIPTION AVAILABLE
C046585 NO DESCRIPTION AVAILABLE
C046586 NO DESCRIPTION AVAILABLE
C027783 NO DESCRIPTION AVAILABLE
C027789 NO DESCRIPTION AVAILABLE
C046589 NO DESCRIPTION AVAILABLE

COST
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
9,760.00
5,052.00
5,052.00
5,062.00
24,093.00
24,094.00

5,665.00
12,491.00
11,873.00
12,491.00

8,252.00
23,119.00
23,119.00
23,119.00
13,693.00
13,694.00

7,795.00
19,629.00
20,453.00
20,076.00
20,076.00

5,255.00

5,612.00
12,924.00
12,924.00
11,743.00
17,100.00
24,955.00

5,248.00
16,412.00
12,529.00
12,529.00

6,566.00

6,566.00
12,529.00
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ACQUIRED
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
5/1/1980
5/1/1980
5/1/1980
9/1/1975
9/1/1975

11/1/1945
9/1/1954
9/1/1954
9/1/1954

10/1/1952
2/1/1980
2/1/1980
2/1/1980
9/1/1954
9/1/1954
6/1/1953
9/1/1954
1/1/1954

11/1/1952

11/1/1952
6/1/1975
511977
6/1/1953
6/1/1953
6/1/1953

1111977
5/1/1980
9/1/1954
9/1/1954
4111977
41111977
9/1/1954
9/1/1954
511977
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PROP. NO. DESCRIPTION
C027780 NO DESCRIPTION AVAILABLE
C047144 NO DESCRIPTION AVAILABLE
C046577 NO DESCRIPTION AVAILABLE
C027790 NO DESCRIPTION AVAILABLE
C027778 NO DESCRIPTION AVAILABLE
C027786 NO DESCRIPTION AVAILABLE
C046578 NO DESCRIPTION AVAILABLE
C027787 NO DESCRIPTION AVAILABLE

C008851 PUMP, ROTARY
C048303 PUMP, ROTARY
C048306 PUMP, ROTARY
C024900 PUMP, ROTARY
C024890 PUMP, ROTARY
C048300 PUMP, ROTARY
C048305 PUMP, ROTARY
C048775 ANALYZER

C050147 CLEANER, CONDENSER
C044377 C-350 INSTRUMENTS

C046860 FAN EXHAUST 66
C046854 FAN EXHAUST 66
C046874 FAN EXHAUST 66
C046776 FAN EXHAUST 66
C046872 FAN EXHAUST 66
C046868 FAN EXHAUST 66
C046878 FAN EXHAUST 66
C046880 FAN EXHAUST 66
C046856 FAN EXHAUST 66
C046870 FAN EXHAUST 66
C046876 FAN EXHAUST 66
C046866 FAN EXHAUST 66
C046858 FAN EXHAUST 66
C046852 FAN EXHAUST 66
C046862 FAN EXHAUST 66
C046882 FAN EXHAUST 66
C046864 FAN EXHAUST 66
C046850 FAN EXHAUST 66

C030420 C-37 PG RECOVERY SYS

C048365 REFRIG SYSTEM

C047564 FAN, SUPPLY, 73 IN
C047534 FAN, SUPPLY, 73 IN
C047536 FAN, SUPPLY, 73 IN
C047554 FAN, SUPPLY, 73 IN
C047540 FAN, SUPPLY, 73 IN
C047562 FAN, SUPPLY, 73 IN
C047548 FAN, SUPPLY, 73 IN
C047542 FAN, SUPPLY, 73 IN
C047552 FAN, SUPPLY, 73 IN
C047572 FAN, SUPPLY, 73 IN
C047556 FAN, SUPPLY, 73 IN
C047538 FAN, SUPPLY, 73 IN
C047568 FAN, SUPPLY, 73 IN

COST

6,566.00
12,529.00
12,529.00

6,565.00

6,566.00

6,565.00
12,529.00

6,566.00

5,407.00

9,043.00

9,043.00
10,019.00
10,017.00

9,043.00

9,043.00
12,564.00

5,095.00
18,642.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
10,458.00
22,372.00
15,141.00
10,400.00
10,400.00
10,400.00
10,400.00
10,400.00
10,400.00
10,400.00
10,400.00
10,400.00
10,400.00
10,400.00
10,400.00
10,400.00
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ACQUIRED
9/1/1954
1/1/1978
2111977
9/1/1954
9/1/1954
9/1/1954
2111977
9/1/1954

11/1/1952
6/1/1980
6/1/1980
1/1/1954
1/1/1954
6/1/1980
6/1/1980
1/1/1981
5/1/1969
8/1/1971
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
9/1/1954
5/1/1980
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
3/1/1979
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C047570 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047566 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047532 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047560 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047546 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047558 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047550 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C047544 FAN, SUPPLY, 73 IN 10,400.00 3/1/1979
C036191 UF6 DET UNIT 7,625.00 2/1/1961
C036188 UF6 DET UNIT 7,625.00 2/1/1961
C036189 UF6 DET UNIT 7,625.00 2/1/1961
C036190 UF6 DET UNIT 7,625.00 2/1/1961
C017001 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016841 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016998 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016961 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016897 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016871 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016993 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017064 MOTOR 1750 HP FM 19,173.00 9/1/1954
C017063 MOTOR 1750 HP FM 19,173.00 9/1/1954
C017051 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017017 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016976 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016922 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016822 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016852 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016924 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016981 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017055 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017003 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016911 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016906 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016941 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016959 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016895 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016888 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016840 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016851 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016853 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016883 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016886 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016890 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017040 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017012 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016916 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016842 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016864 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016963 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017020 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017030 MOTOR 1750 HP FM 20,756.00 9/1/1954
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C016951 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016915 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016866 MOTOR 1750 HP FM 20,757.00 9/1/1954
C017057 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016859 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016857 MOTOR 1750 HP FM 20,757.00 9/1/1954
C017026 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017047 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016828 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016826 MOTOR 1750 HP FM 20,757.00 9/1/1954
C017023 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017011 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016992 MOTOR 1750 HP FM 20,756.00 9/1/1954
C017019 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016991 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016907 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016847 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016839 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016844 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016893 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016962 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016996 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016983 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016872 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016867 MOTOR 1750 HP FM 20,757.00 9/1/1954
C016900 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016956 MOTOR 1750 HP FM 20,756.00 9/1/1954
C016827 MOTOR 1750 HP FM 20,757.00 9/1/1954
C017304 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017267 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017224 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017199 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017169 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017112 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017069 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017124 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017180 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017284 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017247 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017271 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017118 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017094 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017078 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017068 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017091 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017097 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017156 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017241 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017244 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017239 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017184 MOTOR 2000 HP FM 22,024.00 9/1/1954
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C017125 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017113 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017102 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017111 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017116 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017126 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017173 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017188 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017195 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017221 MOTOR 2000 HP FM 22,023.00 9/1/1954
C017287 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017257 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017136 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017168 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017225 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017121 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017106 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017234 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017232 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017203 MOTOR 2000 HP FM 22,023.00 9/1/1954
C017130 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017067 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017070 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017073 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017190 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017227 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017217 MOTOR 2000 HP FM 22,023.00 9/1/1954
C017240 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017201 MOTOR 2000 HP FM 22,023.00 9/1/1954
C017123 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017098 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017096 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017146 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017308 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017183 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017150 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017138 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017071 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017119 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017145 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017164 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017191 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017249 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017250 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017263 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017301 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017229 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017115 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017117 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017149 MOTOR 2000 HP FM 22,024.00 9/1/1954
C017181 MOTOR 2000 HP FM 22,024.00 9/1/1954
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C017206 MOTOR 2000 HP FM 22,023.00 9/1/1954
C017208 MOTOR 2000 HP FM 22,023.00 9/1/1954
C017238 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017281 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017269 MOTOR 2000 HP FM 22,022.00 9/1/1954
C017033 MOTOR 3850 HP FM 20,756.00 9/1/1954
C016986 MOTOR 3850 HP FM 20,756.00 9/1/1954
C046956 PUMP CENT AURORA 20,000.00 2/11978
C028163 CRANE P & H 15 TON 24,071.00 9/1/1954
C028220 CRANE P & H 15 TON 24,070.00 9/1/1954
C028159 CRANE P & H 15 TON 24,071.00 9/1/1954
C028216 CRANE P & H 15 TON 24,070.00 9/1/1954
C028208 CRANE P & H 15 TON 24,070.00 9/1/1954
C028002 CRANE P & H 15 TON 24,071.00 9/1/1954
C028204 CRANE P & H 15 TON 24,070.00 9/1/1954
C028212 CRANE P & H 15 TON 24,071.00 9/1/1954
C027998 CRANE P & H 15 TON 24,070.00 9/1/1954
C028167 CRANE P & H 15 TON 24,071.00 9/1/1954
C020466 TRAP COLD 12 IN 5,026.00 7/1/1946
C020465 TRAP COLD 12 IN 5,038.00 7/1/1946
C048301 PUMP, ROTARY 9,043.00 6/1/1980
C048302 PUMP, ROTARY 9,043.00 6/1/1980
C048308 PUMP, ROTARY 9,043.00 6/1/1980
C024888 PUMP, VACUUM, MECHANICAL 10,017.00 1/1/1954
C028340 NO DESCRIPTION AVAILABLE 5,248.00 9/1/1954
C027888 NO DESCRIPTION AVAILABLE 16,412.00 9/1/1954
C027879 NO DESCRIPTION AVAILABLE 5,248.00 9/1/1954
C028078 NO DESCRIPTION AVAILABLE 5,248.00 9/1/1954
C027970 NO DESCRIPTION AVAILABLE 5,248.00 9/1/1954
C027684 NO DESCRIPTION AVAILABLE 5,248.00 9/1/1954
C027779 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C047145 NO DESCRIPTION AVAILABLE 12,529.00 2/11978
C027788 NO DESCRIPTION AVAILABLE 6,565.00 9/1/1954
C027791 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C027794 NO DESCRIPTION AVAILABLE 6,565.00 9/1/1954
C027777 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C027793 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C027785 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C047146 NO DESCRIPTION AVAILABLE 12,529.00 1/1/1978
C047143 NO DESCRIPTION AVAILABLE 12,529.00 12/11977
C046580 NO DESCRIPTION AVAILABLE 12,529.00 3/11977
C046588 NO DESCRIPTION AVAILABLE 12,529.00 5/11977
C043832 FAC PURGE NONCOND 8,387.00 1/1/1970
C008364 CONDENSER 12,924.00 6/1/1953
C008370 CONDENSER 12,924.00 6/1/1953
C008384 CONDENSER 12,923.00 6/1/1953
C008310 CONDENSER 12,923.00 6/1/1953
C008388 CONDENSER 12,924.00 6/1/1953
C048421 CONDENSER 24,955.00 5/1/1980
C008394 CONDENSER 12,924.00 6/1/1953
C008390 CONDENSER 12,923.00 6/1/1953
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C008374 CONDENSER 12,924.00 6/1/1953
C048417 CONDENSER 24,955.00 5/1/1980
C048420 CONDENSER 24,955.00 5/1/1980
C048423 CONDENSER 24,955.00 5/1/1980
C008407 CONDENSER 12,924.00 6/1/1953
C008304 CONDENSER 12,924.00 6/1/1953
C008379 CONDENSER 12,924.00 6/1/1953
C008366 CONDENSER 12,924.00 6/1/1953
C023571 HEAT EXCHANGER 19,284.00 9/1/1954
C023580 HEAT EXCHANGER 19,026.00 9/1/1954
C023594 HEAT EXCHANGER 19,286.00 9/1/1954
C023613 HEAT EXCHANGER 23,066.00 9/1/1954
C023642 HEAT EXCHANGER 23,067.00 9/1/1954
C023662 HEAT EXCHANGER 23,067.00 9/1/1954
C027878 HEAT EXCHANGER 11,675.00 9/1/1954
C028076 HEAT EXCHANGER 11,705.00 9/1/1954
C023615 HEAT EXCHANGER 23,066.00 9/1/1954
C023590 HEAT EXCHANGER 19,285.00 9/1/1954
C023570 HEAT EXCHANGER 19,285.00 9/1/1954
C023561 HEAT EXCHANGER 19,285.00 9/1/1954
C052135 FILTER 10,620.00 2/1/1991
C023667 HEAT EXCHANGER 23,065.00 9/1/1954
C023634 HEAT EXCHANGER 19,286.00 9/1/1954
C023540 HEAT EXCHANGER 23,685.00 1/1/1954
C023543 HEAT EXCHANGER 23,685.00 1/1/1954
C023552 HEAT EXCHANGER 23,685.00 1/1/1954
C023557 HEAT EXCHANGER 23,684.00 1/1/1954
C023567 HEAT EXCHANGER 19,285.00 9/1/1954
C023576 HEAT EXCHANGER 19,286.00 9/1/1954
C023577 HEAT EXCHANGER 19,285.00 9/1/1954
C023585 HEAT EXCHANGER 19,286.00 9/1/1954
C023588 HEAT EXCHANGER 19,286.00 9/1/1954
C023589 HEAT EXCHANGER 19,285.00 9/1/1954
C023591 HEAT EXCHANGER 19,286.00 9/1/1954
C023610 HEAT EXCHANGER 23,065.00 9/1/1954
C023628 HEAT EXCHANGER 19,286.00 9/1/1954
C023666 HEAT EXCHANGER 23,065.00 9/1/1954
C023665 HEAT EXCHANGER 23,066.00 9/1/1954
C023605 HEAT EXCHANGER 23,065.00 9/1/1954
C023618 HEAT EXCHANGER 23,065.00 9/1/1954
C023619 HEAT EXCHANGER 23,066.00 9/1/1954
C023623 HEAT EXCHANGER 19,285.00 9/1/1954
C023639 HEAT EXCHANGER 19,286.00 9/1/1954
C023641 HEAT EXCHANGER 19,285.00 9/1/1954
C023526 HEAT EXCHANGER 23,685.00 1/1/1954
C023575 HEAT EXCHANGER 19,286.00 9/1/1954
C023601 HEAT EXCHANGER 19,285.00 9/1/1954
C008339 HEAT EXCHANGER 12,924.00 6/1/1953
C023516 HEAT EXCHANGER 7,313.00 9/1/1954
C028063 HEAT EXCHANGER 11,705.00 9/1/1954
C023517 HEAT EXCHANGER 7,313.00 9/1/1954
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C023573 HEAT EXCHANGER 19,285.00 9/1/1954
C023657 HEAT EXCHANGER 23,065.00 9/1/1954
C008392 HEAT EXCHANGER 12,924.00 6/1/1953
C023616 HEAT EXCHANGER 23,066.00 9/1/1954
C023617 HEAT EXCHANGER 23,065.00 9/1/1954
C023621 HEAT EXCHANGER 23,066.00 9/1/1954
C023627 HEAT EXCHANGER 19,286.00 9/1/1954
C027969 HEAT EXCHANGER 11,705.00 9/1/1954
C023568 HEAT EXCHANGER 19,284.00 9/1/1954
C023600 HEAT EXCHANGER 19,286.00 9/1/1954
C023603 HEAT EXCHANGER 23,066.00 9/1/1954
C023604 HEAT EXCHANGER 23,066.00 9/1/1954
C023611 HEAT EXCHANGER 23,065.00 9/1/1954
C023614 HEAT EXCHANGER 23,067.00 9/1/1954
C023563 HEAT EXCHANGER 19,285.00 9/1/1954
C023566 HEAT EXCHANGER 19,285.00 9/1/1954
C023626 HEAT EXCHANGER 19,285.00 9/1/1954
C023602 HEAT EXCHANGER 23,067.00 9/1/1954
C023609 HEAT EXCHANGER 23,066.00 9/1/1954
C023620 HEAT EXCHANGER 23,067.00 9/1/1954
C023624 HEAT EXCHANGER 19,285.00 9/1/1954
C023629 HEAT EXCHANGER 19,285.00 9/1/1954
C023587 HEAT EXCHANGER 19,285.00 9/1/1954
C023572 HEAT EXCHANGER 19,285.00 9/1/1954
C023574 HEAT EXCHANGER 19,284.00 9/1/1954
C023582 HEAT EXCHANGER 19,285.00 9/1/1954
C023584 HEAT EXCHANGER 19,285.00 9/1/1954
C023586 HEAT EXCHANGER 19,286.00 9/1/1954
C023599 HEAT EXCHANGER 19,286.00 9/1/1954
C023663 HEAT EXCHANGER 23,066.00 9/1/1954
C023644 HEAT EXCHANGER 23,066.00 9/1/1954
C023664 HEAT EXCHANGER 23,066.00 9/1/1954
C027683 HEAT EXCHANGER 11,705.00 9/1/1954
C028339 HEAT EXCHANGER 11,705.00 9/1/1954
C008381 HEAT EXCHANGER 12,923.00 6/1/1953
C023528 HEAT EXCHANGER 23,686.00 1/1/1954
C023541 HEAT EXCHANGER 23,685.00 1/1/1954
C023515 HEAT EXCHANGER 7,311.00 9/1/1954
C023595 HEAT EXCHANGER 19,285.00 9/1/1954
C023598 HEAT EXCHANGER 19,285.00 9/1/1954
C023608 HEAT EXCHANGER 23,066.00 9/1/1954
C023612 HEAT EXCHANGER 23,065.00 9/1/1954
C023625 HEAT EXCHANGER 19,285.00 9/1/1954
C023630 HEAT EXCHANGER 19,285.00 9/1/1954
C023631 HEAT EXCHANGER 19,285.00 9/1/1954
C023643 HEAT EXCHANGER 23,066.00 9/1/1954
C023521 HEAT EXCHANGER 23,685.00 1/1/1954
C023522 HEAT EXCHANGER 23,685.00 1/1/1954
C023525 HEAT EXCHANGER 23,686.00 1/1/1954
C045677 NO DESCRIPTION AVAILABLE 6,647.00 7/1/1945
C045685 NO DESCRIPTION AVAILABLE 6,647.00 7/1/1946
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PROP. NO. DESCRIPTION COST ACQUIRED
C045673 NO DESCRIPTION AVAILABLE 6,647.00 7/1/1945
C045681 NO DESCRIPTION AVAILABLE 6,647.00 7/1/1945
C045671 NO DESCRIPTION AVAILABLE 6,647.00 7/1/1945
C034736 DRYER, GAS OR ELECTRIC 7,935.00 9/1/1958
C046582 NO DESCRIPTION AVAILABLE 12,529.00 4111977
C046581 NO DESCRIPTION AVAILABLE 12,529.00 41111977
C046587 NO DESCRIPTION AVAILABLE 12,529.00 511977
C046579 NO DESCRIPTION AVAILABLE 12,529.00 3/11977
C046591 NO DESCRIPTION AVAILABLE 12,529.00 6/1/1977
C046590 NO DESCRIPTION AVAILABLE 12,529.00 5/11977
C027782 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C027776 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C027792 NO DESCRIPTION AVAILABLE 6,565.00 9/1/1954
C046592 NO DESCRIPTION AVAILABLE 12,529.00 6/1/1977
C046583 NO DESCRIPTION AVAILABLE 12,529.00 4111977
C027784 NO DESCRIPTION AVAILABLE 6,565.00 9/1/1954
C027781 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C027795 NO DESCRIPTION AVAILABLE 6,566.00 9/1/1954
C046575 NO DESCRIPTION AVAILABLE 12,529.00 2111977
C046576 NO DESCRIPTION AVAILABLE 12,529.00 21111977
C046584 NO DESCRIPTION AVAILABLE 12,529.00 4111977
C036700 TRAP, ALD 6,428.00 10/1/1962
C036699 TRAP, ALD 6,428.00 10/1/1962
C008301 CONDENSER 12,964.00 6/1/1953
C008302 CONDENSER 12,923.00 6/1/1953
C008334 CONDENSER 12,923.00 6/1/1953
C008335 CONDENSER 12,924.00 6/1/1953
C008341 CONDENSER 12,924.00 6/1/1953
C008363 CONDENSER 12,924.00 6/1/1953
C008371 CONDENSER 12,923.00 6/1/1953
C008416 CONDENSER 12,924.00 6/1/1953
C047363 GEAR REDUCER OR INCREASER 10,014.00 5/1/1978
C047065 GEAR REDUCER OR INCREASER 9,654.00 8/1/1977
C027801 GEAR REDUCER OR INCREASER 5,742.00 9/1/1954
C049791 ENGINE, DIESEL OR GASOLIN 21,434.00 5/1/1985
C049795 ENGINE, DIESEL OR GASOLIN 21,434.00 5/1/1985
C049793 ENGINE, DIESEL OR GASOLIN 21,434.00 5/1/1985
C048418 CONDENSER 24,955.00 5/1/1980
C008395 CONDENSER 12,924.00 6/1/1953
C008312 CONDENSER 12,924.00 6/1/1953
C008336 CONDENSER 12,924.00 6/1/1953
C008368 CONDENSER 12,923.00 6/1/1953
C048419 CONDENSER 24,955.00 5/1/1980
C048422 CONDENSER 24,955.00 5/1/1980
C008418 CONDENSER 12,924.00 6/1/1953
C008372 CONDENSER 12,924.00 6/1/1953
C008309 CONDENSER 12,924.00 6/1/1953
C008316 CONDENSER 12,923.00 6/1/1953
C008319 CONDENSER 12,923.00 6/1/1953
C048424 CONDENSER 24,955.00 5/1/1980
C008314 CONDENSER 12,924.00 6/1/1953
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PROP. NO. DESCRIPTION
C008369 CONDENSER
C008365 CONDENSER
C008361 CONDENSER
C008333 CONDENSER
C008386 CONDENSER
C015441 CONVERTER, PROCESS
C023292 CONVERTER, PROCESS
C030427 ELECTRIC POWER DISTRIBUTI
C023331 CONVERTER, PROCESS
C015346 CONVERTER, PROCESS
C015030 CONVERTER, PROCESS
C015017 CONVERTER, PROCESS
C023430 CONVERTER, PROCESS
C023407 CONVERTER, PROCESS
C023033 CONVERTER, PROCESS
C023289 CONVERTER, PROCESS
C023153 CONVERTER, PROCESS
C023078 CONVERTER, PROCESS
C023132 CONVERTER, PROCESS
C023138 CONVERTER, PROCESS
C015447 CONVERTER, PROCESS
C015408 CONVERTER, PROCESS
C015426 CONVERTER, PROCESS
C015289 CONVERTER, PROCESS
C023271 CONVERTER, PROCESS
C015379 CONVERTER, PROCESS
C030429 CONTROL INSTRUMENTATION S
C050206 CONTROL INSTRUMENTATION S
C015273 CONVERTER, PROCESS
C023097 CONVERTER, PROCESS
C023381 CONVERTER, PROCESS
C023398 CONVERTER, PROCESS
C023202 CONVERTER, PROCESS
C023135 CONVERTER, PROCESS
C023072 CONVERTER, PROCESS
C030421 COOLANT SYSTEM
C050208 COOLANT SYSTEM
C050205 PIPING SYSTEM, PROCESS GA
C030419 PIPING SYSTEM, PROCESS GA
C023057 CONVERTER, PROCESS
C023063 CONVERTER, PROCESS
C023258 CONVERTER, PROCESS
C023276 CONVERTER, PROCESS
C023357 CONVERTER, PROCESS
C023414 CONVERTER, PROCESS
C015119 CONVERTER, PROCESS
C015125 CONVERTER, PROCESS
C015131 CONVERTER, PROCESS
C023181 CONVERTER, PROCESS
C023212 CONVERTER, PROCESS
C023239 CONVERTER, PROCESS

COST
12,924.00
12,923.00
11,743.00
12,924.00
12,924.00
42,144.00

216,448.00

35,785,134.00

40,290.00
218,817.00
225,090.00
218,769.00
218,251.00

40,340.00
206,932.00
244,372.00
217,356.00

38,642.00
217,356.00
217,356.00
218,594.00
217,699.00
217,699.00
222,038.00
217,356.00
244,715.00
138,368.00

10,910,392.00

244,715.00
40,290.00
217,357.00
92,673.00
218,426.00
244,371.00
217,357.00
94,156.00

8,034,203.00
10,643,503.00

339,406.00
196,796.00
196,796.00
39,061.00
41,271.00
40,290.00
228,635.00
218,594.00
217,700.00
216,791.00
217,356.00
196,795.00
38,641.00
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ACQUIRED
6/1/1953
6/1/1953
6/1/1953
6/1/1953
6/1/1953

6/30/1953
6/30/1977
9/30/1954
9/30/1954
7/31/1978
8/31/1979
9/30/1978
5/311977
9/30/1954
21281977
6/30/1975
6/30/1976
9/30/1954
3/31/1976
3/31/1976
5/31/1977
8/31/1976
3/31/1976
6/30/1979
8/31/1976
6/30/1975
9/30/1954
6/30/1974
6/30/1975
9/30/1954
3/31/1976
9/30/1954
9/30/1978
6/30/1975
3/31/1976
9/30/1954
6/30/1974
6/30/1974
9/30/1954
6/30/1974
6/30/1974
6/30/1974
9/30/1954
9/30/1954
4/30/1976
5/31/1977
6/30/1976
7/311977
6/30/1976
6/30/1974
9/30/1954
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PROP. NO. DESCRIPTION

C023241 CONVERTER, PROCESS
C023282 CONVERTER, PROCESS
C023050 CONVERTER, PROCESS
C015144 CONVERTER, PROCESS
C023252 CONVERTER, PROCESS
C023279 CONVERTER, PROCESS
C023203 CONVERTER, PROCESS
C023229 CONVERTER, PROCESS
C023370 CONVERTER, PROCESS
C023380 CONVERTER, PROCESS
C023384 CONVERTER, PROCESS
C023409 CONVERTER, PROCESS
C023345 CONVERTER, PROCESS
C015461 CONVERTER, PROCESS
C015371 CONVERTER, PROCESS
C015287 CONVERTER, PROCESS
C015265 CONVERTER, PROCESS
C015302 CONVERTER, PROCESS
C023092 CONVERTER, PROCESS
C023367 CONVERTER, PROCESS
C023402 CONVERTER, PROCESS
C023080 CONVERTER, PROCESS
C023454 CONVERTER, PROCESS
C015126 CONVERTER, PROCESS
C023302 CONVERTER, PROCESS
C023027 CONVERTER, PROCESS
C023291 CONVERTER, PROCESS
C023324 CONVERTER, PROCESS
C015425 CONVERTER, PROCESS
C015037 CONVERTER, PROCESS
C015039 CONVERTER, PROCESS
C015043 CONVERTER, PROCESS
C015026 CONVERTER, PROCESS
C023290 CONVERTER, PROCESS
C023300 CONVERTER, PROCESS
C015268 CONVERTER, PROCESS
C015481 CONVERTER, PROCESS
C015053 CONVERTER, PROCESS
C023005 CONVERTER, PROCESS
C023026 CONVERTER, PROCESS
C023030 CONVERTER, PROCESS
C023265 CONVERTER, PROCESS
C015458 CONVERTER, PROCESS
C023189 CONVERTER, PROCESS
C015299 CONVERTER, PROCESS
C015335 CONVERTER, PROCESS
C023013 CONVERTER, PROCESS
C023054 CONVERTER, PROCESS
C023261 CONVERTER, PROCESS
C023287 CONVERTER, PROCESS
C023311 CONVERTER, PROCESS

COST
217,357.00
217,356.00
217,357.00
92,878.00
238,264.00
244,372.00
218,426.00
244,372.00
92,673.00
217,356.00
228,635.00
40,340.00
238,264.00
222,038.00
219,076.00
244,715.00
244,715.00
42,144.00
218,733.00
40,340.00
92,673.00
217,357.00
228,634.00
219,107.00
206,932.00
41,273.00
93,654.00
206,932.00
217,699.00
225,090.00
94,529.00
219,076.00
219,897.00
244,372.00
216,448.00
207,275.00
218,769.00
218,817.00
40,342.00
93,656.00
206,932.00
217,356.00
222,038.00
93,654.00
218,817.00
42,194.00
93,656.00
93,655.00
217,357.00
206,932.00
217,356.00
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ACQUIRED
3/31/1976
6/30/1976
3/31/1976
6/30/1953
6/30/1974
7/31/1975
9/30/1978
6/30/1975
9/30/1954
6/30/1976
4/30/1976
9/30/1954
6/30/1974
6/30/1979
8/31/1978
7/31/1975
6/30/1975
6/30/1953
8/31/1978
9/30/1954
9/30/1954
3/31/1976
4/30/1976
8/31/1977
21281977
9/30/1954
9/30/1954
2/28/1977

12/31/1975
8/31/1979
6/30/1953
8/31/1978
8/31/1981
6/30/1975
6/30/1977
2/28/1977
9/30/1978
7/31/1978
9/30/1954
9/30/1954
2/281977
6/30/1976
6/30/1979
9/30/1954
7/31/1978
6/30/1953
9/30/1954
9/30/1954
3/31/1976
2/28/1977
6/30/1976
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PROP. NO. DESCRIPTION

C023320 CONVERTER, PROCESS

C023932 COMPRESSOR, PROCESS,AXIAL
C003784 COMPRESSOR, PROCESS,AXIAL
C003607 COMPRESSOR, PROCESS,AXIAL
C003627 COMPRESSOR, PROCESS,AXIAL
C003990 COMPRESSOR, PROCESS,AXIAL
C023739 COMPRESSOR, PROCESS,AXIAL
C023991 COMPRESSOR, PROCESS,AXIAL
C016279 COMPRESSOR, PROCESS,AXIAL
C023823 COMPRESSOR, PROCESS,AXIAL
C023841 COMPRESSOR, PROCESS,AXIAL
C023850 COMPRESSOR, PROCESS,AXIAL
C024015 COMPRESSOR, PROCESS,AXIAL
C024121 COMPRESSOR, PROCESS,AXIAL
C024127 COMPRESSOR, PROCESS,AXIAL
C023760 COMPRESSOR, PROCESS,AXIAL
C023774 COMPRESSOR, PROCESS,AXIAL
C024091 COMPRESSOR, PROCESS,AXIAL
C024027 COMPRESSOR, PROCESS,AXIAL
C024055 COMPRESSOR, PROCESS,AXIAL
C001357 COMPRESSOR, PROCESS,AXIAL
C023994 COMPRESSOR, PROCESS,AXIAL
C023967 COMPRESSOR, PROCESS,AXIAL
C023911 COMPRESSOR, PROCESS,AXIAL
C003593 COMPRESSOR, PROCESS,AXIAL
C023787 COMPRESSOR, PROCESS,AXIAL
C023705 COMPRESSOR, PROCESS,AXIAL
C023876 COMPRESSOR, PROCESS,AXIAL
C023842 COMPRESSOR, PROCESS,AXIAL
C023881 COMPRESSOR, PROCESS,AXIAL
C024024 COMPRESSOR, PROCESS,AXIAL
C024046 COMPRESSOR, PROCESS,AXIAL
C051832 COMPRESSOR, PROCESS,AXIAL
C024097 COMPRESSOR, PROCESS,AXIAL
C051892 COMPRESSOR, PROCESS,AXIAL
C023973 COMPRESSOR, PROCESS,AXIAL
C003982 COMPRESSOR, PROCESS,AXIAL
C003991 COMPRESSOR, PROCESS,AXIAL
C023064 CONVERTER, PROCESS

C023393 CONVERTER, PROCESS

C023418 CONVERTER, PROCESS

C023433 CONVERTER, PROCESS

C015292 CONVERTER, PROCESS

C023159 CONVERTER, PROCESS

C015298 CONVERTER, PROCESS

C023104 CONVERTER, PROCESS

C023360 CONVERTER, PROCESS

C023396 CONVERTER, PROCESS

C023021 CONVERTER, PROCESS

C023019 CONVERTER, PROCESS

C023401 CONVERTER, PROCESS

COST
218,733.00
96,423.00
104,812.00
123,295.00
128,891.00
147,374.00
107,801.00
95,129.00
47,011.00
94,241.00
96,423.00
94,245.00
94,241.00
94,284.00
98,694.00
107,801.00
150,362.00
87,201.00
94,285.00
94,285.00
50,136.00
86,743.00
59,763.00
94,285.00
128,891.00
86,742.00
126,283.00
131,881.00
59,763.00
94,285.00
61,366.00
96,423.00
149,641.00
95,084.00
135,726.00
86,743.00
104,812.00
128,891.00
40,341.00
92,673.00
218,251.00
40,290.00
219,107.00
40,290.00
94,527.00
40,341.00
91,024.00
218,426.00
196,796.00
40,292.00
92,673.00
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ACQUIRED
8/31/1978
2/28/1977
8/31/1979
8/31/1978
6/30/1977
5/31/1977
8/31/1979
6/30/1976
9/30/1977
4/30/1976
2/28/1977
6/30/1975
4/30/1976
6/30/1976
2/281977
8/31/1979
6/30/1977
6/30/1974
8/31/1976
3/31/1976
5/311977
5/31/1977
9/30/1954
3/31/1976
5/311977
7/3111977
8/31/1978
8/31/1977
9/30/1954
6/30/1976
6/30/1974
2/28/1977
6/30/1949
4/30/1976
1/31/1950
5/31/1977
1/31/1979
5/31/1977
9/30/1954
9/30/1954
5/31/1977
9/30/1954
8/31/11977
9/30/1954
6/30/1953
9/30/1954
9/30/1954
9/30/1978
6/30/1974
9/30/1954
9/30/1954
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PROP. NO. DESCRIPTION COST
C023350 CONVERTER, PROCESS 217,357.00
C023029 CONVERTER, PROCESS 206,932.00
C015350 CONVERTER, PROCESS 42,194.00
C015027 CONVERTER, PROCESS 219,897.00
C023150 CONVERTER, PROCESS 206,932.00
C023107 CONVERTER, PROCESS 93,655.00
C023196 CONVERTER, PROCESS 40,290.00
C015280 CONVERTER, PROCESS 217,700.00
C015362 CONVERTER, PROCESS 197,139.00
C023011 CONVERTER, PROCESS 92,727.00
C023262 CONVERTER, PROCESS 217,357.00
C023334 CONVERTER, PROCESS 217,356.00
C015014 CONVERTER, PROCESS 225,090.00
C015245 CONVERTER, PROCESS 219,107.00
C015267 CONVERTER, PROCESS 272,280.00
C023356 CONVERTER, PROCESS 40,290.00
C023436 CONVERTER, PROCESS 217,356.00
C023462 CONVERTER, PROCESS 218,426.00
C023468 CONVERTER, PROCESS 244,372.00
C023039 CONVERTER, PROCESS 196,796.00
C015152 CONVERTER, PROCESS 244,715.00
C023286 CONVERTER, PROCESS 218,251.00
C015242 CONVERTER, PROCESS 42,194.00
C023477 CONVERTER, PROCESS 218,251.00
C023162 CONVERTER, PROCESS 218,251.00
C023165 CONVERTER, PROCESS 218,426.00
C015331 CONVERTER, PROCESS 225,090.00
C023267 CONVERTER, PROCESS 217,356.00
C023274 CONVERTER, PROCESS 196,796.00
C023295 CONVERTER, PROCESS 216,448.00
C023023 CONVERTER, PROCESS 244,372.00
C015438 CONVERTER, PROCESS 218,769.00
C023421 CONVERTER, PROCESS 218,251.00
C023053 CONVERTER, PROCESS 206,932.00
C023465 CONVERTER, PROCESS 218,426.00
C023342 CONVERTER, PROCESS 224,747.00
C023044 CONVERTER, PROCESS 41,272.00
C015004 CONVERTER, PROCESS 218,769.00
C015333 CONVERTER, PROCESS 94,527.00
C023166 CONVERTER, PROCESS 218,426.00
C023096 CONVERTER, PROCESS 217,357.00
C023446 CONVERTER, PROCESS 92,723.00
C023115 CONVERTER, PROCESS 217,356.00
C023351 CONVERTER, PROCESS 218,733.00
C023263 CONVERTER, PROCESS 217,357.00
C023268 CONVERTER, PROCESS 217,356.00
C023293 CONVERTER, PROCESS 93,654.00
C023326 CONVERTER, PROCESS 218,733.00
C050204 PIPING SYSTEM, PROCESS GA 30,790,353.00
C030428 PIPING SYSTEM, PROCESS GA 97,967.00
C023338 CONVERTER, PROCESS 217,356.00
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ACQUIRED

3/31/1976
2/28/1977
6/30/1953
8/31/1981
21281977
9/30/1954
9/30/1954
6/30/1976
6/30/1974
9/30/1954
3/31/1976
12/31/1975
8/31/1979
8/31/1977
8/31/1981
9/30/1954
12/31/1975
9/30/1978
6/30/1975
6/30/1974
7/31/11975
5/31/1977
6/30/1953
5/31/1977
5/311977
9/30/1978
8/31/1979
8/31/1976
6/30/1974
7/311977
6/30/1975
9/30/1978
5/31/1977
2/28/1977
9/30/1978
8/31/1979
9/30/1954
9/30/1978
6/30/1953
9/30/1978
6/30/1976
9/30/1954
12/31/1975
8/31/1978
3/31/1976
12/31/1975
9/30/1954
8/31/1978
6/30/1974
9/30/1954
6/30/1976
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PROP. NO. DESCRIPTION

C015428 CONVERTER, PROCESS
C023240 CONVERTER, PROCESS
C023136 CONVERTER, PROCESS
C023117 CONVERTER, PROCESS
C023173 CONVERTER, PROCESS
C023179 CONVERTER, PROCESS
C023149 CONVERTER, PROCESS
C023151 CONVERTER, PROCESS
C023163 CONVERTER, PROCESS
C015397 CONVERTER, PROCESS
C015407 CONVERTER, PROCESS
C023254 CONVERTER, PROCESS
C023376 CONVERTER, PROCESS
C023312 CONVERTER, PROCESS
C023037 CONVERTER, PROCESS
C023006 CONVERTER, PROCESS
C015165 CONVERTER, PROCESS
C015387 CONVERTER, PROCESS
C015323 CONVERTER, PROCESS
C015320 CONVERTER, PROCESS
C015136 CONVERTER, PROCESS
C023102 CONVERTER, PROCESS
C023379 CONVERTER, PROCESS
C023387 CONVERTER, PROCESS
C023408 CONVERTER, PROCESS
C015127 CONVERTER, PROCESS
C023082 CONVERTER, PROCESS
C023447 CONVERTER, PROCESS
C023459 CONVERTER, PROCESS
C023204 CONVERTER, PROCESS
C023232 CONVERTER, PROCESS
C023112 CONVERTER, PROCESS
C023146 CONVERTER, PROCESS
C015474 CONVERTER, PROCESS
C015118 CONVERTER, PROCESS
C015332 CONVERTER, PROCESS
C015338 CONVERTER, PROCESS
C015354 CONVERTER, PROCESS
C015321 CONVERTER, PROCESS
C023083 CONVERTER, PROCESS
C023018 CONVERTER, PROCESS
C023390 CONVERTER, PROCESS
C015434 CONVERTER, PROCESS
C015213 CONVERTER, PROCESS
C015207 CONVERTER, PROCESS
C023040 CONVERTER, PROCESS
C023264 CONVERTER, PROCESS
C023266 CONVERTER, PROCESS
C023272 CONVERTER, PROCESS
C015388 CONVERTER, PROCESS
C023244 CONVERTER, PROCESS

COST
217,700.00
218,733.00
244,371.00
217,356.00
244,372.00
216,448.00
218,733.00
238,264.00
217,356.00
244,715.00
95,508.00
39,061.00
216,448.00
217,356.00
40,292.00
40,292.00
225,090.00
95,508.00
92,878.00
222,038.00
218,594.00
238,264.00
93,654.00
218,426.00
40,340.00
94,527.00
244,372.00
206,932.00
244,372.00
218,426.00
238,264.00
217,356.00
218,733.00
95,508.00
225,090.00
95,508.00
217,699.00
244,715.00
219,107.00
216,448.00
216,448.00
39,061.00
225,090.00
218,817.00
225,090.00
218,764.00
217,357.00
217,356.00
41,271.00
222,038.00
217,357.00
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ACQUIRED
6/30/1976
8/31/1978
6/30/1975

12/31/1975
6/30/1975
6/30/1977
8/31/1978
6/30/1974

12/31/1975
6/30/1975
6/30/1953
6/30/1974
7/311977
6/30/1976
9/30/1954
9/30/1954
8/31/1979
6/30/1953
6/30/1953
6/30/1979
5/31/1977
6/30/1974
9/30/1954
9/30/1978
9/30/1954
6/30/1953
6/30/1975
2/28/1977
6/30/1975
9/30/1978
6/30/1974

12/31/1975
8/31/1978
6/30/1953
8/31/1979
6/30/1953
8/31/1976
7/31/1975
8/31/11977
7/31/1977
6/30/1977
6/30/1974
8/31/1979
7/31/1978
8/31/1979
8/31/1977
3/31/1976

12/31/1975
9/30/1954
6/30/1979
3/31/1976
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PROP. NO. DESCRIPTION

C023250 CONVERTER, PROCESS
C023275 CONVERTER, PROCESS
C023281 CONVERTER, PROCESS
C023201 CONVERTER, PROCESS
C023224 CONVERTER, PROCESS
C015200 CONVERTER, PROCESS
C023158 CONVERTER, PROCESS
C015232 CONVERTER, PROCESS
C023399 CONVERTER, PROCESS
C023310 CONVERTER, PROCESS
C023339 CONVERTER, PROCESS
C023352 CONVERTER, PROCESS
C023043 CONVERTER, PROCESS
C023056 CONVERTER, PROCESS
C023058 CONVERTER, PROCESS
C015116 CONVERTER, PROCESS
C023256 CONVERTER, PROCESS
C023285 CONVERTER, PROCESS
C023288 CONVERTER, PROCESS
C023222 CONVERTER, PROCESS
C023235 CONVERTER, PROCESS
C023472 CONVERTER, PROCESS
C023478 CONVERTER, PROCESS
C023368 CONVERTER, PROCESS
C023388 CONVERTER, PROCESS
C023397 CONVERTER, PROCESS
C023403 CONVERTER, PROCESS
C023405 CONVERTER, PROCESS
C023321 CONVERTER, PROCESS
C023016 CONVERTER, PROCESS
C023031 CONVERTER, PROCESS
C015393 CONVERTER, PROCESS
C015001 CONVERTER, PROCESS
C015018 CONVERTER, PROCESS
C015169 CONVERTER, PROCESS
C015219 CONVERTER, PROCESS
C015186 CONVERTER, PROCESS
C015216 CONVERTER, PROCESS
C023174 CONVERTER, PROCESS
C023184 CONVERTER, PROCESS
C023186 CONVERTER, PROCESS
C015452 CONVERTER, PROCESS
C015203 CONVERTER, PROCESS
C015243 CONVERTER, PROCESS
C015460 CONVERTER, PROCESS
C015406 CONVERTER, PROCESS
C023074 CONVERTER, PROCESS
C023076 CONVERTER, PROCESS
C023089 CONVERTER, PROCESS
C023109 CONVERTER, PROCESS
C023474 CONVERTER, PROCESS

COST
217,356.00
38,641.00
206,932.00
218,426.00
218,426.00
217,699.00
217,356.00
95,508.00
40,290.00
244,372.00
38,641.00
217,357.00
219,554.00
216,448.00
206,932.00
225,090.00
91,444.00
206,932.00
206,932.00
40,340.00
40,290.00
244,372.00
244,372.00
40,290.00
218,426.00
40,290.00
218,426.00
218,426.00
206,932.00
244,372.00
206,932.00
40,495.00
271,820.00
272,280.00
217,699.00
217,699.00
218,594.00
225,090.00
217,356.00
238,264.00
216,448.00
40,495.00
218,769.00
217,699.00
244,715.00
219,076.00
217,357.00
217,357.00
216,448.00
217,357.00
238,264.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
8/31/1976
9/30/1954
2/28/1977
9/30/1978
9/30/1978

12/31/1975
12/31/1975
6/30/1953
9/30/1954
7/31/1975
9/30/1954
3/31/1976
8/31/1981
7/311977
21281977
8/31/1979
6/30/1974
2/28/1977
2/281977
9/30/1954
9/30/1954
6/30/1975
6/30/1975
9/30/1954
9/30/1978
9/30/1954
9/30/1978
9/30/1978
2/281977
7/31/1975
2/28/1977
6/30/1953
8/31/1981
8/31/1981
3/31/1976
12/31/1975
5/31/1977
8/31/1979
8/31/1976
6/30/1974
6/30/1977
6/30/1953
9/30/1978
3/31/1976
6/30/1975
8/31/1978
3/31/1976
3/31/1976
71311977
3/31/1976
6/30/1974
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PROP. NO. DESCRIPTION

C023417 CONVERTER, PROCESS
C023457 CONVERTER, PROCESS
C023460 CONVERTER, PROCESS
C023164 CONVERTER, PROCESS
C023253 CONVERTER, PROCESS
C023255 CONVERTER, PROCESS
C023392 CONVERTER, PROCESS
C023395 CONVERTER, PROCESS
C023325 CONVERTER, PROCESS
C023341 CONVERTER, PROCESS
C023354 CONVERTER, PROCESS
C015099 CONVERTER, PROCESS
C015064 CONVERTER, PROCESS
C015151 CONVERTER, PROCESS
C023113 CONVERTER, PROCESS
C023467 CONVERTER, PROCESS
C023481 CONVERTER, PROCESS
C023218 CONVERTER, PROCESS
C023228 CONVERTER, PROCESS
C023234 CONVERTER, PROCESS
C023116 CONVERTER, PROCESS
C023131 CONVERTER, PROCESS
C023170 CONVERTER, PROCESS
C023185 CONVERTER, PROCESS
C023206 CONVERTER, PROCESS
C023114 CONVERTER, PROCESS
C023448 CONVERTER, PROCESS
C023461 CONVERTER, PROCESS
C023126 CONVERTER, PROCESS
C023484 CONVERTER, PROCESS
C023432 CONVERTER, PROCESS
C023434 CONVERTER, PROCESS
C023444 CONVERTER, PROCESS
C015129 CONVERTER, PROCESS
C015168 CONVERTER, PROCESS
C023154 CONVERTER, PROCESS
C023183 CONVERTER, PROCESS
C015278 CONVERTER, PROCESS
C015309 CONVERTER, PROCESS
C015448 CONVERTER, PROCESS
C023038 CONVERTER, PROCESS
C015322 CONVERTER, PROCESS
C015368 CONVERTER, PROCESS
C015002 CONVERTER, PROCESS
C015293 CONVERTER, PROCESS
C015297 CONVERTER, PROCESS
C015311 CONVERTER, PROCESS
C023270 CONVERTER, PROCESS
C015479 CONVERTER, PROCESS
C015263 CONVERTER, PROCESS
C015275 CONVERTER, PROCESS

COST
217,356.00
228,634.00
238,264.00
40,290.00
39,061.00
39,061.00
92,673.00
218,426.00
218,733.00
244,372.00
92,723.00
218,817.00
207,275.00
217,700.00
217,356.00
238,264.00
228,326.00
206,932.00
238,264.00
216,448.00
217,356.00
218,732.00
40,290.00
238,264.00
40,340.00
217,356.00
93,654.00
218,426.00
244,372.00
217,048.00
40,290.00
40,340.00
206,932.00
218,817.00
40,495.00
218,251.00
40,290.00
244,715.00
219,076.00
42,194.00
206,932.00
218,817.00
197,139.00
216,791.00
217,699.00
222,038.00
94,527.00
217,356.00
238,607.00
218,594.00
42,194.00
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ACQUIRED
12/31/1975
4/30/1976
6/30/1974
9/30/1954
6/30/1974
6/30/1974
9/30/1954
9/30/1978
8/31/1978
6/30/1975
9/30/1954
7/31/1978
2/28/1977
6/30/1976
12/31/1975
6/30/1974
4/30/1976
2/28/1977
6/30/1974
6/30/1977
12/31/1975
8/31/1978
9/30/1954
6/30/1974
9/30/1954
12/31/1975
9/30/1954
9/30/1978
6/30/1975
6/30/1976
9/30/1954
9/30/1954
2/28/1977
7/31/1978
6/30/1953
5/31/1977
9/30/1954
6/30/1975
8/31/1978
6/30/1953
2/281977
7/31/1978
6/30/1974
6/30/1977
8/31/1976
6/30/1979
6/30/1953
8/31/1976
6/30/1974
5/31/1977
6/30/1953
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C015306 CONVERTER, PROCESS 218,594.00 5/311977
C023400 CONVERTER, PROCESS 228,635.00 4/30/1976
C023406 CONVERTER, PROCESS 40,290.00 9/30/1954
C023081 CONVERTER, PROCESS 93,655.00 9/30/1954
C015214 CONVERTER, PROCESS 244,715.00 6/30/1975
C050207 COOLER, YCLE TYPE 442,064.00 6/30/1974
C035677 COOLER, YCLE TYPE 70,482.00 4/30/1960
C017196 NO DESCRIPTION AVAILABLE 41,920.00 12/31/1978
C051927 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1970
C017025 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017028 NO DESCRIPTION AVAILABLE 41,367.00  12/31/1979
C017039 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017044 NO DESCRIPTION AVAILABLE 40,179.00 8/31/11977
C017142 NO DESCRIPTION AVAILABLE 43,832.00 3/31/1978
C017154 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017032 NO DESCRIPTION AVAILABLE 32,412.00 3/31/1980
C017036 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017043 NO DESCRIPTION AVAILABLE 32,412.00 3/31/1980
C017048 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017084 NO DESCRIPTION AVAILABLE 43,832.00 3/31/1978
C017024 NO DESCRIPTION AVAILABLE 41,367.00 10/31/1979
C016894 NO DESCRIPTION AVAILABLE 41,367.00 11/30/1979
C016901 NO DESCRIPTION AVAILABLE 32,412.00 1/31/1981
C016937 NO DESCRIPTION AVAILABLE 32,412.00 8/31/1980
C016862 NO DESCRIPTION AVAILABLE 32,413.00 7/31/1980
C016865 NO DESCRIPTION AVAILABLE 40,180.00 8/31/1977
C016879 NO DESCRIPTION AVAILABLE 32,414.00 7/31/1980
C016881 NO DESCRIPTION AVAILABLE 40,868.00 2/28/1979
C016884 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C007248 NO DESCRIPTION AVAILABLE 38,465.00 9/30/1978
C017137 NO DESCRIPTION AVAILABLE 41,920.00 12/31/1978
C017100 NO DESCRIPTION AVAILABLE 41,920.00 12/31/1978
C017128 NO DESCRIPTION AVAILABLE 41,920.00 5/31/1979
C016914 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016923 NO DESCRIPTION AVAILABLE 32,412.00 8/31/1980
C016930 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016936 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C017202 NO DESCRIPTION AVAILABLE 43,831.00 8/31/1977
C017005 NO DESCRIPTION AVAILABLE 32,412.00 7/31/1980
C052191 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C052346 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C017216 NO DESCRIPTION AVAILABLE 43,831.00 8/31/1977
C017289 NO DESCRIPTION AVAILABLE 43,830.00 9/30/1977
C017293 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017296 NO DESCRIPTION AVAILABLE 41,918.00 6/30/1979
C052345 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C052323 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C016858 NO DESCRIPTION AVAILABLE 40,868.00 2/28/1979
C017029 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C017082 NO DESCRIPTION AVAILABLE 41,920.00 11/30/1978
C016948 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
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PROP. NO. DESCRIPTION COST ACQUIRED
C016903 NO DESCRIPTION AVAILABLE 41,367.00 1/31/1980
C016988 NO DESCRIPTION AVAILABLE 41,367.00  10/31/1979
C017002 NO DESCRIPTION AVAILABLE 40,867.00 2/28/1979
C016954 NO DESCRIPTION AVAILABLE 32,412.00 8/31/1980
C016958 NO DESCRIPTION AVAILABLE 41,367.00  11/30/1979
C051928 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1970
C051718 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1971
C017133 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017140 NO DESCRIPTION AVAILABLE 41,920.00 5/31/1979
C017288 NO DESCRIPTION AVAILABLE 41,918.00 5/31/1979
C017004 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C016979 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016952 NO DESCRIPTION AVAILABLE 32,412.00 8/31/1980
C017278 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017059 NO DESCRIPTION AVAILABLE 41,367.00  12/31/1979
C017034 NO DESCRIPTION AVAILABLE 40,054.00 9/30/1978
C028196 CRANE, TRAVELING 42,737.00 9/30/1954
C028188 CRANE, TRAVELING 44,814.00 9/30/1954
C013694 CRANE, TRAVELING 58,519.00 9/30/1954
C028200 CRANE, TRAVELING 42,738.00 9/30/1954
C013686 CRANE, TRAVELING 57,702.00 9/30/1954
C028228 CRANE, TRAVELING 57,246.00 9/30/1954
C028184 CRANE, TRAVELING 44,813.00 9/30/1954
C028192 CRANE, TRAVELING 42,737.00 9/30/1954
C030424 NITROGEN DISTRIBUTION SYS 287,789.00 9/30/1954
C030422 OIL SYSTEMS, PROCESS 2,658,054.00 9/30/1954
C030426 RECIRCULATING WATER SYSTE 1,609,966.00 9/30/1954
C030423 SEAL FEED AND SEAL EXHAUS 621,733.00 1/31/1954
C013678 CRANE, TRAVELING 57,861.00 9/30/1954
C028224 CRANE, TRAVELING 58,661.00 9/30/1954
C028180 CRANE, TRAVELING 55,202.00 9/30/1954
C017261 NO DESCRIPTION AVAILABLE 43,830.00 3/31/1978
C017143 NO DESCRIPTION AVAILABLE 43,832.00 9/30/1977
C017139 NO DESCRIPTION AVAILABLE 41,920.00 8/31/1979
C017135 NO DESCRIPTION AVAILABLE 43,832.00 3/31/1978
C016945 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C016835 NO DESCRIPTION AVAILABLE 32,413.00 1/31/1981
C016832 NO DESCRIPTION AVAILABLE 41,368.00 1/31/1980
C016938 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C017075 NO DESCRIPTION AVAILABLE 43,832.00 9/30/1977
C017042 NO DESCRIPTION AVAILABLE 32,412.00 3/31/1980
C017058 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C016967 NO DESCRIPTION AVAILABLE 32,412.00 1/31/1981
C052318 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C052339 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C017105 NO DESCRIPTION AVAILABLE 41,920.00 1/31/1979
C017157 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017172 NO DESCRIPTION AVAILABLE 35,365.00 7/31/1981
C017129 NO DESCRIPTION AVAILABLE 43,832.00 8/31/11977
C017163 NO DESCRIPTION AVAILABLE 43,832.00 3/31/1978
C051960 NO DESCRIPTION AVAILABLE 42,800.00 5/31/1970
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C016830 NO DESCRIPTION AVAILABLE 40,180.00 9/30/1977
C016882 NO DESCRIPTION AVAILABLE 32,413.00 10/31/1980
C016896 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016920 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C016932 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C016947 NO DESCRIPTION AVAILABLE 40,867.00 2/28/1979
C017107 NO DESCRIPTION AVAILABLE 35,365.00 7/31/1981
C016987 NO DESCRIPTION AVAILABLE 32,412.00 6/30/1980
C016939 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C051719 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C017279 NO DESCRIPTION AVAILABLE 43,830.00 9/30/1977
C017187 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017065 NO DESCRIPTION AVAILABLE 42,944.00 8/31/11977
C051959 NO DESCRIPTION AVAILABLE 42,800.00 5/31/1970
C017178 NO DESCRIPTION AVAILABLE 41,920.00 5/31/1979
C016994 NO DESCRIPTION AVAILABLE 41,367.00 12/31/1979
C017086 NO DESCRIPTION AVAILABLE 41,920.00 6/30/1978
C016974 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C016919 NO DESCRIPTION AVAILABLE 41,367.00 1/31/1980
C016845 NO DESCRIPTION AVAILABLE 32,413.00 10/31/1980
C017285 NO DESCRIPTION AVAILABLE 41,918.00 1/31/1979
C016837 NO DESCRIPTION AVAILABLE 41,368.00 6/30/1978
C017083 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017275 NO DESCRIPTION AVAILABLE 35,363.00 7/31/1981
C017266 NO DESCRIPTION AVAILABLE 41,918.00 8/31/1979
C017231 NO DESCRIPTION AVAILABLE 41,918.00 8/31/1979
C052340 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C052329 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C017228 NO DESCRIPTION AVAILABLE 41,918.00 11/30/1978
C017297 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017270 NO DESCRIPTION AVAILABLE 43,830.00 8/31/11977
C016995 NO DESCRIPTION AVAILABLE 32,412.00 6/30/1980
C016999 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C017009 NO DESCRIPTION AVAILABLE 32,412.00 4/30/1980
C017015 NO DESCRIPTION AVAILABLE 41,367.00 1/31/1980
C016973 NO DESCRIPTION AVAILABLE 32,412.00 6/30/1980
C052326 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C051949 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1970
C017204 NO DESCRIPTION AVAILABLE 41,919.00 1/31/1979
C017245 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017252 NO DESCRIPTION AVAILABLE 43,830.00 3/31/1978
C052327 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C017006 NO DESCRIPTION AVAILABLE 40,179.00 8/31/11977
C017014 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016891 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C016913 NO DESCRIPTION AVAILABLE 41,367.00 10/31/1979
C016921 NO DESCRIPTION AVAILABLE 32,412.00  10/31/1980
C016931 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C016935 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C016944 NO DESCRIPTION AVAILABLE 32,412.00 6/30/1980
C052343 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
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C052348 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C052325 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C052322 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C052324 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C052328 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C051926 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1970
C016870 NO DESCRIPTION AVAILABLE 32,413.00 6/30/1980
C016876 NO DESCRIPTION AVAILABLE 41,369.00 11/30/1979
C016878 NO DESCRIPTION AVAILABLE 32,414.00  10/31/1980
C016880 NO DESCRIPTION AVAILABLE 41,368.00 12/31/1979
C016899 NO DESCRIPTION AVAILABLE 40,179.00 8/31/11977
C016904 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C016934 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C016940 NO DESCRIPTION AVAILABLE 32,412.00 7/31/1980
C017101 NO DESCRIPTION AVAILABLE 41,920.00 8/31/1979
C017159 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017161 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017038 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C017280 NO DESCRIPTION AVAILABLE 43,830.00 3/31/1978
C016946 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C016970 NO DESCRIPTION AVAILABLE 41,367.00  11/30/1979
C016977 NO DESCRIPTION AVAILABLE 41,367.00 1/31/1980
C016984 NO DESCRIPTION AVAILABLE 32,412.00 4/30/1980
C017010 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017021 NO DESCRIPTION AVAILABLE 41,367.00 10/31/1979
C016909 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016925 NO DESCRIPTION AVAILABLE 40,179.00 8/31/11977
C016929 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C016848 NO DESCRIPTION AVAILABLE 40,180.00 8/31/11977
C016861 NO DESCRIPTION AVAILABLE 41,368.00 6/30/1978
C017122 NO DESCRIPTION AVAILABLE 43,832.00 9/30/1977
C017165 NO DESCRIPTION AVAILABLE 35,365.00 7/31/1981
C017176 NO DESCRIPTION AVAILABLE 35,365.00 7/31/1981
C016975 NO DESCRIPTION AVAILABLE 40,867.00 2/28/1979
C017166 NO DESCRIPTION AVAILABLE 43,832.00 8/31/11977
C017189 NO DESCRIPTION AVAILABLE 41,920.00 8/31/1979
C017037 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C017049 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017054 NO DESCRIPTION AVAILABLE 32,412.00 3/31/1980
C047425 PUMP, VACUUM, MECHANICAL 27,931.00 5/31/1981
C023349 CONVERTER, PROCESS 92,723.00 9/30/1954
C015416 CONVERTER, PROCESS 219,076.00 8/31/1978
C015201 CONVERTER, PROCESS 40,495.00 6/30/1953
C015210 CONVERTER, PROCESS 92,878.00 6/30/1953
C015241 CONVERTER, PROCESS 218,594.00 5/31/1977
C015247 CONVERTER, PROCESS 92,878.00 6/30/1953
C023022 CONVERTER, PROCESS 41,273.00 9/30/1954
C023034 CONVERTER, PROCESS 93,656.00 9/30/1954
C023059 CONVERTER, PROCESS 206,932.00 2/281977
C023065 CONVERTER, PROCESS 93,655.00 9/30/1954
C023322 CONVERTER, PROCESS 206,932.00 2/281977
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C023243 CONVERTER, PROCESS

C023134 CONVERTER, PROCESS

C023245 CONVERTER, PROCESS

C023247 CONVERTER, PROCESS

C023251 CONVERTER, PROCESS

C023122 CONVERTER, PROCESS

C024192 COMPRESSOR, PROCESS,AXIAL
C024066 COMPRESSOR, PROCESS,AXIAL
C024090 COMPRESSOR, PROCESS,AXIAL
C024093 COMPRESSOR, PROCESS,AXIAL
C024043 COMPRESSOR, PROCESS,AXIAL
C024045 COMPRESSOR, PROCESS,AXIAL
C024051 COMPRESSOR, PROCESS,AXIAL
C024064 COMPRESSOR, PROCESS,AXIAL
C024053 COMPRESSOR, PROCESS,AXIAL
C024060 COMPRESSOR, PROCESS,AXIAL
C051894 COMPRESSOR, PROCESS,AXIAL
C003737 COMPRESSOR, PROCESS,AXIAL
C004053 COMPRESSOR, PROCESS,AXIAL
C003713 COMPRESSOR, PROCESS,AXIAL
C003722 COMPRESSOR, PROCESS,AXIAL
C023953 COMPRESSOR, PROCESS,AXIAL
C023814 COMPRESSOR, PROCESS,AXIAL
C024106 COMPRESSOR, PROCESS,AXIAL
C024112 COMPRESSOR, PROCESS,AXIAL
C024158 COMPRESSOR, PROCESS,AXIAL
C051843 COMPRESSOR, PROCESS,AXIAL
C023790 COMPRESSOR, PROCESS,AXIAL
C051823 COMPRESSOR, PROCESS,AXIAL
C051836 COMPRESSOR, PROCESS,AXIAL
C051847 COMPRESSOR, PROCESS,AXIAL
C024088 COMPRESSOR, PROCESS,AXIAL
C024033 COMPRESSOR, PROCESS,AXIAL
C001348 COMPRESSOR, PROCESS,AXIAL
C015326 CONVERTER, PROCESS

C015358 CONVERTER, PROCESS

C015459 CONVERTER, PROCESS

C023344 CONVERTER, PROCESS

C024119 COMPRESSOR, PROCESS,AXIAL
C024137 COMPRESSOR, PROCESS,AXIAL
C051846 COMPRESSOR, PROCESS,AXIAL
C051954 COMPRESSOR, PROCESS,AXIAL
C024140 COMPRESSOR, PROCESS,AXIAL
C024116 COMPRESSOR, PROCESS,AXIAL
C023961 COMPRESSOR, PROCESS,AXIAL
C023969 COMPRESSOR, PROCESS,AXIAL
C023882 COMPRESSOR, PROCESS,AXIAL
C023894 COMPRESSOR, PROCESS,AXIAL
C023797 COMPRESSOR, PROCESS,AXIAL
C023928 COMPRESSOR, PROCESS,AXIAL
C023943 COMPRESSOR, PROCESS,AXIAL

COST
217,357.00
244,371.00
217,356.00
244,372.00
217,356.00
244,372.00
89,790.00
150,362.00
87,201.00
107,800.00
107,802.00
94,284.00
94,285.00
107,800.00
98,695.00
98,693.00
159,630.00
147,374.00
123,295.00
128,891.00
104,812.00
86,743.00
94,245.00
94,284.00
61,365.00
86,741.00
165,338.00
118,285.00
154,275.00
169,470.00
158,630.00
107,800.00
96,423.00
48,087.00
244,715.00
244,715.00
217,699.00
217,357.00
94,283.00
95,128.00
149,641.00
127,514.00
131,880.00
94,284.00
85,115.00
86,743.00
95,129.00
131,881.00
95,128.00
86,742.00
98,695.00

125 of 162

USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
3/31/1976
6/30/1975

12/31/1975
6/30/1975
8/31/1976
6/30/1975
4/30/1976
8/31/1977
6/30/1974
9/30/1978
9/30/1978

12/31/1975
8/31/1976
9/30/1978
2/281977
2/28/1977
2/28/1950
5/31/1977
8/31/1978
5/31/1977
8/31/1981
5/31/1977
7/31/11975
3/31/1976
6/30/1974
5/31/1977
9/30/1949
1/31/1978
6/30/1949
8/31/1949
9/30/1949
9/30/1978
21281977
1/31/1979
6/30/1975
6/30/1975
8/31/1976
3/31/1976
3/31/1976
6/30/1976
9/30/1949
5/31/1950
8/31/11977
8/31/1976
6/30/1974
5/31/1977
6/30/1976
5/31/1977
6/30/1976
6/30/1977
2/28/1977
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C003768 COMPRESSOR, PROCESS,AXIAL
C003723 COMPRESSOR, PROCESS,AXIAL
C001474 COMPRESSOR, PROCESS,AXIAL
C003623 COMPRESSOR, PROCESS,AXIAL
C003567 COMPRESSOR, PROCESS,AXIAL
C023762 COMPRESSOR, PROCESS,AXIAL
C024074 COMPRESSOR, PROCESS,AXIAL
C024095 COMPRESSOR, PROCESS,AXIAL
C024047 COMPRESSOR, PROCESS,AXIAL
C023725 COMPRESSOR, PROCESS,AXIAL
C016026 COMPRESSOR, PROCESS,AXIAL
C023931 COMPRESSOR, PROCESS,AXIAL
C023061 CONVERTER, PROCESS
C023353 CONVERTER, PROCESS
C015472 CONVERTER, PROCESS
C023337 CONVERTER, PROCESS
C023343 CONVERTER, PROCESS
C023304 CONVERTER, PROCESS
C023002 CONVERTER, PROCESS
C015367 CONVERTER, PROCESS
C015143 CONVERTER, PROCESS
C023141 CONVERTER, PROCESS
C003626 COMPRESSOR, PROCESS,AXIAL
C003644 COMPRESSOR, PROCESS,AXIAL
C003660 COMPRESSOR, PROCESS,AXIAL
C023997 COMPRESSOR, PROCESS,AXIAL
C024005 COMPRESSOR, PROCESS,AXIAL
C024009 COMPRESSOR, PROCESS,AXIAL
C023927 COMPRESSOR, PROCESS,AXIAL
C023936 COMPRESSOR, PROCESS,AXIAL
C003793 COMPRESSOR, PROCESS,AXIAL
C023377 CONVERTER, PROCESS
C023385 CONVERTER, PROCESS
C023389 CONVERTER, PROCESS
C023422 CONVERTER, PROCESS
C023435 CONVERTER, PROCESS
C015172 CONVERTER, PROCESS
C023469 CONVERTER, PROCESS
C023177 CONVERTER, PROCESS
C023420 CONVERTER, PROCESS
C023431 CONVERTER, PROCESS
C015135 CONVERTER, PROCESS
C015166 CONVERTER, PROCESS
C015290 CONVERTER, PROCESS
C015088 CONVERTER, PROCESS
C015028 CONVERTER, PROCESS
C023423 CONVERTER, PROCESS
C023428 CONVERTER, PROCESS
C023347 CONVERTER, PROCESS
C023086 CONVERTER, PROCESS
C023004 CONVERTER, PROCESS

COST
104,812.00
128,891.00
44,407.00
147,374.00
122,696.00
150,363.00
107,800.00
94,244.00
107,802.00
107,800.00
44,959.00
98,695.00
217,356.00
40,290.00
94,529.00
93,654.00
244,372.00
206,932.00
244,372.00
218,594.00
43,125.00
238,263.00
128,891.00
104,812.00
104,812.00
98,695.00
94,285.00
94,245.00
86,742.00
59,763.00
104,812.00
41,271.00
217,357.00
218,426.00
92,673.00
218,426.00
216,791.00
244,372.00
216,448.00
218,426.00
218,426.00
219,107.00
225,090.00
244,715.00
218,594.00
217,699.00
92,673.00
218,251.00
238,264.00
206,932.00
244,372.00
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ACQUIRED
2/28/1980
6/30/1977
6/30/1979
5/31/1977
8/31/1978
5/31/1977
9/30/1978
6/30/1975
8/31/1978
9/30/1978
4/30/1979
2/28/1977
8/31/1976
9/30/1954
6/30/1953
9/30/1954
6/30/1975
2/28/1977
6/30/1975
5/31/1977
6/30/1953
6/30/1974
6/30/1977
8/31/1979
7/31/1978
2/28/1977
3/31/1976
6/30/1975
6/30/1977
9/30/1954
6/30/1979
9/30/1954
3/31/1976
9/30/1978
9/30/1954
9/30/1978
6/30/1977
6/30/1975
6/30/1977
9/30/1978
9/30/1978
8/31/1977
8/31/1979
6/30/1975
5/31/1977
8/31/1976
9/30/1954
5/31/1977
6/30/1974
2/28/1977
6/30/1975
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PROP. NO. DESCRIPTION

C023035 CONVERTER, PROCESS

C015058 CONVERTER, PROCESS

C024191 COMPRESSOR, PROCESS,AXIAL
C023959 COMPRESSOR, PROCESS,AXIAL
C023711 COMPRESSOR, PROCESS,AXIAL
C023979 COMPRESSOR, PROCESS,AXIAL
C023985 COMPRESSOR, PROCESS,AXIAL
C024044 COMPRESSOR, PROCESS,AXIAL
C024061 COMPRESSOR, PROCESS,AXIAL
C024085 COMPRESSOR, PROCESS,AXIAL
C024094 COMPRESSOR, PROCESS,AXIAL
C024100 COMPRESSOR, PROCESS,AXIAL
C024149 COMPRESSOR, PROCESS,AXIAL
C024152 COMPRESSOR, PROCESS,AXIAL
C024164 COMPRESSOR, PROCESS,AXIAL
C051829 COMPRESSOR, PROCESS,AXIAL
C023926 COMPRESSOR, PROCESS,AXIAL
C023947 COMPRESSOR, PROCESS,AXIAL
C003823 COMPRESSOR, PROCESS,AXIAL
C023862 COMPRESSOR, PROCESS,AXIAL
C023960 COMPRESSOR, PROCESS,AXIAL
C023982 COMPRESSOR, PROCESS,AXIAL
C024001 COMPRESSOR, PROCESS,AXIAL
C023793 COMPRESSOR, PROCESS,AXIAL
C023832 COMPRESSOR, PROCESS,AXIAL
C023826 COMPRESSOR, PROCESS,AXIAL
C003844 COMPRESSOR, PROCESS,AXIAL
C003900 COMPRESSOR, PROCESS,AXIAL
C023893 COMPRESSOR, PROCESS,AXIAL
C023922 COMPRESSOR, PROCESS,AXIAL
C024018 COMPRESSOR, PROCESS,AXIAL
C024021 COMPRESSOR, PROCESS,AXIAL
C024030 COMPRESSOR, PROCESS,AXIAL
C024079 COMPRESSOR, PROCESS,AXIAL
C024103 COMPRESSOR, PROCESS,AXIAL
C024178 COMPRESSOR, PROCESS,AXIAL
C051860 COMPRESSOR, PROCESS,AXIAL
C051895 COMPRESSOR, PROCESS,AXIAL
C024058 COMPRESSOR, PROCESS,AXIAL
C003868 COMPRESSOR, PROCESS,AXIAL
C024130 COMPRESSOR, PROCESS,AXIAL
C023923 COMPRESSOR, PROCESS,AXIAL
C023956 COMPRESSOR, PROCESS,AXIAL
C003587 COMPRESSOR, PROCESS,AXIAL
C003707 COMPRESSOR, PROCESS,AXIAL
C004022 COMPRESSOR, PROCESS,AXIAL
C004031 COMPRESSOR, PROCESS,AXIAL
C003907 COMPRESSOR, PROCESS,AXIAL
C051844 COMPRESSOR, PROCESS,AXIAL
C003649 COMPRESSOR, PROCESS,AXIAL
C003891 COMPRESSOR, PROCESS,AXIAL

COST
93,656.00
95,508.00
88,946.00
85,115.00

131,879.00
94,241.00
95,085.00

107,802.00
94,283.00

107,800.00

107,800.00
87,202.00
96,422.00
94,284.00
96,421.00
91,757.00
98,695.00
86,743.00

104,812.00
94,245.00
95,085.00
86,743.00
95,085.00

107,801.00
94,245.00
94,245.00

128,891.00

104,812.00
96,423.00
94,245.00
98,695.00
94,241.00

107,802.00

107,800.00

107,800.00
85,113.00

167,842.00

158,630.00
94,285.00
74,810.00
86,742.00
96,423.00
86,743.00

104,812.00

104,812.00

104,812.00

128,891.00

104,812.00

165,338.00

147,374.00

104,812.00
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ACQUIRED
9/30/1954
6/30/1953
4/30/1976
6/30/1974
6/30/1977
4/30/1976
4/30/1976
9/30/1978
8/31/1976
9/30/1978
9/30/1978
6/30/1974
2/28/1977
6/30/1976
2/281977
6/30/1949
2/28/1977
5/31/1977
1/31/1979
6/30/1975
4/30/1976
5/31/1977
4/30/1976
4/30/1979
7/31/11975
7/31/1975
5/31/1977
7/31/1978
21281977
6/30/1975
2/281977
4/30/1976
9/30/1978
9/30/1978
9/30/1978
6/30/1974
1/31/1950
2/28/1950
8/31/1976
6/30/1953
5/31/1977
2/28/1977
5/311977
8/31/1979
8/31/1981

12/31/1978
5/31/1977
6/30/1979
9/30/1949
5/31/1977
6/30/1979
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PROP. NO. DESCRIPTION

C003945 COMPRESSOR, PROCESS,AXIAL
C003921 COMPRESSOR, PROCESS,AXIAL
C003927 COMPRESSOR, PROCESS,AXIAL
C023798 COMPRESSOR, PROCESS,AXIAL
C023800 COMPRESSOR, PROCESS,AXIAL
C023806 COMPRESSOR, PROCESS,AXIAL
C023818 COMPRESSOR, PROCESS,AXIAL
C023855 COMPRESSOR, PROCESS,AXIAL
C023860 COMPRESSOR, PROCESS,AXIAL
C023906 COMPRESSOR, PROCESS,AXIAL
C023910 COMPRESSOR, PROCESS,AXIAL
C024013 COMPRESSOR, PROCESS,AXIAL
C024048 COMPRESSOR, PROCESS,AXIAL
C024056 COMPRESSOR, PROCESS,AXIAL
C024104 COMPRESSOR, PROCESS,AXIAL
C024107 COMPRESSOR, PROCESS,AXIAL
C024123 COMPRESSOR, PROCESS,AXIAL
C024145 COMPRESSOR, PROCESS,AXIAL
C024172 COMPRESSOR, PROCESS,AXIAL
C024181 COMPRESSOR, PROCESS,AXIAL
C051916 COMPRESSOR, PROCESS,AXIAL
C023766 COMPRESSOR, PROCESS,AXIAL
C003685 COMPRESSOR, PROCESS,AXIAL
C024190 COMPRESSOR, PROCESS,AXIAL
C003961 COMPRESSOR, PROCESS,AXIAL
C024078 COMPRESSOR, PROCESS,AXIAL
C024035 COMPRESSOR, PROCESS,AXIAL
C024057 COMPRESSOR, PROCESS,AXIAL
C024142 COMPRESSOR, PROCESS,AXIAL
C023977 COMPRESSOR, PROCESS,AXIAL
C023996 COMPRESSOR, PROCESS,AXIAL
C023940 COMPRESSOR, PROCESS,AXIAL
C023942 COMPRESSOR, PROCESS,AXIAL
C023971 COMPRESSOR, PROCESS,AXIAL
C023907 COMPRESSOR, PROCESS,AXIAL
C023929 COMPRESSOR, PROCESS,AXIAL
C003930 COMPRESSOR, PROCESS,AXIAL
C003952 COMPRESSOR, PROCESS,AXIAL
C004054 COMPRESSOR, PROCESS,AXIAL
C003687 COMPRESSOR, PROCESS,AXIAL
C051833 COMPRESSOR, PROCESS,AXIAL
C016231 COMPRESSOR, PROCESS,AXIAL
C050357 ALARM SYSTEM, PROCESS

C030425 COMPRESSED AIR SYSTEM

C003950 COMPRESSOR, PROCESS,AXIAL
C045881 COMPRESSOR, PROCESS,AXIAL
C023820 COMPRESSOR, PROCESS,AXIAL
C003865 COMPRESSOR, PROCESS,AXIAL
C023856 COMPRESSOR, PROCESS,AXIAL
C023887 COMPRESSOR, PROCESS,AXIAL
C023899 COMPRESSOR, PROCESS,AXIAL

COST
128,891.00
128,292.00
120,027.00
94,283.00
94,283.00
107,802.00
95,129.00
96,423.00
94,245.00
86,742.00
94,285.00
98,695.00
107,802.00
107,802.00
107,800.00
86,742.00
98,694.00
98,694.00
94,283.00
94,283.00
169,638.00
107,801.00
115,297.00
88,950.00
147,374.00
87,201.00
95,129.00
107,802.00
98,694.00
94,285.00
95,085.00
86,743.00
86,743.00
86,743.00
96,423.00
98,695.00
104,812.00
104,812.00
104,812.00
104,812.00
167,842.00
44,962.00
56,881.00
362,605.00
104,812.00
94,179.00
94,245.00
56,327.00
94,245.00
98,695.00
95,129.00
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ACQUIRED
6/30/1977
7/311977
71311977

12/31/1975
12/31/1975
8/31/1981
6/30/1976
2/28/1977
6/30/1975
6/30/1977
3/31/1976
2/28/1977
8/31/1978
9/30/1978
9/30/1978
5/31/1977
2/28/1977
2/28/1977
12/31/1975
12/31/1975
1/31/1950
8/31/1979
1/31/1978
7/31/1975
5/311977
6/30/1974
6/30/1976
8/31/1978
21281977
6/30/1976
4/30/1976
7/311977
5/311977
7/311977
21281977
2/28/1977
8/31/1978
8/31/1981
2/28/1980
6/30/1979
6/30/1949
8/31/1978
6/30/1987
9/30/1954
8/31/1978
3/31/1976
6/30/1975
6/30/1953
6/30/1975
2/28/1977
6/30/1976

DE-RP24-040H20178
J Attachment H(2)



PROP. NO. DESCRIPTION

C023920 COMPRESSOR, PROCESS,AXIAL
C024036 COMPRESSOR, PROCESS,AXIAL
C024052 COMPRESSOR, PROCESS,AXIAL
C024109 COMPRESSOR, PROCESS,AXIAL
C024117 COMPRESSOR, PROCESS,AXIAL
C003847 COMPRESSOR, PROCESS,AXIAL
C024115 COMPRESSOR, PROCESS,AXIAL
C023884 COMPRESSOR, PROCESS,AXIAL
C023720 COMPRESSOR, PROCESS,AXIAL
C051966 COMPRESSOR, PROCESS,AXIAL
C023859 COMPRESSOR, PROCESS,AXIAL
C003890 COMPRESSOR, PROCESS,AXIAL
C023717 COMPRESSOR, PROCESS,AXIAL
C023970 COMPRESSOR, PROCESS,AXIAL
C023976 COMPRESSOR, PROCESS,AXIAL
C023980 COMPRESSOR, PROCESS,AXIAL
C023988 COMPRESSOR, PROCESS,AXIAL
C003985 COMPRESSOR, PROCESS,AXIAL
C023829 COMPRESSOR, PROCESS,AXIAL
C023847 COMPRESSOR, PROCESS,AXIAL
C023853 COMPRESSOR, PROCESS,AXIAL
C023776 COMPRESSOR, PROCESS,AXIAL
C024049 COMPRESSOR, PROCESS,AXIAL
C023726 COMPRESSOR, PROCESS,AXIAL
C023950 COMPRESSOR, PROCESS,AXIAL
C023905 COMPRESSOR, PROCESS,AXIAL
C051978 COMPRESSOR, PROCESS,AXIAL
C023830 COMPRESSOR, PROCESS,AXIAL
C003777 COMPRESSOR, PROCESS,AXIAL
C023805 COMPRESSOR, PROCESS,AXIAL
C023861 COMPRESSOR, PROCESS,AXIAL
C023846 COMPRESSOR, PROCESS,AXIAL
C023824 COMPRESSOR, PROCESS,AXIAL
C023807 COMPRESSOR, PROCESS,AXIAL
C023778 COMPRESSOR, PROCESS,AXIAL
C003869 COMPRESSOR, PROCESS,AXIAL
C016321 COMPRESSOR, PROCESS,AXIAL
C023885 COMPRESSOR, PROCESS,AXIAL
C024050 COMPRESSOR, PROCESS,AXIAL
C024054 COMPRESSOR, PROCESS,AXIAL
C024069 COMPRESSOR, PROCESS,AXIAL
C024133 COMPRESSOR, PROCESS,AXIAL
C024141 COMPRESSOR, PROCESS,AXIAL
C023378 CONVERTER, PROCESS

C023382 CONVERTER, PROCESS

C023394 CONVERTER, PROCESS

C023413 CONVERTER, PROCESS

C023049 CONVERTER, PROCESS

C024072 COMPRESSOR, PROCESS,AXIAL
C024076 COMPRESSOR, PROCESS,AXIAL
C024086 COMPRESSOR, PROCESS,AXIAL

COST
86,742.00
94,245.00
98,695.00
87,202.00
94,284.00

123,295.00
98,694.00
96,423.00

107,800.00

127,514.00
94,245.00
56,327.00

131,880.00

107,802.00
94,285.00
94,285.00

131,881.00

104,812.00
96,423.00
94,284.00
96,423.00

107,801.00
94,285.00

107,801.00
86,743.00
94,285.00

127,514.00
94,245.00

128,891.00
94,245.00
94,245.00
94,285.00
94,241.00

107,802.00

107,800.00
56,327.00
41,283.00
95,085.00
94,285.00
86,743.00

107,800.00
59,762.00
94,284.00

206,932.00

228,635.00
40,290.00

228,635.00
41,272.00

107,800.00
94,283.00

107,800.00
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ACQUIRED
6/30/1977
6/30/1975
2/28/1977
6/30/1974
3/31/1976
8/31/1978
2/281977
2/28/1977
9/30/1978
6/30/1950
6/30/1975
6/30/1953
71311977
4/30/1979
3/31/1976
6/30/1976
5/311977
7/31/1978
21281977

12/31/1975
21281977
8/31/1979
8/31/1976
2/28/1980
5/311977
3/31/1976
7/31/1950
6/30/1975
5/31/1977
6/30/1975
6/30/1975
3/31/1976
4/30/1976
9/30/1978
9/30/1978
6/30/1953
3/31/1978
4/30/1976
8/31/1976
7/311977
8/31/1978
9/30/1954
6/30/1976
2/28/1977
4/30/1976
9/30/1954
4/30/1976
9/30/1954
9/30/1978

12/31/1975
8/31/1978
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PROP. NO. DESCRIPTION

C024022 COMPRESSOR, PROCESS,AXIAL
C024023 COMPRESSOR, PROCESS,AXIAL
C003824 COMPRESSOR, PROCESS,AXIAL
C023728 COMPRESSOR, PROCESS,AXIAL
C023749 COMPRESSOR, PROCESS,AXIAL
C024136 COMPRESSOR, PROCESS,AXIAL
C024150 COMPRESSOR, PROCESS,AXIAL
C023983 COMPRESSOR, PROCESS,AXIAL
C023989 COMPRESSOR, PROCESS,AXIAL
C024126 COMPRESSOR, PROCESS,AXIAL
C023963 COMPRESSOR, PROCESS,AXIAL
C023886 COMPRESSOR, PROCESS,AXIAL
C023707 COMPRESSOR, PROCESS,AXIAL
C023874 COMPRESSOR, PROCESS,AXIAL
C023815 COMPRESSOR, PROCESS,AXIAL
C023863 COMPRESSOR, PROCESS,AXIAL
C023719 COMPRESSOR, PROCESS,AXIAL
C016109 COMPRESSOR, PROCESS,AXIAL
C051819 COMPRESSOR, PROCESS,AXIAL
C051862 COMPRESSOR, PROCESS,AXIAL
C003632 COMPRESSOR, PROCESS,AXIAL
C003643 COMPRESSOR, PROCESS,AXIAL
C023821 COMPRESSOR, PROCESS,AXIAL
C023831 COMPRESSOR, PROCESS,AXIAL
C023851 COMPRESSOR, PROCESS,AXIAL
C023864 COMPRESSOR, PROCESS,AXIAL
C003817 COMPRESSOR, PROCESS,AXIAL
C023772 COMPRESSOR, PROCESS,AXIAL
C023912 COMPRESSOR, PROCESS,AXIAL
C023924 COMPRESSOR, PROCESS,AXIAL
C024038 COMPRESSOR, PROCESS,AXIAL
C024040 COMPRESSOR, PROCESS,AXIAL
C024075 COMPRESSOR, PROCESS,AXIAL
C024154 COMPRESSOR, PROCESS,AXIAL
C051893 COMPRESSOR, PROCESS,AXIAL
C051939 COMPRESSOR, PROCESS,AXIAL
C003637 COMPRESSOR, PROCESS,AXIAL
C023792 COMPRESSOR, PROCESS,AXIAL
C023839 COMPRESSOR, PROCESS,AXIAL
C023849 COMPRESSOR, PROCESS,AXIAL
C023857 COMPRESSOR, PROCESS,AXIAL
C023866 COMPRESSOR, PROCESS,AXIAL
C023875 COMPRESSOR, PROCESS,AXIAL
C024039 COMPRESSOR, PROCESS,AXIAL
C015034 CONVERTER, PROCESS

C015485 CONVERTER, PROCESS

C015294 CONVERTER, PROCESS

C015215 CONVERTER, PROCESS

C015223 CONVERTER, PROCESS

C023160 CONVERTER, PROCESS

C023178 CONVERTER, PROCESS

COST
94,241.00
61,366.00

147,374.00

150,362.00

107,801.00
98,694.00
96,422.00
98,695.00
94,285.00
98,694.00
87,203.00
94,285.00

107,801.00

150,364.00
94,284.00
94,245.00

131,880.00
47,009.00

167,842.00

167,842.00

123,295.00

128,891.00
94,241.00
94,241.00
94,245.00
94,245.00

104,812.00

131,880.00
98,695.00
86,743.00

107,802.00

107,802.00

107,800.00
94,284.00
91,757.00

137,354.00

128,891.00
94,283.00
94,284.00
94,245.00
94,285.00
94,245.00

131,881.00

107,802.00

218,594.00

218,873.00

217,699.00

244,715.00

219,076.00

244,372.00

216,448.00
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ACQUIRED
4/30/1976
6/30/1974
5/311977
6/30/1977
8/31/1979
2/28/1977
2/281977
2/28/1977
6/30/1976
2/28/1977
6/30/1974
3/31/1976
8/31/1978
8/31/1977

12/31/1975
6/30/1975
71311977
5/31/1977
6/30/1949
1/31/1950
8/31/1978
5/31/1977
4/30/1976
4/30/1976
6/30/1975
6/30/1975
8/31/1981
5/31/1977
21281977
5/31/1977
9/30/1978
9/30/1978
9/30/1978
3/31/1976
1/31/1950
4/30/1950
71311977

12/31/1975

12/31/1975
7/31/1975
3/31/1976
6/30/1975
8/31/11977
4/30/1979
5/31/1977
8/31/1978
3/31/1976
7/31/1975
8/31/1978
6/30/1975
6/30/1977

DE-RP24-040H20178
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C023193 CONVERTER, PROCESS
C015454 CONVERTER, PROCESS
C023361 CONVERTER, PROCESS
C023362 CONVERTER, PROCESS
C023383 CONVERTER, PROCESS
C023429 CONVERTER, PROCESS
C023437 CONVERTER, PROCESS
C023073 CONVERTER, PROCESS
C023105 CONVERTER, PROCESS
C023463 CONVERTER, PROCESS
C023456 CONVERTER, PROCESS
C023111 CONVERTER, PROCESS
C015023 CONVERTER, PROCESS
C015138 CONVERTER, PROCESS
C015161 CONVERTER, PROCESS
C023242 CONVERTER, PROCESS
C023246 CONVERTER, PROCESS
C023248 CONVERTER, PROCESS
C023273 CONVERTER, PROCESS
C015192 CONVERTER, PROCESS
C015217 CONVERTER, PROCESS
C015227 CONVERTER, PROCESS
C015235 CONVERTER, PROCESS
C023176 CONVERTER, PROCESS
C023191 CONVERTER, PROCESS
C015234 CONVERTER, PROCESS
C015180 CONVERTER, PROCESS
C015163 CONVERTER, PROCESS
C023190 CONVERTER, PROCESS
C023249 CONVERTER, PROCESS
C023133 CONVERTER, PROCESS
C023145 CONVERTER, PROCESS
C023169 CONVERTER, PROCESS
C023451 CONVERTER, PROCESS
C023147 CONVERTER, PROCESS
C023223 CONVERTER, PROCESS
C015444 CONVERTER, PROCESS
C023340 CONVERTER, PROCESS
C023346 CONVERTER, PROCESS
C015011 CONVERTER, PROCESS
C023226 CONVERTER, PROCESS
C015185 CONVERTER, PROCESS
C015478 CONVERTER, PROCESS
C023427 CONVERTER, PROCESS
C023415 CONVERTER, PROCESS
C023412 CONVERTER, PROCESS
C023439 CONVERTER, PROCESS
C024155 COMPRESSOR, PROCESS,AXIAL
C024167 COMPRESSOR, PROCESS,AXIAL
C023890 COMPRESSOR, PROCESS,AXIAL
C023917 COMPRESSOR, PROCESS,AXIAL

COST
216,448.00
217,700.00
39,061.00
40,340.00
217,357.00
92,673.00
92,723.00
216,448.00
217,356.00
218,426.00
218,426.00
217,356.00
219,076.00
217,699.00
42,144.00
217,357.00
217,356.00
217,356.00
41,271.00
225,090.00
40,495.00
219,076.00
244,715.00
244,372.00
217,356.00
219,107.00
244,715.00
94,527.00
218,251.00
217,356.00
218,250.00
218,426.00
38,641.00
206,932.00
206,932.00
218,426.00
225,090.00
217,356.00
38,641.00
219,897.00
218,733.00
219,076.00
217,699.00
218,251.00
40,290.00
40,290.00
206,932.00
131,879.00
94,243.00
94,285.00
94,285.00
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ACQUIRED
6/30/1977
6/30/1976
5/31/1974
9/30/1954
3/31/1976
9/30/1954
9/30/1954
7/311977

12/31/1975
9/30/1978
9/30/1978

12/31/1975
8/31/1978
8/31/1976
6/30/1953
3/31/1976

12/31/1975
8/31/1976
9/30/1954
8/31/1979
6/30/1953
8/31/1978
6/30/1975
6/30/1975

12/31/1975
8/31/1977
6/30/1975
6/30/1953
5/31/1977
8/31/1976
5/31/1977
9/30/1978
9/30/1954
2/28/1977
2/281977
9/30/1978
8/31/1979
6/30/1976
9/30/1954
8/31/1981
8/31/1978
8/31/1978
8/31/1976
5/31/1977
9/30/1954
9/30/1954
2/28/1977
5/31/1977
6/30/1975
6/30/1976
8/31/1976
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PROP. NO. DESCRIPTION

C024070 COMPRESSOR, PROCESS,AXIAL
C024002 COMPRESSOR, PROCESS,AXIAL
C024189 COMPRESSOR, PROCESS,AXIAL
C024138 COMPRESSOR, PROCESS,AXIAL
C024144 COMPRESSOR, PROCESS,AXIAL
C023981 COMPRESSOR, PROCESS,AXIAL
C024122 COMPRESSOR, PROCESS,AXIAL
C024132 COMPRESSOR, PROCESS,AXIAL
C023921 COMPRESSOR, PROCESS,AXIAL
C023925 COMPRESSOR, PROCESS,AXIAL
C023955 COMPRESSOR, PROCESS,AXIAL
C023957 COMPRESSOR, PROCESS,AXIAL
C023915 COMPRESSOR, PROCESS,AXIAL
C023795 COMPRESSOR, PROCESS,AXIAL
C003898 COMPRESSOR, PROCESS,AXIAL
C023880 COMPRESSOR, PROCESS,AXIAL
C023865 COMPRESSOR, PROCESS,AXIAL
C023836 COMPRESSOR, PROCESS,AXIAL
C023809 COMPRESSOR, PROCESS,AXIAL
C023878 COMPRESSOR, PROCESS,AXIAL
C003791 COMPRESSOR, PROCESS,AXIAL
C023835 COMPRESSOR, PROCESS,AXIAL
C024176 COMPRESSOR, PROCESS,AXIAL
C023759 COMPRESSOR, PROCESS,AXIAL
C024082 COMPRESSOR, PROCESS,AXIAL
C024041 COMPRESSOR, PROCESS,AXIAL
C023794 COMPRESSOR, PROCESS,AXIAL
C023833 COMPRESSOR, PROCESS,AXIAL
C023843 COMPRESSOR, PROCESS,AXIAL
C023845 COMPRESSOR, PROCESS,AXIAL
C023868 COMPRESSOR, PROCESS,AXIAL
C023871 COMPRESSOR, PROCESS,AXIAL
C023879 COMPRESSOR, PROCESS,AXIAL
C023883 COMPRESSOR, PROCESS,AXIAL
C023904 COMPRESSOR, PROCESS,AXIAL
C024016 COMPRESSOR, PROCESS,AXIAL
C024032 COMPRESSOR, PROCESS,AXIAL
C024073 COMPRESSOR, PROCESS,AXIAL
C024083 COMPRESSOR, PROCESS,AXIAL
C024105 COMPRESSOR, PROCESS,AXIAL
C024111 COMPRESSOR, PROCESS,AXIAL
C003864 COMPRESSOR, PROCESS,AXIAL
C004018 COMPRESSOR, PROCESS,AXIAL
C004017 COMPRESSOR, PROCESS,AXIAL
C003874 COMPRESSOR, PROCESS,AXIAL
C051922 COMPRESSOR, PROCESS,AXIAL
C051938 COMPRESSOR, PROCESS,AXIAL
C051955 COMPRESSOR, PROCESS,AXIAL
C024177 COMPRESSOR, PROCESS,AXIAL
C024180 COMPRESSOR, PROCESS,AXIAL
C024187 COMPRESSOR, PROCESS,AXIAL

COST
107,800.00
95,085.00
88,950.00
94,284.00
59,762.00
96,423.00
94,244.00
98,694.00
96,423.00
98,695.00
86,742.00
85,115.00
94,285.00
94,244.00
104,812.00
95,085.00
94,245.00
94,285.00
95,129.00
94,285.00
147,374.00
94,241.00
88,950.00
131,879.00
107,800.00
107,802.00
107,801.00
94,241.00
107,802.00
94,285.00
94,245.00
131,881.00
94,285.00
94,284.00
131,881.00
94,285.00
95,129.00
107,800.00
87,201.00
87,202.00
96,422.00
104,812.00
104,812.00
104,812.00
104,812.00
167,842.00
137,354.00
127,514.00
96,421.00
85,113.00
81,447.00
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ACQUIRED
8/31/1978
4/30/1976
6/30/1975
3/31/1976
9/30/1954
2/28/1977
6/30/1975
2/28/1977
2/28/1977
2/28/1977
6/30/1977
6/30/1974
8/31/1976
6/30/1975
8/31/1978
4/30/1976
6/30/1975
3/31/1976
6/30/1976
3/31/1976
5/311977
4/30/1976
6/30/1975
6/30/1977
9/30/1978
9/30/1978
8/31/1981
4/30/1976
9/30/1978
8/31/1976
6/30/1975
8/31/1977
3/31/1976

12/31/1975
5/31/1977
3/31/1976
6/30/1976
9/30/1978
6/30/1974
6/30/1974
2/281977
6/30/1979
8/31/1981
8/31/1981
6/30/1979
2/28/1950
4/30/1950
5/31/1950
2/281977
6/30/1974
6/30/1977
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PROP. NO. DESCRIPTION

C024134 COMPRESSOR, PROCESS,AXIAL
C023825 COMPRESSOR, PROCESS,AXIAL
C023827 COMPRESSOR, PROCESS,AXIAL
C023837 COMPRESSOR, PROCESS,AXIAL
C023895 COMPRESSOR, PROCESS,AXIAL
C023897 COMPRESSOR, PROCESS,AXIAL
C024017 COMPRESSOR, PROCESS,AXIAL
C024034 COMPRESSOR, PROCESS,AXIAL
C024059 COMPRESSOR, PROCESS,AXIAL
C024092 COMPRESSOR, PROCESS,AXIAL
C024113 COMPRESSOR, PROCESS,AXIAL
C023782 COMPRESSOR, PROCESS,AXIAL
C023788 COMPRESSOR, PROCESS,AXIAL
C023167 CONVERTER, PROCESS
C023450 CONVERTER, PROCESS
C023127 CONVERTER, PROCESS
C023200 CONVERTER, PROCESS
C023221 CONVERTER, PROCESS
C023237 CONVERTER, PROCESS
C023294 CONVERTER, PROCESS
C023197 CONVERTER, PROCESS
C023233 CONVERTER, PROCESS
C015359 CONVERTER, PROCESS
C023014 CONVERTER, PROCESS
C023220 CONVERTER, PROCESS
C023217 CONVERTER, PROCESS
C023257 CONVERTER, PROCESS
C023372 CONVERTER, PROCESS
C023156 CONVERTER, PROCESS
C015045 CONVERTER, PROCESS
C015035 CONVERTER, PROCESS
C015376 CONVERTER, PROCESS
C015337 CONVERTER, PROCESS
C023075 CONVERTER, PROCESS
C023230 CONVERTER, PROCESS
C023171 CONVERTER, PROCESS
C023483 CONVERTER, PROCESS
C023471 CONVERTER, PROCESS
C023424 CONVERTER, PROCESS
C023410 CONVERTER, PROCESS
C015310 CONVERTER, PROCESS
C023110 CONVERTER, PROCESS
C023225 CONVERTER, PROCESS
C023198 CONVERTER, PROCESS
C023194 CONVERTER, PROCESS
C023192 CONVERTER, PROCESS
C023426 CONVERTER, PROCESS
C023391 CONVERTER, PROCESS
C023161 CONVERTER, PROCESS
C023152 CONVERTER, PROCESS
C023148 CONVERTER, PROCESS

COST
105,225.00
94,241.00
85,115.00
94,284.00
94,241.00
95,129.00
98,695.00
86,743.00
94,283.00
87,201.00
61,365.00
107,800.00
107,800.00
218,733.00
93,654.00
217,356.00
40,290.00
218,426.00
216,448.00
216,448.00
40,290.00
244,372.00
218,817.00
244,372.00
218,733.00
238,264.00
39,061.00
218,426.00
216,448.00
216,791.00
207,275.00
219,107.00
222,038.00
217,357.00
244,372.00
244,372.00
91,006.00
238,264.00
206,932.00
40,290.00
216,791.00
217,356.00
218,733.00
217,356.00
40,290.00
217,357.00
273,077.00
92,673.00
244,372.00
219,554.00
217,357.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
5/311977
4/30/1976
6/30/1974

12/31/1975
4/30/1976
6/30/1976
2/281977
5/31/1977
8/31/1976
6/30/1974
6/30/1974
9/30/1978
9/30/1978
8/31/1978
9/30/1954

12/31/1975
9/30/1954
9/30/1978
71311977
6/30/1977
9/30/1954
6/30/1975
7/31/1978
6/30/1975
8/31/1978
6/30/1974
6/30/1974
9/30/1978
6/30/1977
6/30/1977
2/28/1977
8/31/1977
6/30/1979
3/31/1976
6/30/1975
6/30/1975
9/30/1954
6/30/1974
2/281977
9/30/1954
6/30/1977

12/31/1975
8/31/1978

12/31/1975
9/30/1954
3/31/1976
3/31/1980
9/30/1954
6/30/1975
8/31/1981
3/31/1976
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PROP. NO. DESCRIPTION

C023231 CONVERTER, PROCESS
C023213 CONVERTER, PROCESS
C023195 CONVERTER, PROCESS
C015031 CONVERTER, PROCESS
C015091 CONVERTER, PROCESS
C023052 CONVERTER, PROCESS
C023041 CONVERTER, PROCESS
C023323 CONVERTER, PROCESS
C023411 CONVERTER, PROCESS
C023386 CONVERTER, PROCESS
C023425 CONVERTER, PROCESS
C023187 CONVERTER, PROCESS
C023180 CONVERTER, PROCESS
C023155 CONVERTER, PROCESS
C015013 CONVERTER, PROCESS
C015012 CONVERTER, PROCESS
C015061 CONVERTER, PROCESS
C015413 CONVERTER, PROCESS
C023108 CONVERTER, PROCESS
C023120 CONVERTER, PROCESS
C023199 CONVERTER, PROCESS
C015041 CONVERTER, PROCESS
C023941 COMPRESSOR, PROCESS,AXIAL
C023939 COMPRESSOR, PROCESS,AXIAL
C023801 COMPRESSOR, PROCESS,AXIAL
C023903 COMPRESSOR, PROCESS,AXIAL
C023948 COMPRESSOR, PROCESS,AXIAL
C023946 COMPRESSOR, PROCESS,AXIAL
C023992 COMPRESSOR, PROCESS,AXIAL
C024165 COMPRESSOR, PROCESS,AXIAL
C024151 COMPRESSOR, PROCESS,AXIAL
C023745 COMPRESSOR, PROCESS,AXIAL
C023724 COMPRESSOR, PROCESS,AXIAL
C003787 COMPRESSOR, PROCESS,AXIAL
C003880 COMPRESSOR, PROCESS,AXIAL
C051861 COMPRESSOR, PROCESS,AXIAL
C024062 COMPRESSOR, PROCESS,AXIAL
C024004 COMPRESSOR, PROCESS,AXIAL
C024000 COMPRESSOR, PROCESS,AXIAL
C024084 COMPRESSOR, PROCESS,AXIAL
C024068 COMPRESSOR, PROCESS,AXIAL
C016154 COMPRESSOR, PROCESS,AXIAL
C003896 COMPRESSOR, PROCESS,AXIAL
C003566 COMPRESSOR, PROCESS,AXIAL
C003668 COMPRESSOR, PROCESS,AXIAL
C003577 COMPRESSOR, PROCESS,AXIAL
C051977 COMPRESSOR, PROCESS,AXIAL
C051967 COMPRESSOR, PROCESS,AXIAL
C023964 COMPRESSOR, PROCESS,AXIAL
C023791 COMPRESSOR, PROCESS,AXIAL
C023870 COMPRESSOR, PROCESS,AXIAL

COST
216,448.00
218,251.00
40,290.00
218,594.00
218,594.00
93,655.00
93,655.00
41,271.00
218,733.00
217,357.00
92,673.00
218,426.00
40,290.00
206,932.00
42,144.00
244,715.00
219,897.00
225,090.00
217,357.00
217,357.00
206,932.00
225,090.00
105,228.00
94,285.00
94,245.00
94,285.00
94,245.00
86,743.00
95,129.00
94,243.00
94,284.00
131,880.00
150,363.00
104,812.00
104,812.00
149,641.00
107,800.00
96,423.00
95,085.00
107,800.00
107,804.00
47,010.00
104,812.00
104,213.00
147,374.00
104,812.00
127,514.00
127,514.00
85,115.00
94,284.00
94,245.00
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ACQUIRED
6/30/1977
5/31/1977
9/30/1954
5/31/1977
5/31/1977
9/30/1954
9/30/1954
9/30/1954
8/31/1978
3/31/1976
9/30/1954
9/30/1978
9/30/1954
2/28/1977
6/30/1953
7/31/1975
8/31/1981
8/31/1979
3/31/1976
3/31/1976
2/281977
8/31/1979
5/31/1977
8/31/1976
6/30/1975
6/30/1976
6/30/1975
5/31/1977
6/30/1976
6/30/1975
6/30/1976
7/311977
71311977
6/30/1979
8/31/1979
1/31/1950
9/30/1978
2/28/1977
4/30/1976
9/30/1978
8/31/1978
5/31/1977
7/31/1978
8/31/1981
5/31/1977
8/31/1981
7/31/1950
6/30/1950
6/30/1974
3/31/1976
6/30/1975
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PROP. NO. DESCRIPTION

C023840 COMPRESSOR, PROCESS,AXIAL
C023803 COMPRESSOR, PROCESS,AXIAL
C023813 COMPRESSOR, PROCESS,AXIAL
C003912 COMPRESSOR, PROCESS,AXIAL
C023781 COMPRESSOR, PROCESS,AXIAL
C023789 COMPRESSOR, PROCESS,AXIAL
C023968 COMPRESSOR, PROCESS,AXIAL
C016105 COMPRESSOR, PROCESS,AXIAL
C003620 COMPRESSOR, PROCESS,AXIAL
C004023 COMPRESSOR, PROCESS,AXIAL
C004046 COMPRESSOR, PROCESS,AXIAL
C003715 COMPRESSOR, PROCESS,AXIAL
C003591 COMPRESSOR, PROCESS,AXIAL
C023978 COMPRESSOR, PROCESS,AXIAL
C023995 COMPRESSOR, PROCESS,AXIAL
C024007 COMPRESSOR, PROCESS,AXIAL
C003922 COMPRESSOR, PROCESS,AXIAL
C024148 COMPRESSOR, PROCESS,AXIAL
C024157 COMPRESSOR, PROCESS,AXIAL
C024159 COMPRESSOR, PROCESS,AXIAL
C023975 COMPRESSOR, PROCESS,AXIAL
C023938 COMPRESSOR, PROCESS,AXIAL
C023952 COMPRESSOR, PROCESS,AXIAL
C023954 COMPRESSOR, PROCESS,AXIAL
C023888 COMPRESSOR, PROCESS,AXIAL
C023919 COMPRESSOR, PROCESS,AXIAL
C023817 COMPRESSOR, PROCESS,AXIAL
C003740 COMPRESSOR, PROCESS,AXIAL
C023962 COMPRESSOR, PROCESS,AXIAL
C023838 COMPRESSOR, PROCESS,AXIAL
C024102 COMPRESSOR, PROCESS,AXIAL
C023891 COMPRESSOR, PROCESS,AXIAL
C023808 COMPRESSOR, PROCESS,AXIAL
C023802 COMPRESSOR, PROCESS,AXIAL
C001376 COMPRESSOR, PROCESS,AXIAL
C003951 COMPRESSOR, PROCESS,AXIAL
C023804 COMPRESSOR, PROCESS,AXIAL
C023812 COMPRESSOR, PROCESS,AXIAL
C024042 COMPRESSOR, PROCESS,AXIAL
C024028 COMPRESSOR, PROCESS,AXIAL
C024063 COMPRESSOR, PROCESS,AXIAL
C024065 COMPRESSOR, PROCESS,AXIAL
C051956 COMPRESSOR, PROCESS,AXIAL
C051923 COMPRESSOR, PROCESS,AXIAL
C024008 COMPRESSOR, PROCESS,AXIAL
C024031 COMPRESSOR, PROCESS,AXIAL
C003831 COMPRESSOR, PROCESS,AXIAL
C024184 COMPRESSOR, PROCESS,AXIAL
C024153 COMPRESSOR, PROCESS,AXIAL
C024175 COMPRESSOR, PROCESS,AXIAL
C023990 COMPRESSOR, PROCESS,AXIAL

COST
59,763.00
94,235.00
95,129.00

104,812.00

131,880.00
96,422.00
86,743.00
44,960.00

147,374.00

104,812.00

147,374.00

104,812.00

104,812.00
94,285.00
94,285.00
95,085.00

104,812.00
96,422.00
59,761.00
94,283.00
94,285.00
86,743.00
86,743.00
86,743.00
95,085.00
59,763.00

107,802.00

147,374.00
87,203.00
94,284.00

107,800.00
94,285.00
94,245.00
94,245.00
48,087.00

147,374.00
94,235.00

107,802.00
94,241.00

107,802.00
59,761.00

107,800.00

127,514.00

137,354.00
94,285.00

107,802.00

147,374.00
88,950.00
94,284.00
88,990.00
95,129.00
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ACQUIRED
9/30/1954
8/31/1976
6/30/1976
7/31/1978
5/311977
2/28/1977
71311977

11/30/1979
6/30/1977
8/31/1981
5/31/1977
8/31/1979
7/31/1978
3/31/1976
6/30/1976
4/30/1976
7/31/1978
2/28/1977
9/30/1954

12/31/1975
3/31/1976
7/311977
5/31/1977
5/31/1977
4/30/1976
9/30/1954
4/30/1979
5/31/1977
6/30/1974

12/31/1975
9/30/1978
6/30/1976
6/30/1975
7/31/1975
4/30/1979
6/30/1977
8/31/1976
9/30/1978
4/30/1976
9/30/1978
9/30/1954
9/30/1978
5/31/1950
2/28/1950
3/31/1976
8/31/1978
5/31/1977
6/30/1975
6/30/1976
3/31/1976
6/30/1976

DE-RP24-040H20178
J Attachment H(2)



PROP. NO. DESCRIPTION

C024101 COMPRESSOR, PROCESS,AXIAL
C024128 COMPRESSOR, PROCESS,AXIAL
C023898 COMPRESSOR, PROCESS,AXIAL
C023704 COMPRESSOR, PROCESS,AXIAL
C023930 COMPRESSOR, PROCESS,AXIAL
C003615 COMPRESSOR, PROCESS,AXIAL
C004013 COMPRESSOR, PROCESS,AXIAL
C003933 COMPRESSOR, PROCESS,AXIAL
C016315 COMPRESSOR, PROCESS,AXIAL
C023796 COMPRESSOR, PROCESS,AXIAL
C023810 COMPRESSOR, PROCESS,AXIAL
C023848 COMPRESSOR, PROCESS,AXIAL
C024010 COMPRESSOR, PROCESS,AXIAL
C024014 COMPRESSOR, PROCESS,AXIAL
C024026 COMPRESSOR, PROCESS,AXIAL
C024087 COMPRESSOR, PROCESS,AXIAL
C024096 COMPRESSOR, PROCESS,AXIAL
C024108 COMPRESSOR, PROCESS,AXIAL
C024110 COMPRESSOR, PROCESS,AXIAL
C024080 COMPRESSOR, PROCESS,AXIAL
C024025 COMPRESSOR, PROCESS,AXIAL
C024029 COMPRESSOR, PROCESS,AXIAL
C024037 COMPRESSOR, PROCESS,AXIAL
C051953 COMPRESSOR, PROCESS,AXIAL
C051915 COMPRESSOR, PROCESS,AXIAL
C023742 COMPRESSOR, PROCESS,AXIAL
C024146 COMPRESSOR, PROCESS,AXIAL
C024163 COMPRESSOR, PROCESS,AXIAL
C024120 COMPRESSOR, PROCESS,AXIAL
C023892 COMPRESSOR, PROCESS,AXIAL
C023900 COMPRESSOR, PROCESS,AXIAL
C023913 COMPRESSOR, PROCESS,AXIAL
C023799 COMPRESSOR, PROCESS,AXIAL
C023945 COMPRESSOR, PROCESS,AXIAL
C023949 COMPRESSOR, PROCESS,AXIAL
C023951 COMPRESSOR, PROCESS,AXIAL
C003790 COMPRESSOR, PROCESS,AXIAL
C052344 NO DESCRIPTION AVAILABLE

C017000 NO DESCRIPTION AVAILABLE

C016927 NO DESCRIPTION AVAILABLE

C052350 NO DESCRIPTION AVAILABLE

C017013 NO DESCRIPTION AVAILABLE

C017035 NO DESCRIPTION AVAILABLE

C016825 NO DESCRIPTION AVAILABLE

C016831 NO DESCRIPTION AVAILABLE

C017074 NO DESCRIPTION AVAILABLE

C017132 NO DESCRIPTION AVAILABLE

C017300 NO DESCRIPTION AVAILABLE

C051962 NO DESCRIPTION AVAILABLE

C017207 NO DESCRIPTION AVAILABLE

C017290 NO DESCRIPTION AVAILABLE

COST
87,202.00
98,694.00
94,285.00

126,284.00
98,695.00

128,891.00

104,812.00

147,374.00
30,709.00

107,801.00
59,763.00
94,245.00
87,203.00

150,364.00
86,743.00
87,201.00
61,365.00
79,848.00
61,365.00

107,800.00
94,241.00

107,802.00
59,763.00

127,514.00

165,338.00

126,284.00
94,285.00
95,127.00
94,283.00
94,284.00
59,763.00
86,742.00
86,742.00
86,743.00
86,743.00
86,743.00

147,374.00
42,800.00
40,179.00
41,367.00
42,800.00
32,412.00
32,412.00
32,413.00
32,413.00
41,920.00
43,832.00
41,918.00
42,800.00
43,831.00
41,918.00
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ACQUIRED
6/30/1974
2/28/1977
6/30/1976
8/31/1978
2/28/1977
5/31/1977
9/30/1978
5/31/1977
5/311977
4/30/1979
9/30/1954
6/30/1975
6/30/1974
5/31/1977
5/311977
6/30/1974
6/30/1974
6/30/1974
6/30/1974
9/30/1978
4/30/1976
4/30/1979
9/30/1954
5/31/1950
1/31/1950
8/31/1978
3/31/1976
6/30/1976
3/31/1976

12/31/1975
9/30/1954
6/30/1977
5/311977
7/311977
5/311977
5/31/1977
5/311977
6/30/1954
8/31/11977

11/30/1979
6/30/1954
7/31/1981

10/31/1980

10/31/1980

10/31/1980
4/30/1979
8/31/1977
6/30/1978
5/31/1970
8/31/1977

11/30/1978
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
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PROP. NO. DESCRIPTION COST ACQUIRED
C052347 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C016997 NO DESCRIPTION AVAILABLE 32,412.00 10/31/1980
C016898 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C016849 NO DESCRIPTION AVAILABLE 41,368.00 6/30/1978
C017077 NO DESCRIPTION AVAILABLE 43,832.00 8/31/11977
C017081 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017141 NO DESCRIPTION AVAILABLE 43,832.00 9/30/1977
C017031 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C016978 NO DESCRIPTION AVAILABLE 32,412.00 3/31/1980
C017237 NO DESCRIPTION AVAILABLE 41,918.00 6/30/1979
C016843 NO DESCRIPTION AVAILABLE 41,368.00  11/30/1979
C016918 NO DESCRIPTION AVAILABLE 32,412.00 1/31/1981
C017076 NO DESCRIPTION AVAILABLE 41,920.00 5/31/1979
C017079 NO DESCRIPTION AVAILABLE 43,832.00 3/31/1978
C017080 NO DESCRIPTION AVAILABLE 43,832.00 9/30/1977
C017085 NO DESCRIPTION AVAILABLE 41,920.00 1/31/1979
C017087 NO DESCRIPTION AVAILABLE 41,920.00 4/30/1979
C017153 NO DESCRIPTION AVAILABLE 43,832.00 9/30/1977
C051952 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1970
C017298 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017155 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017127 NO DESCRIPTION AVAILABLE 43,832.00 3/31/1978
C017072 NO DESCRIPTION AVAILABLE 41,920.00 12/31/1978
C016885 NO DESCRIPTION AVAILABLE 32,412.00 4/30/1980
C016928 NO DESCRIPTION AVAILABLE 41,367.00  12/31/1979
C017109 NO DESCRIPTION AVAILABLE 42,944.00 8/31/1977
C017147 NO DESCRIPTION AVAILABLE 41,920.00 4/30/1979
C017200 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017182 NO DESCRIPTION AVAILABLE 43,832.00 8/31/11977
C017213 NO DESCRIPTION AVAILABLE 41,919.00 1/31/1979
C017295 NO DESCRIPTION AVAILABLE 43,830.00 3/31/1978
C017236 NO DESCRIPTION AVAILABLE 41,918.00 6/30/1979
C017302 NO DESCRIPTION AVAILABLE 41,918.00 5/31/1979
C017292 NO DESCRIPTION AVAILABLE 43,830.00 3/31/1978
C017255 NO DESCRIPTION AVAILABLE 43,830.00 8/31/11977
C051961 NO DESCRIPTION AVAILABLE 42,800.00 5/31/1970
C051964 NO DESCRIPTION AVAILABLE 42,800.00 5/31/1970
C017277 NO DESCRIPTION AVAILABLE 41,918.00 12/31/1978
C017226 NO DESCRIPTION AVAILABLE 43,830.00 8/31/11977
C052320 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C051951 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1970
C051957 NO DESCRIPTION AVAILABLE 42,800.00 5/31/1970
C051998 NO DESCRIPTION AVAILABLE 42,800.00 8/31/1950
C016836 NO DESCRIPTION AVAILABLE 40,180.00 8/31/1977
C016846 NO DESCRIPTION AVAILABLE 40,180.00 9/30/1977
C016854 NO DESCRIPTION AVAILABLE 32,413.00 1/31/1981
C016860 NO DESCRIPTION AVAILABLE 40,180.00 8/31/1977
C016863 NO DESCRIPTION AVAILABLE 32,413.00 7/31/1980
C016868 NO DESCRIPTION AVAILABLE 41,368.00 6/30/1978
C016908 NO DESCRIPTION AVAILABLE 32,412.00 7/31/1980
C016949 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
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PROP. NO. DESCRIPTION

C017061 NO DESCRIPTION AVAILABLE
C017095 NO DESCRIPTION AVAILABLE
C017171 NO DESCRIPTION AVAILABLE
C017018 NO DESCRIPTION AVAILABLE
C017046 NO DESCRIPTION AVAILABLE
C016957 NO DESCRIPTION AVAILABLE
C016964 NO DESCRIPTION AVAILABLE
C016969 NO DESCRIPTION AVAILABLE
C052189 NO DESCRIPTION AVAILABLE
C017148 NO DESCRIPTION AVAILABLE
C017152 NO DESCRIPTION AVAILABLE
C017162 NO DESCRIPTION AVAILABLE
C017053 NO DESCRIPTION AVAILABLE
C017088 NO DESCRIPTION AVAILABLE
C017265 NO DESCRIPTION AVAILABLE
C017268 NO DESCRIPTION AVAILABLE
C016942 NO DESCRIPTION AVAILABLE
C016875 NO DESCRIPTION AVAILABLE
C016877 NO DESCRIPTION AVAILABLE
C017256 NO DESCRIPTION AVAILABLE
C017282 NO DESCRIPTION AVAILABLE
C017194 NO DESCRIPTION AVAILABLE
C017235 NO DESCRIPTION AVAILABLE
C017303 NO DESCRIPTION AVAILABLE
C017253 NO DESCRIPTION AVAILABLE
C017209 NO DESCRIPTION AVAILABLE
C016889 NO DESCRIPTION AVAILABLE
C016823 NO DESCRIPTION AVAILABLE
C016829 NO DESCRIPTION AVAILABLE
C016926 NO DESCRIPTION AVAILABLE
C017198 NO DESCRIPTION AVAILABLE
C017092 NO DESCRIPTION AVAILABLE
C017066 NO DESCRIPTION AVAILABLE
C017062 NO DESCRIPTION AVAILABLE
C017151 NO DESCRIPTION AVAILABLE
C017294 NO DESCRIPTION AVAILABLE
C017305 NO DESCRIPTION AVAILABLE
C017110 NO DESCRIPTION AVAILABLE
C017144 NO DESCRIPTION AVAILABLE
C017160 NO DESCRIPTION AVAILABLE
C017215 NO DESCRIPTION AVAILABLE
C017219 NO DESCRIPTION AVAILABLE
C017220 NO DESCRIPTION AVAILABLE
C016869 NO DESCRIPTION AVAILABLE
C017041 NO DESCRIPTION AVAILABLE
C017056 NO DESCRIPTION AVAILABLE
C017262 NO DESCRIPTION AVAILABLE
C017272 NO DESCRIPTION AVAILABLE
C016972 NO DESCRIPTION AVAILABLE
C016980 NO DESCRIPTION AVAILABLE
C016850 NO DESCRIPTION AVAILABLE

COST
40,179.00
43,832.00
41,032.00
32,412.00
40,179.00
41,367.00
32,412.00
41,367.00
42,800.00
43,832.00
41,920.00
43,832.00
41,367.00
43,832.00
41,918.00
41,918.00
41,367.00
32,414.00
32,414.00
41,918.00
43,830.00
41,920.00
43,830.00
43,830.00
43,830.00
41,919.00
40,867.00
41,368.00
40,180.00
41,367.00
35,365.00
43,832.00
41,920.00
38,866.00
43,832.00
35,363.00
43,830.00
41,920.00
43,832.00
43,832.00
41,919.00
43,831.00
43,831.00
41,368.00
32,412.00
41,367.00
41,918.00
41,918.00
32,412.00
41,367.00
41,367.00
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ACQUIRED
8/31/11977
3/31/1978

11/30/1978
3/31/1980
8/31/11977
9/30/1978
7/31/1980
6/30/1978
6/30/1954
3/31/1978
4/30/1979
8/31/1977
1/31/1980
8/31/1977

11/30/1978

12/31/1978
6/30/1978
8/31/1980
4/30/1980
5/31/1979
8/31/1977
8/31/1979
8/31/1977
8/31/1977
8/31/1977
4/30/1979
2/28/1979

10/31/1979
9/30/1977
6/30/1978
7/31/1981
3/31/1978
1/31/1979
8/31/1977
8/31/11977
7/31/1981
8/31/11977

11/30/1978
8/31/11977
8/31/1977
6/30/1978
3/31/1978
8/31/11977

11/30/1979
3/31/1980
1/31/1980

11/30/1978
4/30/1979
1/31/1981

10/31/1979
9/30/1978
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
J Attachment H(2)

PROP. NO. DESCRIPTION COST ACQUIRED
C016855 NO DESCRIPTION AVAILABLE 41,368.00 6/30/1978
C052341 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C017230 NO DESCRIPTION AVAILABLE 43,830.00 9/30/1977
C017251 NO DESCRIPTION AVAILABLE 43,830.00 9/30/1977
C052349 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C017246 NO DESCRIPTION AVAILABLE 43,830.00 9/30/1977
C017174 NO DESCRIPTION AVAILABLE 41,920.00 4/30/1979
C017179 NO DESCRIPTION AVAILABLE 41,920.00 6/30/1978
C017060 NO DESCRIPTION AVAILABLE 32,412.00 8/31/1980
C016971 NO DESCRIPTION AVAILABLE 41,367.00 11/30/1979
C017167 NO DESCRIPTION AVAILABLE 43,832.00 9/30/1977
C017276 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017016 NO DESCRIPTION AVAILABLE 41,367.00 1/31/1980
C017027 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C016821 NO DESCRIPTION AVAILABLE 40,180.00 8/31/1977
C017045 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017050 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C017223 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017306 NO DESCRIPTION AVAILABLE 41,918.00 6/30/1979
C017103 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017131 NO DESCRIPTION AVAILABLE 41,920.00 11/30/1978
C017158 NO DESCRIPTION AVAILABLE 43,832.00 8/31/1977
C017274 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017052 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016955 NO DESCRIPTION AVAILABLE 41,367.00  12/31/1979
C016965 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C016966 NO DESCRIPTION AVAILABLE 41,367.00 6/30/1978
C016985 NO DESCRIPTION AVAILABLE 41,367.00 9/30/1978
C051958 NO DESCRIPTION AVAILABLE 42,800.00 5/31/1970
C016917 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016838 NO DESCRIPTION AVAILABLE 41,368.00 6/30/1978
C017291 NO DESCRIPTION AVAILABLE 43,830.00 9/30/1977
C052190 NO DESCRIPTION AVAILABLE 42,800.00 6/30/1954
C052321 NO DESCRIPTION AVAILABLE 42,800.00 3/31/1973
C051963 NO DESCRIPTION AVAILABLE 42,800.00 5/31/1970
C016950 NO DESCRIPTION AVAILABLE 40,179.00 8/31/1977
C016989 NO DESCRIPTION AVAILABLE 40,179.00 8/31/11977
C016873 NO DESCRIPTION AVAILABLE 32,413.00 6/30/1980
C017099 NO DESCRIPTION AVAILABLE 43,832.00 8/31/11977
C017007 NO DESCRIPTION AVAILABLE 32,412.00 6/30/1980
C016953 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C016960 NO DESCRIPTION AVAILABLE 32,412.00 1/31/1981
C016968 NO DESCRIPTION AVAILABLE 40,179.00 9/30/1977
C017258 NO DESCRIPTION AVAILABLE 41,918.00 6/30/1979
C017264 NO DESCRIPTION AVAILABLE 41,918.00 6/30/1978
C017254 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017214 NO DESCRIPTION AVAILABLE 43,831.00 8/31/1977
C017222 NO DESCRIPTION AVAILABLE 43,830.00 8/31/1977
C017242 NO DESCRIPTION AVAILABLE 41,918.00 6/30/1979
C017212 NO DESCRIPTION AVAILABLE 41,919.00 12/31/1978
C017299 NO DESCRIPTION AVAILABLE 43,830.00 8/31/11977
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PROP. NO. DESCRIPTION

C052319 NO DESCRIPTION AVAILABLE
C048506 CHILLER, LIQUID
C051715 CHILLER, LIQUID
C048502 CHILLER, LIQUID
C048509 CHILLER, LIQUID
C049004 CHILLER, LIQUID
C051705 CHILLER, LIQUID
C048505 CHILLER, LIQUID
C051706 CHILLER, LIQUID
C051714 CHILLER, LIQUID
C048504 CHILLER, LIQUID
C051645 CHILLER, LIQUID
C051716 CHILLER, LIQUID
C051717 CHILLER, LIQUID
C048503 CHILLER, LIQUID
C048508 CHILLER, LIQUID
C048507 CHILLER, LIQUID
C048501 CHILLER, LIQUID

C047596 COMPRESSOR, REFRIGERATION

C051725 NO DESCRIPTION AVAILABLE
C051722 NO DESCRIPTION AVAILABLE
C051779 NO DESCRIPTION AVAILABLE
C051776 NO DESCRIPTION AVAILABLE
C051723 NO DESCRIPTION AVAILABLE
C051781 NO DESCRIPTION AVAILABLE
C051778 NO DESCRIPTION AVAILABLE
C051782 NO DESCRIPTION AVAILABLE
C051724 NO DESCRIPTION AVAILABLE
C051721 NO DESCRIPTION AVAILABLE
C051783 NO DESCRIPTION AVAILABLE
C051777 NO DESCRIPTION AVAILABLE
C051720 NO DESCRIPTION AVAILABLE
C051780 NO DESCRIPTION AVAILABLE
C051999 NO DESCRIPTION AVAILABLE
C016990 NO DESCRIPTION AVAILABLE
C017090 NO DESCRIPTION AVAILABLE
C016834 NO DESCRIPTION AVAILABLE
C017104 NO DESCRIPTION AVAILABLE
C017193 NO DESCRIPTION AVAILABLE
C017008 NO DESCRIPTION AVAILABLE
C016910 NO DESCRIPTION AVAILABLE
C016933 NO DESCRIPTION AVAILABLE
C017218 NO DESCRIPTION AVAILABLE
C017233 NO DESCRIPTION AVAILABLE
C017197 NO DESCRIPTION AVAILABLE
C017273 NO DESCRIPTION AVAILABLE
C052188 NO DESCRIPTION AVAILABLE
C016905 NO DESCRIPTION AVAILABLE
C016887 NO DESCRIPTION AVAILABLE
C017022 NO DESCRIPTION AVAILABLE
C016982 NO DESCRIPTION AVAILABLE

COST
42,800.00
92,156.00

247,865.00
92,156.00
92,156.00
92,156.00

258,538.00
92,156.00

258,537.00

258,538.00
92,156.00

301,593.00

247,865.00

258,538.00
92,156.00
92,156.00
92,156.00
92,156.00
29,768.00
42,800.00
42,800.00
42,800.00
42,800.00
42,800.00
42,800.00
42,800.00
42,800.00
42,800.00
42,800.00
42,800.00
42,800.00
42,800.00
42,800.00
42,800.00
40,867.00
41,920.00
32,413.00
41,920.00
41,920.00
41,367.00
41,367.00
32,412.00
43,831.00
43,830.00
41,920.00
41,918.00
42,800.00
40,867.00
41,367.00
32,412.00
32,412.00
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ACQUIRED
3/31/1973
8/31/1981
5/31/1988
8/31/1981
8/31/1981
8/31/1981
4/30/1981
8/31/1981

12/31/1980
6/30/1981
8/31/1981
9/30/1987
5/31/1988
1/31/1981
8/31/1981
8/31/1981
8/31/1981
9/30/1980
5/31/1979
4/30/1971
4/30/1971
6/30/1954
6/30/1954
4/30/1971
6/30/1954
6/30/1954
6/30/1954
4/30/1971
4/30/1971
6/30/1954
6/30/1954
4/30/1971
6/30/1954
8/31/1950
2/28/1979
1/31/1979
1/31/1981
6/30/1978
8/31/1979
9/30/1978

12/31/1979
7/31/1981
8/31/11977
8/31/1977

12/31/1978
4/30/1979
6/30/1954
2/28/1979

12/31/1979
6/30/1980
3/31/1980
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PROP. NO. DESCRIPTION

C016892 NO DESCRIPTION AVAILABLE
C016902 NO DESCRIPTION AVAILABLE
C017114 NO DESCRIPTION AVAILABLE
C017211 NO DESCRIPTION AVAILABLE
C017108 NO DESCRIPTION AVAILABLE
C017093 NO DESCRIPTION AVAILABLE
C003736 COMPRESSOR, PROCESS,AXIAL
C003936 COMPRESSOR, PROCESS,AXIAL
C024114 COMPRESSOR, PROCESS,AXIAL
C024125 COMPRESSOR, PROCESS,AXIAL
C024129 COMPRESSOR, PROCESS,AXIAL
C024139 COMPRESSOR, PROCESS,AXIAL
C024156 COMPRESSOR, PROCESS,AXIAL
C024168 COMPRESSOR, PROCESS,AXIAL
C003613 COMPRESSOR, PROCESS,AXIAL
C023872 COMPRESSOR, PROCESS,AXIAL
C023712 COMPRESSOR, PROCESS,AXIAL
C023722 COMPRESSOR, PROCESS,AXIAL
C003739 COMPRESSOR, PROCESS,AXIAL
C023822 COMPRESSOR, PROCESS,AXIAL
C023958 COMPRESSOR, PROCESS,AXIAL
C023974 COMPRESSOR, PROCESS,AXIAL
C024003 COMPRESSOR, PROCESS,AXIAL
C003579 COMPRESSOR, PROCESS,AXIAL
C023819 COMPRESSOR, PROCESS,AXIAL
C051818 COMPRESSOR, PROCESS,AXIAL
C051830 COMPRESSOR, PROCESS,AXIAL
C024099 COMPRESSOR, PROCESS,AXIAL
C023998 COMPRESSOR, PROCESS,AXIAL
C024006 COMPRESSOR, PROCESS,AXIAL
C023811 COMPRESSOR, PROCESS,AXIAL
C023993 COMPRESSOR, PROCESS,AXIAL
C023750 COMPRESSOR, PROCESS,AXIAL
C003940 COMPRESSOR, PROCESS,AXIAL
C016025 COMPRESSOR, PROCESS,AXIAL
C051835 COMPRESSOR, PROCESS,AXIAL
C003688 COMPRESSOR, PROCESS,AXIAL
C051950 NO DESCRIPTION AVAILABLE
C051929 NO DESCRIPTION AVAILABLE
C017185 NO DESCRIPTION AVAILABLE
C016943 NO DESCRIPTION AVAILABLE
C016874 NO DESCRIPTION AVAILABLE
C016833 NO DESCRIPTION AVAILABLE
C016824 NO DESCRIPTION AVAILABLE
C016856 NO DESCRIPTION AVAILABLE
C016912 NO DESCRIPTION AVAILABLE
C017177 NO DESCRIPTION AVAILABLE
C017205 NO DESCRIPTION AVAILABLE
C017210 NO DESCRIPTION AVAILABLE
C017192 NO DESCRIPTION AVAILABLE
C017248 NO DESCRIPTION AVAILABLE

COST
32,412.00
31,099.00
43,832.00
41,919.00
41,920.00
43,832.00

104,812.00

133,779.00
94,284.00
96,422.00
95,084.00
98,694.00
95,127.00
94,284.00

104,812.00

131,881.00

131,879.00

126,284.00

104,812.00
98,695.00
85,115.00
94,285.00
94,285.00

123,295.00
94,245.00

104,812.00

158,630.00
94,244.00
95,085.00
95,085.00
95,085.00
95,129.00

107,801.00

128,891.00
44,959.00

169,470.00

104,812.00
42,800.00
42,800.00
43,832.00
41,367.00
32,413.00
32,413.00
32,413.00
32,413.00
41,367.00
33,465.00
43,831.00
41,919.00
43,832.00
43,830.00
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ACQUIRED
4/30/1980
8/31/1980
9/30/1977
5/31/1979
1/31/1979
8/31/1977

11/30/1979
3/31/1978
8/31/1976
2/28/1977
4/30/1976
2/28/1977
6/30/1976
3/31/1976
9/30/1978
8/31/1977
6/30/1977
8/31/1978
8/31/1978
2/28/1977
6/30/1974
3/31/1976
6/30/1976
8/31/1978
6/30/1975
6/30/1949
6/30/1949
6/30/1975
4/30/1976
4/30/1976
4/30/1976
6/30/1976
8/31/1979
6/30/1977
8/31/1979
8/31/1949
6/30/1979
4/30/1970
2/28/1970
8/31/1977

10/31/1979
4/30/1980
7/31/1980
8/31/1980
4/30/1980

10/31/1979
4/30/1980
9/30/1977
6/30/1979
8/31/1977
8/31/11977

DE-RP24-040H20178
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C017307 NO DESCRIPTION AVAILABLE
C052342 NO DESCRIPTION AVAILABLE
C003894 COMPRESSOR, PROCESS,AXIAL
C024186 COMPRESSOR, PROCESS,AXIAL
C024174 COMPRESSOR, PROCESS,AXIAL
C024147 COMPRESSOR, PROCESS,AXIAL
C024098 COMPRESSOR, PROCESS,AXIAL
C024081 COMPRESSOR, PROCESS,AXIAL
C003909 COMPRESSOR, PROCESS,AXIAL
C023854 COMPRESSOR, PROCESS,AXIAL
C023858 COMPRESSOR, PROCESS,AXIAL
C023889 COMPRESSOR, PROCESS,AXIAL
C023918 COMPRESSOR, PROCESS,AXIAL
C024019 COMPRESSOR, PROCESS,AXIAL
C024020 COMPRESSOR, PROCESS,AXIAL
C024067 COMPRESSOR, PROCESS,AXIAL
C024071 COMPRESSOR, PROCESS,AXIAL
C024077 COMPRESSOR, PROCESS,AXIAL
C023852 COMPRESSOR, PROCESS,AXIAL
C024089 COMPRESSOR, PROCESS,AXIAL
C024135 COMPRESSOR, PROCESS,AXIAL
C024162 COMPRESSOR, PROCESS,AXIAL
C024183 COMPRESSOR, PROCESS,AXIAL
C051824 COMPRESSOR, PROCESS,AXIAL
C023869 COMPRESSOR, PROCESS,AXIAL
C023828 COMPRESSOR, PROCESS,AXIAL
C023716 COMPRESSOR, PROCESS,AXIAL
C023718 COMPRESSOR, PROCESS,AXIAL
C023743 COMPRESSOR, PROCESS,AXIAL
C023779 COMPRESSOR, PROCESS,AXIAL
C023972 COMPRESSOR, PROCESS,AXIAL
C023999 COMPRESSOR, PROCESS,AXIAL
C023834 COMPRESSOR, PROCESS,AXIAL
C023867 COMPRESSOR, PROCESS,AXIAL
C049792 GENERATOR SET
C049790 GENERATOR SET
C049794 GENERATOR SET
C016302 COMPRESSOR, PROCESS,AXIAL
C023986 COMPRESSOR, PROCESS,AXIAL
C023737 COMPRESSOR, PROCESS,AXIAL
C050037 BUILDING
C030415 BUILDING
C030416 BUILDING
C051021 BUILDING
C030418 BUILDING
C030417 BUILDING
C050327 COMPRESSOR, PROCESS,AXIAL
C050077 ELECTRIC POWER DISTRIBUTI
C050079 CONTROL INSTRUMENTATION S
C050080 PIPING SYSTEM, PROCESS GA
C051672 AUTOCLAVE, STEAM, INDUSTR

COST
43,830.00
42,800.00

123,295.00
86,741.00
96,421.00
96,421.00
87,201.00

107,800.00

128,891.00
94,245.00
94,245.00
94,285.00
94,285.00

117,178.00
98,695.00
87,201.00
87,201.00

107,800.00
94,245.00

117,176.00
98,694.00
94,283.00
88,990.00

135,726.00
94,245.00
94,245.00

131,880.00

131,880.00
59,762.00

107,800.00
86,742.00

131,881.00
94,241.00
94,245.00
56,131.00
56,131.00
56,130.00
44,962.00

131,881.00

107,801.00

782,781.00

31,389,301.00

2,398,034.00
141,438.00
7,010,453.00
1,023,487.00
6,259,371.00
64,535.00
204,946.00
78,909.00
677,373.00
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ACQUIRED
9/30/1977
6/30/1954
7/31/1978
5/31/1977
2/28/1977
2/28/1977
6/30/1974
9/30/1978
71311977
6/30/1975
6/30/1975
3/31/1976
6/30/1976
2/28/1977
2/281977
6/30/1974
6/30/1974
9/30/1978
6/30/1975
2/28/1977
21281977
3/31/1976

12/31/1975
6/30/1949
6/30/1975
6/30/1975
5/31/1977
5/31/1977
9/30/1954
9/30/1978
6/30/1977
8/31/1977
4/30/1976
6/30/1975
5/31/1985
5/31/1985
5/31/1985
4/30/1979
5/31/1977
4/30/1979
3/31/1959
9/30/1954
9/30/1954
1/31/1985
9/30/1954
9/30/1954
8/31/1982

12/31/1960

12/31/1960

12/31/1960
2/28/1985
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PROP. NO. DESCRIPTION

C051671 AUTOCLAVE, STEAM, INDUSTR
C051674 AUTOCLAVE, STEAM, INDUSTR
C051742 AUTOCLAVE, STEAM, INDUSTR
C051745 AUTOCLAVE, STEAM, INDUSTR
C051741 AUTOCLAVE, STEAM, INDUSTR
C051673 AUTOCLAVE, STEAM, INDUSTR
C051744 AUTOCLAVE, STEAM, INDUSTR
C051740 AUTOCLAVE, STEAM, INDUSTR
C051743 AUTOCLAVE, STEAM, INDUSTR
C036366 CRANE, TRAVELING

C035532 CRANE, TRAVELING

C050187 CRANE, TRAVELING

C050231 ALARM SYSTEM, PROCESS
C051328 SCALE, PLATFORM, INDUSTRI
C050186 PARKING AND STORAGE AREA,
C050072 BUILDING

C050073 BUILDING

C050203 BUILDING

C050196 CAPACITOR, PROCESS UNIT S
C050195 C-350 INSTRUMENTS

C027809 NO DESCRIPTION AVAILABLE
C050200 PIPING SYS,PROCESS,NOTCAS
C047434 NO DESCRIPTION AVAILABLE
C050193 BUILDING

C048626 TANK HOT WATER 373
C048883 CRANE, TRAVELING

C048364 REFRIG SYSTEM

C048612 NO DESCRIPTION AVAILABLE
C048613 NO DESCRIPTION AVAILABLE
C047897 TRANSFER CAR

C047898 TRANSFER CAR

C047876 AUTOCLAVE, STEAM, INDUSTR
C047875 AUTOCLAVE, STEAM, INDUSTR
C047877 AUTOCLAVE, STEAM, INDUSTR
C047878 AUTOCLAVE, STEAM, INDUSTR
C048639 CRANE, TRAVELING

C051579 CONTAINER, LIQUID GAS
C048734 SCALE, PLATFORM, INDUSTRI
C048733 SCALE, PLATFORM, INDUSTRI
C050282 ROADS AND STREETS, BLACK
C048621 BUILDING

C050341 BUILDING

C049223 COLLECTOR, DUST, DRY, OR
C014501 FAN EXHAUST HS AB

C014497 FAN EXHAUST HS AB

C014485 FAN EXHAUST HS AB

C014487 FAN EXHAUST HS AB

C014489 FAN EXHAUST HS AB

C014483 FAN EXHAUST HS AB

C014493 FAN EXHAUST HS AB

C014495 FAN EXHAUST HS AB

COST
677,373.00
677,374.00
591,803.00
591,803.00
591,805.00
677,375.00
591,803.00
591,805.00
591,803.00
34,130.00
35,518.00
42,505.00
125,474.00
150,406.00
54,660.00
447,508.00
33,035.00
35,578.00
16,226.00
23,511.00
9,831.00
32,349.00
62,886.00
105,372.00
5,850.00
5,422.00
15,140.00
7,600.00
7,600.00
12,525.00
12,525.00
198,040.00
198,416.00
198,387.00
198,387.00
265,491.00
64,569.00
74,314.00
74,314.00
40,988.00
134,473.00

4,636,651.00

7,846.00
9,871.00
7,521.00
7,521.00
7,520.00
7,521.00
7,520.00
7,521.00
7,520.00
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2/28/1985
12/31/1984
11/30/1988
11/30/1988
11/30/1988
2/28/1985
11/30/1988
11/30/1988
11/30/1988
8/31/1961
6/30/1954
12/31/1960
12/31/1976
2/28/1986
12/31/1960
12/31/1960
12/31/1960
3/31/1974
12/1/1973
12/1/1973
9/1/1954
12/31/1973
1/31/1982
12/31/1973
3/1/1982
5/1/1981
5/1/1980
3/1/1982
3/1/1982
4/1/1979
4/1/1979
2/28/1979
2/28/1979
4/30/1979
5/31/1979
3/31/1982
2/28/1987
3/31/1982
3/31/1982
5/31/1981
3/31/1982
2/28/1983
5/1/1982
10/1/1952
10/1/1952
10/1/1952
10/1/1952
10/1/1952
10/1/1952
10/1/1952
10/1/1952
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor DE-RP24-040H20178
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PROP. NO. DESCRIPTION COST ACQUIRED
C014491 FAN EXHAUST HS AB 7,520.00 10/1/1952
C014499 FAN EXHAUST HS AB 9,872.00 10/1/1952
C014481 FAN EXHAUST HS AB 7,521.00 10/1/1952
C014479 FAN EXHAUST HS AB 7,520.00 10/1/1952
C033201 ELEVATOR BUCKET 6,432.00 10/1/1958
C049940 VACUUM CLEANER 11,085.00 5/1/1984
C048940 VACUUM CLEANER 5,5616.00 7/1/1981
C007181 MOTOR 2000 HP WEST 17,741.00 6/1/1953
C010053 BLOWER AB 8,687.00 10/1/1952
C048878 FAN 44" DUCT AXIAL 19,677.00 1/1/1982
C049436 EXHAUSTER, CENTRIFUG 8,953.00 2/1/1983
C050159 CONCRETE SLAB 19,627.00 9/1/1970
C051123 PUMP, SPECIAL ALLOY 10,591.00 4/1/1985
C012119 TANK STORAGE 250SS 6,913.00 10/1/1952
C044422 TANK, SURGE, P.G. 16,404.00 11/1/1971
C044423 TANK, SURGE, P.G. 16,404.00 11/1/1971
C044424 TANK, SURGE, P.G. 16,404.00 11/1/1971
C044425 TANK, SURGE, P.G. 16,404.00 11/1/1971
C013117 SCALES ME 329 5,329.00 6/1/1953
C035628 TANK SS 1066 GAL 7,222.00 3/1/1929
C035629 TANK SS 1390 GAL 7,651.00 6/1/1928
C036125 TANK SS 1500 GAL 6,629.00 7/1/1928
C035837 TANK SOAK SS 2558 21,369.00 2/1/1961
C035625 TANK SS 3094 GAL 6,778.00 4/1/1928
C035627 TANK SS 3094 GAL 9,468.00 3/1/1929
C035626 TANK SS 3094 GAL 9,893.00 3/1/1929
C049349 TANK, 350 GAL., S.S. 14,473.00 12/1/1983
C049352 TANK, 350 GAL., S.S. 14,473.00 12/1/1983
C048715 TANK, 350 GAL., S.S. 17,189.00 6/1/1981
C049350 TANK, 350 GAL., S.S. 14,473.00 12/1/1983
C049351 TANK, 350 GAL., S.S. 14,473.00 12/1/1983
C048714 TANK, 350 GAL., S.S. 17,189.00 6/1/1981
C035067 TANK SS 600 GAL 5,950.00 10/1/1919
C035066 TANK SS 600 GAL 5,950.00 10/1/1919
C049426 TANK NITRIC ACID 700 11,593.00 8/1/1982
C012112 TANK STORAGE 500 5,5684.00 10/1/1952
C012110 TANK STORAGE 500 5,5684.00 10/1/1952
C012108 TANK STORAGE 500 5,585.00 10/1/1952
C035084 BALER SCRAP METAL 10,800.00 2/1/1939
C051794 DEGREASER SOL VAP 21,045.00 3/1/1969
C008735 DEGREASER SOL VAP 6,586.00 10/1/1952
C048391 VACUUM CLEANER 5,358.00 5/1/1980
C035662 PUMP, ROTARY 6,951.00 3/1/1949
C050116 CYL CHILLING FAC 15,526.00 11/1/1963
C050121 F2 TIE LINE 8,630.00 12/1/1963
C030216 F2 TIE LINE 11,137.00 10/1/1952
C050059 MGF2 PELLETIZING SYS 20,112.00 6/1/1960
C050012 MGF2 PELLETIZING SYS 15,949.00 3/1/1958
C050051 ACID PIPING-EQUIP 7,341.00 2/1/1960
C050089 DUST COLL SYSTEM 5,500.00 6/1/1961
C049312 BLOWER 30" BARRY 13,244.00 9/1/1981
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PROP. NO. DESCRIPTION COST ACQUIRED
C045986 HEATER WATER 16,809.00 2/1/1976
C042090 ANALYZER 6,952.00 5/1/1963
C048099 PUMP, VACUUM, MECHANICAL 7,888.00 5/1/1980
C042795 NO DESCRIPTION AVAILABLE 6,919.00 9/1/1965
C047319 STILL SOLVENT 7,300.00 6/1/1980
C052114 FILTER 8,607.00 2/1/1991
C052113 FILTER 7,414.00 2/1/1991
C051041 SCREENER, VIBRATING, OR R 10,441.00 5/1/1984
C034593 SCRUBBER 10,075.00 2/1/1960
C033204 CRUSHER, DRY ICE OR JAW 6,723.00 10/1/1958
C033202 DUMPER, DRUM 24,771.00 10/1/1958
C049308 DUMPER, DRUM 11,353.00 9/1/1981
C008344 HEAT EXCHANGER 15,343.00 6/1/1953
C045701 HEATER, NONPORTABLE 16,460.00 4/1/1976
C049606 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049628 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049626 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049638 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049620 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049602 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049650 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049644 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049636 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049640 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049614 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049610 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049630 HEATER, NONPORTABLE 5,220.00 1/1/1983
C047177 PUMP, CENTRIFUGAL, OTHER 5,178.00 7/1/1978
C049622 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049634 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049632 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049600 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049624 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049612 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049648 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049646 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049618 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049608 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049604 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049616 HEATER, NONPORTABLE 5,220.00 1/1/1983
C049642 HEATER, NONPORTABLE 5,220.00 1/1/1983
C050239 ALARM SYSTEM, PROCESS 16,239.00 5/11977
C008592 COMPRESSOR 38 AC 5,427.00 7/1/1945
C035846 PIPING, LUBE OIL 6,795.00 1/1/1961
C050097 MGF2 PELLETIZING SYS 7,123.00 5/1/1962
C036133 PELLETIZING MACH 5,299.00 6/1/1961
C014517 GEAR REDUCER OR INCREASER 11,146.00 10/1/1952
C046341 SCRUBBER 11,345.00 5/11977
C043511 SCRUBBER 7,448.00 2/11970
C030309 BUILDING 89,400.00  11/30/1952
C014526 NO DESCRIPTION AVAILABLE 11,342.00 10/1/1952
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C012182 NO DESCRIPTION AVAILABLE
C050119 BUILDING, CONCRETE OR STE
C036933 SCALE TRUCK 50T

C048828 OVEN

C050356 VIDEO MONITORING SYS
C047895 CHLORINE LEAK DETECT
C047464 EVAPORATOR

C048849 MANOMETER ELECTRONIC
C048850 CHAMBER TEST

C050154 F2 TIE LINE

C012573 TANK F2 FE 357 STL

C012572 TANK F2 FE 357 STL

C012574 TANK F2 FE 357 STL

C047664 COLLECTOR, DUST, DRY, OR
C030228 ADSORBER

C030232 CONTROL INSTRUMENTATION S
C030230 OIL SYSTEMS, PROCESS
C030231 SEAL FEED AND SEAL EXHAUS
C030229 METAL SECONDARY SUBSTATIO
C030225 BUILDING

C030227 BUILDING

C030226 BUILDING

C030224 BUILDING

C046491 PRIMARY SUBSTATION, METAL
C030234 METAL SECONDARY SUBSTATIO
C030233 METAL SECONDARY SUBSTATIO
C030235 FIRE EXTINGUISHING SYSTEM
C030164 CONTROL INSTRUMENTATION S
C030159 ELECTRIC DISTRIBUTION SYS
C030160 BUILDING

C030158 BUILDING

C030162 BUILDING

C051529 COMPRESSOR, AIR

C051528 COMPRESSOR, AIR

C030275 CONTROL INSTRUMENTATION S
C030273 COMPRESSED AIR SYSTEM
C030274 METAL SECONDARY SUBSTATIO
C030272 BUILDING

C030270 BUILDING

C030271 BUILDING

C030269 BUILDING

C030267 METAL SECONDARY SUBSTATIO
C030266 METAL SECONDARY SUBSTATIO
C030268 FIRE EXTINGUISHING SYSTEM
C030348 ADSORBER

C030350 PIPING, LUBE OIL

C030352 CONTROL INSTRUMENTATION S
C030351 RECIRCULATING WATER SYSTE
C030349 METAL SECONDARY SUBSTATIO
C030345 BUILDING

C030344 BUILDING

COST
74,556.00
17,107.00

5,948.00
6,152.00
17,440.00
5,858.00
22,887.00
11,859.00
7,983.00
10,815.00
11,074.00
11,074.00
11,074.00
11,672.00
22,961.00

549,239.00
30,384.00

142,891.00

7,613,948.00
91,831.00

115,571.00
73,019.00

2,144,505.00

100,000.00

6,218,142.00

682,429.00

172,402.00

489,321.00

226,596.00
44,307.00

352,311.00

131,285.00

5,504.00
5,506.00

804,214.00

35,322.00
7,182,480.00
66,207.00

147,783.00

95,485.00
1,826,877.00
16,521,316.00
1,300,780.00

467,563.00
13,907.00
15,143.00

512,331.00

105,800.00

5,855,554.00

156,257.00

1,590,340.00
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10/31/1952
12/1/1963
12/1/1963
8/1/1980
5/1/1987
3/1/1963
8/1/1978
8/1/1977
7111977
6/1/1953
6/1/1953
6/1/1953
6/1/1953
10/1/1978
9/1/1952
9/30/1952
9/30/1952
9/30/1952
9/30/1952
9/30/1952
9/30/1952
9/30/1952
9/30/1952
1/31/1952
9/30/1952
9/30/1952
9/30/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/1/1986
10/1/1986
3/31/1953
3/31/1953
3/31/1953
3/31/1953
3/31/1953
3/31/1953
3/31/1953
3/31/1953
3/31/1953
3/31/1953
1/1/1954
1/1/1954
1/31/1954
1/31/1954
1/31/1954
1/31/1954
1/31/1954
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PROP. NO. DESCRIPTION

C030346 BUILDING

C030347 BUILDING

C030357 BUILDING, CONCRETE OR STE
C030354 METAL SECONDARY SUBSTATIO
C030353 METAL SECONDARY SUBSTATIO
C030355 FIRE EXTINGUISHING SYSTEM
C030343 CONTROL INSTRUMENTATION S
C030337 ELECTRIC DISTRIBUTION SYS
C030340 BUILDING

C030338 BUILDING

C030336 BUILDING

C051530 COMPRESSOR, AIR

C051531 COMPRESSOR, AIR

C030364 PIPING, LUBE OIL

C030366 CONTROL INSTRUMENTATION S
C030361 COMPRESSED AIR SYSTEM
C030365 RECIRCULATING WATER SYSTE
C030363 METAL SECONDARY SUBSTATIO
C030358 BUILDING

C030360 BUILDING

C030362 BUILDING

C030359 BUILDING

C030370 BUILDING, CONCRETE OR STE
C030368 METAL SECONDARY SUBSTATIO
C030367 METAL SECONDARY SUBSTATIO
C030369 FIRE EXTINGUISHING SYSTEM
C013911 NO DESCRIPTION AVAILABLE
C013904 TANK OIL PURIFIER

C013901 FILTER

C030155 BUILDING

C013910 NO DESCRIPTION AVAILABLE
C014003 GENERATOR SET

C027409 FILTER

C030356 BUILDING

C027423 NO DESCRIPTION AVAILABLE
C027468 NO DESCRIPTION AVAILABLE
C027424 NO DESCRIPTION AVAILABLE
C046931 PUMP, CENTRIFUGAL, WATER
C010784 PUMP LIFT GR 6 IN

C011822 MOTOR ELEC MACH 600HP
C011870 MOTOR ELEC MACH 600HP
C047371 EXHAUSTER, CENTRIFUG
C046544 EXHAUSTER, CENTRIFUG
C010874 FAN FORCED DRAFT

C010867 FAN FORCED DRAFT

C010864 FAN FORCED DRAFT

C010871 FAN FORCED DRAFT

C011824 COOLER, COOLANT

C011825 CONDENSER

C011872 CONDENSER

C048378 PUMP, TURBINE

COST
77,431.00
127,144.00
18,375.00
5,588,836.00
712,891.00
152,427.00
364,242.00
63,634.00
102,182.00
37,954.00
272,095.00
5,504.00
5,504.00
14,974.00
730,923.00
50,611.00
60,195.00
10,135,464.00
1,750,385.00
56,786.00
99,589.00
161,000.00
16,567.00
19,985,861.00
986,119.00
520,354.00
6,055.00
6,035.00
6,632.00
171,641.00
6,056.00
14,042.00
6,356.00
278,706.00
5,712.00
6,631.00
5,712.00
6,055.00
5,684.00
18,247.00
18,247.00
7,598.00
24,000.00
13,728.00
13,728.00
10,480.00
10,480.00
7,715.00
10,293.00
7,715.00
9,654.00
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1/31/1954
1/31/1954

1/1/1954
1/31/1954
1/31/1954
1/31/1954
1/31/1954
1/31/1954
1/31/1954
1/31/1954
1/31/1954
10/1/1986
10/1/1986

7/1/1954
7/31/1954
7/31/1954
7/31/1954
7/31/1954
7/31/1954
7/31/1954
7/31/1954
7/31/1954

7/1/1954
7/31/1954
7/31/1954
7/31/1954
10/1/1952
10/1/1952
10/1/1952

10/31/1952
10/1/1952

6/1/1953

1/1/1954
1/31/1954

1/1/1954

1/1/1954

1/1/1954

7/1/1978
10/1/1952
10/1/1952
10/1/1952

5/1/1978

9/1/1977
10/1/1952
10/1/1952
10/1/1952
10/1/1952
10/1/1952
10/1/1952
10/1/1952

9/1/1981
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PROP. NO. DESCRIPTION

C048376 PUMP, TURBINE

C048030 ANALYZER

C048029 ANALYZER

C048379 MOTOR 75 HP G.E.

C048377 MOTOR 75 HP G.E.

C048958 MOTOR 150 HP RELIANC
C048956 MOTOR 150 HP RELIANC
C049910 MOTOR 100 HP L.A.

C011495 COOLER, GAS

C048028 ANALYZER

C011494 COOLER, GAS

C010876 TURBINE STEAM 136 HP
C010869 TURBINE STEAM 136 HP
C010875 MOTOR LA 150 HP

C010868 MOTOR LA 150 HP

C011868 CONDENSER

C011873 COOLER, COOLANT

C042954 FILTER

C046020 HEAT EXCHANGER

C046961 HEAT EXCHANGER

C011482 SEPARATOR

C011481 SEPARATOR

C011477 SEPARATOR

C011478 SEPARATOR

C011493 DEHUMIDIYPES

C011492 DEHUMIDIYPES

C033044 COMPRESSOR, AIR

C011820 CONDENSER

C048901 PUMP, CENTRIFUGAL, OTHER
C011895 GENERATOR SET

C030110 COMPRESSED AIR SYSTEM
C030102 ELECTRIC POWER DISTRIBUTI
C030111 NITROGEN GENERATING SYSTE
C049752 HOIST, INSTALLED

C048957 PUMP, ROTARY

C049909 PUMP, ROTARY

C048955 PUMP, ROTARY

C011438 CRANE, TRAVELING

C045898 NO DESCRIPTION AVAILABLE
C010771 NO DESCRIPTION AVAILABLE
C045309 NO DESCRIPTION AVAILABLE
C048497 NO DESCRIPTION AVAILABLE
C048496 NO DESCRIPTION AVAILABLE
C048499 NO DESCRIPTION AVAILABLE
C045899 NO DESCRIPTION AVAILABLE
C048498 NO DESCRIPTION AVAILABLE
C011869 COMPRESSOR, REFRIGERATION
C011821 COMPRESSOR, REFRIGERATION
C048769 NO DESCRIPTION AVAILABLE
C011476 COMPRESSOR, AIR

C035399 COMPRESSOR, AIR

COST
9,653.00
10,760.00
6,969.00
5,775.00
5,775.00
11,520.00
10,417.00
8,500.00
17,510.00
6,970.00
13,968.00
7,550.00
7,551.00
6,502.00
6,502.00
22,336.00
10,293.00
6,584.00
16,008.00
9,228.00
6,019.00
6,019.00
6,019.00
6,019.00
12,587.00
12,587.00
7,083.00
22,336.00
6,956.00
7,012.00
144,790.00
763,076.00
90,229.00
43,813.00
50,398.00
59,675.00
56,753.00
30,587.00
76,525.00
41,519.00
53,874.00
25,554.00
25,554.00
25,553.00
76,526.00
25,554.00
32,801.00
32,801.00
43,078.00
108,468.00
88,887.00
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4/1/1981
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9/1/1981
9/1/1981
1/1/1982
7/1/1982
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5/1/1979
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10/1/1952
10/1/1952
3/1/1968
2/1/1976
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10/1/1952
10/1/1952
10/1/1952
10/1/1952
10/1/1952
10/1/1952
1/1/1957
10/1/1952
5/1/1981
10/1/1952
10/31/1952
10/31/1952
10/31/1952
8/31/1984
7/31/1982
6/30/1984
1/31/1982
10/31/1952
1/31/1976
10/31/1952
6/30/1974
7/31/1981
7/31/1981
7/31/1981
1/31/1976
7/31/1981
10/31/1952
10/31/1952
6/30/1981
10/31/1952
8/31/1940
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C011480 COMPRESSOR, AIR
C012085 ASH HANDLING SYSTEM
C048577 ASH HANDLING SYSTEM
C048749 BOILER SYSTEM (STEAM)
C011069 FUEL SUPPLYING SYSTEM
C011074 FUEL SUPPLYING SYSTEM
C030104 FUEL SUPPLYING SYSTEM
C011080 FUEL SUPPLYING SYSTEM
C011088 FUEL SUPPLYING SYSTEM (BO
C030106 SLAG AND ASH DISPOSAL SYS
C030108 STEAM DISTRIBUTION SYSTEM
C050280 STEAM DISTRIBUTION SYSTEM
C045205 FEEDWATER SYSTEM
C030107 FEEDWATER SYSTEM
C030103 FURNACING SYSTEM
C030113 FURNACING SYSTEM
C010870 GENERATOR, POWER HOUSE
C010863 GENERATOR, POWER HOUSE
C048546 COLLECTOR, DUST, DRY, OR
C048547 COLLECTOR, DUST, DRY, OR
C050182 PIPING SYSTEM, AIR/GAS/ST
C050181 PIPING SYSTEM, AIR/GAS/ST
C030112 FEEDWATER SYSTEM
C030098 BUILDING
C030099 BUILDING
C030101 BUILDING
C030100 BUILDING
C049753 CAR, DUMPER
C050062 CAPACITOR, PROCESS UNIT S
C050067 GASSEOUS NITR SYS
C050047 GASSEOUS NITR SYS
C046527 AFTERCOOLER
C035408 GENERATOR, CHEMICAL OR GA
C036082 FILTER
C050060 BUILDING
C010764 NO DESCRIPTION AVAILABLE
C011475 NO DESCRIPTION AVAILABLE
C030105 BUILDING, CONCRETE OR STE
C045650 NO DESCRIPTION AVAILABLE
C050275 BUILDING
C050268 ELECTRIC POWER DISTRIBUTI
C050269 BUILDING
C050279 BUILDING
C050358 TANK, FUEL DISPENSING
C050084 WATER DISTRIBUTION SYSTEM
C030090 WATER UTILITY
C030093 WATER UTILITY
C030094 WATER UTILITY
C030089 WATER UTILITY

(BO
(BO
(BO
(BO

C030088 CONTROL INSTRUMENTATION S

C030086 BUILDING

COST
108,467.00
111,399.00
50,577.00
348,702.00
31,290.00
31,290.00
319,753.00
31,290.00
31,290.00
98,281.00
405,604.00
1,404,117.00
62,515.00
413,946.00
359,118.00
358,940.00
426,099.00
426,099.00
1,110,479.00
1,110,480.00
34,019.00
36,731.00
282,392.00
2,842,398.00
175,574.00
49,442.00
116,649.00
33,395.00
20,065.00
13,917.00
9,307.00
5,941.00
43,224.00
28,587.00
46,397.00
41,161.00
41,166.00
17,499.00
189,771.00
242,794.00
199,742.00
51,143.00
53,965.00
18,834.00
1,379,242.00
71,700.00
2,754,440.00
286,231.00
93,826.00
83,898.00
751,636.00
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10/31/1952
10/31/1952
5/31/1981
4/30/1981
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
8/31/1980
7/31/1974
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
8/31/1980
8/31/1980
4/30/1972
4/30/1972
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
8/31/1984
8/1/1960
3/1/1961
8/1/1960
1111977
8/31/1944
9/30/1961
10/31/1952
10/31/1952
10/31/1952
10/1/1952
6/30/1975
12/31/1979
9/30/1979
9/30/1979
8/31/1980
6/1/1987
7/31/1961
4/30/1942
4/30/1942
4/30/1942
4/30/1942
9/30/1952
4/30/1942
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PROP. NO. DESCRIPTION

C030085 BUILDING

C030081 BUILDING

C030082 BUILDING

C049279 NO DESCRIPTION AVAILABLE
C049731 TANK, 8000 GALLON AC
C034866 CONVEYORS SCREW 5
C047448 VALVE, BUTTERFLY, 36
C049715 NO DESCRIPTION AVAILABLE
C035820 HOPPER, FEEDER

C046311 HOPPER, FEEDER

C051597 CONVEYOR

C042093 WATER SOFTENER AND PURIFI
C050343 WATER UTILITY

C030096 BUILDING

C042809 MIXER, BLENDER, STIRRER,
C042808 MIXER, BLENDER, STIRRER,
C042812 MIXER, BLENDER, STIRRER,
C050337 WATER UTILITY

C030095 WATER UTILITY

C050344 POOL, HOLDING POND, BASIN
C050345 BUILDING

C045914 PUMP, CENTRIFUGAL, WATER
C047638 PUMP, CENTRIFUGAL, WATER
C046957 MOTOR 200 HP U S ELE
C047639 MOTOR 125 HP WESTIN
C013168 PUMP TURBINE 18 IN

C012410 PUMP TURBINE 18 IN

C013167 MOTOR FM 150 HP

C013169 MOTOR FM 150 HP

C012411 MOTOR FM 150 HP

C034871 ELEVATOR BUCKET

C032755 ENGINE, DIESEL OR GASOLIN
C049526 SCREENER, VIBRATING, ORR
C049579 ENGINE, DIESEL OR GASOLIN
C036531 GENERATOR SET

C028645 RESERVOIR, CONCRETE OR ME
C028646 RESERVOIR, CONCRETE OR ME
C011032 NO DESCRIPTION AVAILABLE
C044655 PUMP, CENTRIFUGAL, WATER
C030454 BUILDING, CONCRETE OR STE
C035361 NO DESCRIPTION AVAILABLE
C051491 GEAR REDUCER OR INCREASER
C050101 BUILDING

C036405 PUMP, CENTRIFUGAL, WATER
C036406 MTR GEN DYN 250HP
C050096 POOL, HOLDING POND, BASIN
C046403 TANK 27,000 GALLON

C046402 TANK 27,000 GALLON

C046401 TANK 14,625 GALLON

C046345 FEEDER, PRECISION

C046342 HOPPER, FEEDER

COST
27,385.00
692,758.00
143,373.00
104,997.00
10,705.00
17,447.00
8,088.00
13,000.00
8,301.00
14,206.00
54,234.00
861,821.00
301,760.00
54,929.00
14,364.00
14,364.00
14,364.00
538,806.00
56,096.00
378,300.00
162,128.00
11,625.00
11,292.00
8,682.00
10,885.00
10,944.00
10,944.00
6,043.00
6,043.00
6,043.00
13,833.00
5,027.00
82,747.00
77,349.00
47,586.00
53,262.00
53,262.00
114,977.00
10,936.00
8,000.00
192,162.00
5,781.00
27,869.00
6,582.00
5,5619.00
56,452.00
22,033.00
22,033.00
12,149.00
12,738.00
11,225.00
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4/30/1942
4/30/1942
4/30/1942
2/28/1982

4/1/1983
12/1/1959
7/1/1978
3/1/1983
9/1/1960
8/1/1976
9/30/1985
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7/31/1983
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10/1/1952
10/1/1952
10/1/1952
10/1/1952
12/1/1959
11/1/1956
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8/31/1984
5/31/1945
4/30/1942
4/30/1942
9/30/1952
1/1/1973
11/1/1905
9/30/1959
7/1/1986
2/28/1963
4/1/1962
4/1/1962
4/30/1962
6/1/1977
6/1/1977
6/1/1977
8/1/1976
8/1/1976
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C046343 HOPPER, FEEDER
C051043 GEAR REDUCER OR INCREASER
C050213 NEUTRALIZATION PIT
C050117 NEUTRALIZATION PIT
C042099 TANK STORAGE 6643GAL
C044372 FEEDER, PRECISION
C050256 POOL, HOLDING POND, BASIN
C049553 MIXER, BLENDER, STIRRER,
C049554 MIXER, BLENDER, STIRRER,
C049552 MIXER, BLENDER, STIRRER,
C030054 MIXING UNIT, WATER TREATM
C030050 MIXING UNIT, WATER TREATM
C011644 MIXING UNIT, WATER TREATM
C046075 MIXING UNIT, WATER TREATM
C051653 MIXING UNIT, WATER TREATM
C051589 FEED MACHINE, CHEMICAL
C011643 GEAR REDUCER OR INCREASER
C011642 GEAR REDUCER OR INCREASER
C030055 SANITARY SEWERAGE SYSTEM
C030049 SANITARY SEWERAGE SYSTEM
C030044 BUILDING
C030046 BUILDING
C050347 BUILDING
C050352 OIL COLLECTION SYSTEM
C046072 PUMP, CENTRIFUGAL, WATER
C046070 PUMP, CENTRIFUGAL, WATER
C046352 TANK ALUM DISOLV
C046361 DRIVE MIXER
C046350 TANK 8000 GALLON
C046360 MOTOR 30 HP GE
C051447 HEAT EXCHANGER
C046270 MIXER, BLENDER, STIRRER,
C046354 SCRUBBER
C046357 HOPPER, FEEDER
C046356 HOPPER, FEEDER
C048727 PUMP, CENTRIFUGAL, OTHER
C045755 PUMP, CENTRIFUGAL, OTHER
C048729 PUMP, CENTRIFUGAL, OTHER
C046355 VAT
C050263 CONTROL INSTRUMENTATION S
C045998 TANK, ACID
C045997 TANK, ACID
C051644 TANK, ACID
C051643 TANK, ACID
C046346 MIXER, BLENDER, STIRRER,
C046348 HOPPER, FEEDER
C046018 NO DESCRIPTION AVAILABLE
C050262 WATER UTILITY
C050362 POOL, HOLDING POND, BASIN
C050261 BUILDING
C050271 BUILDING

COST
11,225.00
8,696.00
14,935.00
8,840.00
5,348.00
5,166.00
147,364.00
20,201.00
20,201.00
20,201.00
11,531.00
17,637.00
5,506.00
13,150.00
13,508.00
5,586.00
5,742.00
5,742.00
222,918.00
55,843.00
333,620.00
37,635.00
80,280.00
38,320.00
6,449.00
6,449.00
8,129.00
9,097.00
17,019.00
5,054.00
6,556.00
10,315.00
7,290.00
24,768.00
24,768.00
8,089.00
5,084.00
7,971.00
7,136.00
225,111.00
48,856.00
48,856.00
106,226.00
106,225.00
31,836.00
40,597.00
32,400.00
4,083,102.00
430,252.00
161,535.00
47,804.00
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ACQUIRED
8/1/1976
7/1/1984
3/1/1975
3/1/1964
8/1/1964
8/1/1971

11/30/1977
10/1/1982
10/1/1982
10/1/1982
12/1/1952
12/1/1952
12/1/1952

2/1/1976
4/1/1988
6/1/1987
12/1/1952
12/1/1952

12/31/1952

12/31/1952

12/31/1952

12/31/1952
9/30/1985
9/30/1985

3/1/1976
3/1/1976
9/1/1976
9/1/1976
9/1/1976
9/1/1976
1/1/1986
8/1/1976
9/1/1976
9/1/1976
9/1/1976
12/1/1980
10/1/1975
11/1/1980
9/1/1976
8/31/1978
9/30/1976
9/30/1976
9/30/1987
9/30/1987
9/30/1976
9/30/1976
9/30/1976
8/31/1978
9/30/1987
8/31/1978
9/30/1979
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C010910 MOTOR ELEC MACH 600HP
C010912 MOTOR ELEC MACH 600HP
C049453 CHILLER, LIQUID
C049303 CHILLER, LIQUID
C030173 COMPRESSED AIR SYSTEM
C010051 DEHUMIDIYPES
C010542 DEHUMIDIYPES
C010909 COMPRESSOR, AIR
C010911 COMPRESSOR, AIR
C048560 TRAILER, MOBILE
C046948 MOTOR 100 HP WESTIN
C046946 MOTOR 100 HP WESTIN
C014872 MOTOR 400 HP FM
C014880 MOTOR 400 HP FM
C011058 CRANE MMM 7-1/2 TON
C051663 HOIST,CHAIN,2T ELEC
C014875 PUMP, TURBINE
C030184 ACID PIPING-EQUIP
C048720 CHLORINE LEAK DETECT
C030260 CONTROL INSTRUMENTATION S
C030186 CONTROL INSTRUMENTATION S
C030187 ELECTRIC POWER DISTRIBUTI
C030252 ELECTRIC POWER DISTRIBUTI
C051499 PUMP, TURBINE
C030181 RECIRCULATING WATER SYSTE
C030255 RECIRCULATING WATER SYSTE
C011044 PUMP, CENTRIFUGAL, WATER
C011048 PUMP, CENTRIFUGAL, WATER
C011046 PUMP, CENTRIFUGAL, WATER
C011042 PUMP, CENTRIFUGAL, WATER
C046430 NO DESCRIPTION AVAILABLE
C051497 PUMP, TURBINE
C051496 NO DESCRIPTION AVAILABLE
C046436 NO DESCRIPTION AVAILABLE
C046435 NO DESCRIPTION AVAILABLE
C046438 NO DESCRIPTION AVAILABLE
C051498 ENGINE, DIESEL OR GASOLIN
C030256 BUILDING
C030254 BUILDING
C030179 BUILDING
C030178 BUILDING
C030253 BUILDING
C049198 MOTOR GE 50 HP
C030190 POOL, HOLDING POND, BASIN
C030192 TOWER, COOLING
C030189 TOWER, COOLING
C035365 MTR FM 450HP
C035364 MTR FM 450HP
C035369 PUMP FM 12
C035362 PUMP FM 12
C035363 PUMP FM 12

COST
18,054.00
18,054.00
10,640.00
13,382.00
96,436.00
45,526.00
45,526.00
61,029.00
61,029.00
17,500.00

5,350.00
5,350.00
11,245.00
11,246.00
10,606.00
6,068.00
8,719.00
6,445.00
8,536.00

127,547.00
82,779.00

234,809.00

511,934.00
27,440.00

165,792.00

373,076.00

125,909.00

125,910.00

125,908.00

125,909.00
39,518.00
27,440.00
37,440.00
39,518.00
39,518.00
39,518.00
51,490.00
25,771.00
32,136.00
30,828.00

1,061,334.00
56,581.00
5,237.00
825,935.00
82,483.00
1,270,193.00
22,513.00
22,513.00
19,520.00
21,298.00
21,298.00
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ACQUIRED
10/1/1952
10/1/1952

9/1/1982
3/1/1982
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
3/1/1982
3/1/1979
3/1/1979
1/1/1954
1/1/1954
9/1/1952
5/1/1988
1/1/1954
9/1/1952
3/1/1982
3/31/1953
9/30/1952
9/30/1952
3/31/1953
3/31/1987
9/30/1952
3/31/1953
7/31/1982
7/31/1982
7/31/1982
7/31/1982
10/31/1976
3/31/1987
3/31/1987
10/31/1976
10/31/1976
10/31/1976
3/31/1987
3/31/1953
3/31/1953
9/30/1952
9/30/1952
3/31/1953
9/1/1982
9/30/1952
9/30/1952
9/30/1952
9/1/1959
9/1/1959
9/1/1959
9/1/1959
9/1/1959
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J Attachment H(2)



PROP. NO. DESCRIPTION

C035368 ENGINE, DIESEL OR GASOLIN
C050058 BUILDING

C046448 PUMP, CENTRIFUGAL, WATER
C046450 PUMP, CENTRIFUGAL, WATER
C046452 PUMP, CENTRIFUGAL, WATER
C046453 MOTOR RELIANCE 250 H
C046449 MOTOR RELIANCE 250 H
C046451 MOTOR RELIANCE 250 H
C050296 CONTROL INSTRUMENTATION S
C050297 ELECTRIC POWER DISTRIBUTI
C050298 RECIRCULATING WATER SYSTE
C050295 BUILDING

C046630 GEAR REDUCER, WESTIN
C046632 GEAR REDUCER, WESTIN
C050299 TOWER, COOLING

C050300 POOL, HOLDING POND, BASIN
C050301 TOWER, COOLING

C050302 POOL, HOLDING POND, BASIN
C030188 ACID PIPING-EQUIP

C046627 GEAR REDUCER, WESTIN
C046620 GEAR REDUCER, WESTIN
C049233 GEAR REDUCER OR INCREASER
C049238 GEAR REDUCER OR INCREASER
C049232 GEAR REDUCER OR INCREASER
C012436 BATTERY CHARGER

C012415 MTR FM 600 HP

C012431 MTR FM 600 HP

C012429 MTR FM 600 HP

C012413 MTR FM 600 HP

C012519 CRANE 12 1/2T MMM

C051664 HOIST,CHAIN,2T ELEC
C030258 ACID PIPING-EQUIP

C049318 CHLORINE LEAK DETECT
C012414 PUMP, TURBINE

C012418 PUMP, TURBINE

C012416 PUMP, TURBINE

C012430 PUMP, TURBINE

C012426 PUMP, TURBINE

C045003 PUMP, TURBINE

C045000 PUMP, TURBINE

C045001 PUMP, TURBINE

C045002 PUMP, TURBINE

C012412 PUMP, TURBINE

C012427 NO DESCRIPTION AVAILABLE
C012417 NO DESCRIPTION AVAILABLE
C012419 NO DESCRIPTION AVAILABLE
C012421 NO DESCRIPTION AVAILABLE
C012425 NO DESCRIPTION AVAILABLE
C012423 NO DESCRIPTION AVAILABLE
C050043 BUILDING

C030251 BUILDING

COST
31,940.00
63,974.00
17,588.00
16,912.00
16,913.00

6,500.00
6,500.00
6,500.00
25,735.00

274,525.00

275,484.00

214,206.00
14,310.00
14,310.00

305,830.00

176,325.00

151,008.00
86,844.00
17,386.00
12,752.00
12,752.00

7,555.00
7,555.00
7,555.00
13,277.00
19,710.00
19,709.00
19,710.00
22,974.00
21,639.00
6,068.00
6,860.00
8,536.00
28,482.00
53,489.00
53,489.00
28,482.00
53,489.00
25,900.00
46,516.00
46,517.00
46,517.00
28,482.00
40,258.00
40,258.00
40,258.00
49,234.00
49,234.00
49,233.00
25,384.00
931,318.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
9/30/1959
9/30/1959
12/1/1976
12/1/1976
12/1/1976
12/1/1976
12/1/1976
12/1/1976
7/31/1982
7/31/1982
7/31/1982
7/31/1982

3/1/1979
3/1/1979
7/31/1982
7/31/1982
7/31/1982
7/31/1982
9/1/1952
3/1/1979
3/1/1979
3/1/1982
3/1/1982
3/1/1982
3/1/1953
3/1/1953
3/1/1953
3/1/1953
3/1/1953
3/1/1953
5/1/1988
3/1/1953
3/1/1982
3/31/1953
3/31/1953
3/31/1953
3/31/1953
3/31/1953
10/31/1973
10/31/1973
10/31/1973
10/31/1973
3/31/1953
3/31/1953
3/31/1953
3/31/1953
3/31/1953
3/31/1953
3/31/1953
9/30/1959
3/31/1953
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C030263 POOL, HOLDING POND, BASIN
C030264 TOWER, COOLING
C030265 TOWER, COOLING
C050383 TOWER, COOLING
C050384 TOWER, COOLING
C050304 C-350 INSTRUMENTS
C046443 MOTOR RELIANCE 700 H
C046445 MOTOR RELIANCE 700 H
C046447 MOTOR RELIANCE 700 H
C050305 ELECTRIC POWER DISTRIBUTI
C050306 RECIRCULATING WATER SYSTE
C046444 PUMP, CENTRIFUGAL, WATER
C046446 PUMP, CENTRIFUGAL, WATER
C046442 PUMP, CENTRIFUGAL, WATER
C050303 BUILDING
C046626 GEAR REDUCER, WESTIN
C046625 GEAR REDUCER, WESTIN
C046629 GEAR REDUCER, WESTIN
C050307 TOWER, COOLING
C050308 POOL, HOLDING POND, BASIN
C050310 POOL, HOLDING POND, BASIN
C050309 TOWER, COOLING
C030261 ACID PIPING-EQUIP
C046945 MOTOR 100 HP WESTIN
C046947 MOTOR 100 HP WESTIN
C014870 MOTOR 400 HP FM
C014878 MOTOR 400 HP FM
C051665 HOIST,CHAIN,2T ELEC
C014879 PUMP, TURBINE
C014877 PUMP, TURBINE
C014871 PUMP, TURBINE
C014869 PUMP, TURBINE
C014867 PUMP, TURBINE
C030379 ACID PIPING-EQUIP
C014874 MOTOR 400 HP FM
C014876 MOTOR 400 HP FM
C014891 CRANE 7 1/2 T P&H
C049319 CHLORINE LEAK DETECT
C049421 TANK, IRON OR STEEL
C049420 TANK, IRON OR STEEL

C030381 CONTROL INSTRUMENTATION S

C030373 ELECTRIC POWER DISTRIBUTI
C046433 PUMP, TURBINE

C046431 PUMP, TURBINE

C046429 PUMP, TURBINE

C030376 RECIRCULATING WATER SYSTE
C046434 NO DESCRIPTION AVAILABLE
C046437 NO DESCRIPTION AVAILABLE
C046432 NO DESCRIPTION AVAILABLE
C030374 BUILDING

C030372 BUILDING

COST

1,191,120.00

46,496.00
233,269.00

3,441,131.00
3,441,131.00

15,222.00
15,000.00
15,000.00
15,000.00
228,340.00
334,054.00
38,909.00
40,070.00
38,909.00
865,936.00
12,752.00
12,752.00
12,752.00
436,550.00
322,077.00
322,077.00
436,550.00
18,491.00
5,350.00
5,350.00
11,245.00
11,245.00
6,068.00
8,719.00
8,719.00
8,719.00
8,719.00
8,719.00
10,292.00
11,245.00
11,245.00
10,922.00
8,535.00
5,623.00
5,623.00
85,517.00
285,763.00
48,406.00
48,407.00
54,494.00
110,241.00
39,518.00
39,518.00
39,518.00
34,705.00
654,648.00
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ACQUIRED
3/31/1953
3/31/1953
3/31/1953
9/30/1990
9/30/1990
7/1/1982
12/1/1976
12/1/1976
12/1/1976
7/31/1982
7/31/1982
12/31/1976
12/31/1976
12/31/1976

7/31/1982

3/1/1979

3/1/1979

3/1/1979
7/31/1982
7/31/1982
7/31/1982
7/31/1982

3/1/1953

3/1/1979

3/1/1979

1/1/1954

1/1/1954

5/1/1988

1/1/1954

1/1/1954

1/1/1954

1/1/1954

1/1/1954

1/1/1954

1/1/1954

1/1/1954

1/1/1954

3/1/1982

7/1/1982

7/1/1982
1/31/1954
1/31/1954

10/31/1976
10/31/1976
10/31/1976
1/31/1954
10/31/1976
10/31/1976
10/31/1976
1/31/1954
1/31/1954
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PROP. NO. DESCRIPTION

C030382 POOL, HOLDING POND, BASIN
C050385 TOWER, COOLING

C030385 TOWER, COOLING

C030384 TOWER, COOLING

C046460 PUMP, CENTRIFUGAL, WATER
C046456 PUMP, CENTRIFUGAL, WATER
C046454 PUMP, CENTRIFUGAL, WATER
C046461 MOTOR RELIANCE 500HP
C046455 MOTOR RELIANCE 500HP
C046457 MOTOR RELIANCE 500HP
C050312 CONTROL INSTRUMENTATION S
C050313 ELECTRIC POWER DISTRIBUTI
C050314 RECIRCULATING WATER SYSTE
C050311 BUILDING

C046633 GEAR REDUCER, WESTIN
C046634 GEAR REDUCER, WESTIN
C050315 TOWER, COOLING

C050316 POOL, HOLDING POND, BASIN
C046628 GEAR REDUCER, WESTIN
C046624 GEAR REDUCER, WESTIN
C050317 TOWER, COOLING

C050318 POOL, HOLDING POND, BASIN
C049575 PUMP, CENTRIFUGAL, WATER
C049573 PUMP, CENTRIFUGAL, WATER
C049571 PUMP, CENTRIFUGAL, WATER
C049569 PUMP, CENTRIFUGAL, WATER
C049576 MOTOR 200 HP MARATHO
C049574 MOTOR 200 HP MARATHO
C049570 MOTOR 200 HP MARATHO
C049572 MOTOR 200 HP MARATHO
C050339 BUILDING

C046621 GEAR REDUCER, WESTIN
C046622 GEAR REDUCER, WESTIN
C027271 MTR FM 450HP

C027253 MTR FM 450HP

C027269 MTR FM 450HP

C027255 MTR FM 450HP

C051666 HOIST,CHAIN,2T ELEC
C027268 PUMP, TURBINE

C027270 PUMP, TURBINE

C027252 PUMP, TURBINE

C027254 PUMP, TURBINE

C049320 CHLORINE LEAK DETECT
C027288 CRANE 12 1/2 TON

C030387 ELECTRIC POWER DISTRIBUTI
C030395 CONTROL INSTRUMENTATION S
C027260 PUMP, TURBINE

C027262 PUMP, TURBINE

C027266 PUMP, TURBINE

C030390 RECIRCULATING WATER SYSTE
C027256 PUMP, TURBINE

COST
668,704.00
3,441,130.00
119,139.00
80,482.00
23,421.00
23,421.00
24,393.00
15,000.00
15,000.00
15,000.00
73,571.00
285,860.00
357,893.00
1,016,516.00
14,310.00
14,310.00
263,792.00
147,113.00
12,752.00
12,752.00
310,836.00
179,800.00
13,876.00
13,876.00
13,876.00
13,876.00
13,876.00
13,876.00
13,876.00
13,876.00
900,836.00
12,752.00
12,752.00
12,686.00
12,686.00
12,686.00
12,686.00
6,070.00
11,017.00
11,016.00
11,107.00
11,016.00
8,535.00
12,725.00
450,080.00
138,967.00
126,036.00
126,036.00
126,036.00
365,188.00
131,075.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
1/31/1954
9/30/1990
1/31/1954
1/31/1954
1111977
11/11977
10/1/1977
11/11977
10/1/1977
11/11977
7/31/1982
7/31/1982
7/31/1982
7/31/1982

3/1/1979
3/1/1979
7/31/1982
7/31/1982
3/1/1979
3/1/1979
7/31/1982
7/31/1982
1/1/1983
1/1/1983
12/1/1982
1/1/1983
1/1/1983
1/1/1983
1/1/1983
1/1/1983
1/31/1983
3/1/1979
3/1/1979
7/1/1954
7/1/1954
7/1/1954
7/1/1954
5/1/1988
7/1/1954
7/1/1954
7/1/1954
7/1/1954
3/1/1982
7/1/1954
7/31/1954
7/31/1954
7/31/1954
7/31/1954
7/31/1954
7/31/1954
7/31/1954
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C027264 PUMP, TURBINE
C027258 PUMP, TURBINE
C049920 NO DESCRIPTION AVAILABLE
C049932 NO DESCRIPTION AVAILABLE
C049922 NO DESCRIPTION AVAILABLE
C049931 NO DESCRIPTION AVAILABLE
C049930 NO DESCRIPTION AVAILABLE
C049921 NO DESCRIPTION AVAILABLE
C030388 BUILDING
C030386 BUILDING
C050045 BUILDING
C046619 GEAR REDUCER, WESTIN
C046267 GEAR REDUCER OR INCREASER
C046265 GEAR REDUCER OR INCREASER
C046264 GEAR REDUCER OR INCREASER
C046262 GEAR REDUCER OR INCREASER
C046259 GEAR REDUCER OR INCREASER
C046263 GEAR REDUCER OR INCREASER
C046268 GEAR REDUCER OR INCREASER
C046261 GEAR REDUCER OR INCREASER
C046266 GEAR REDUCER OR INCREASER
C046260 GEAR REDUCER OR INCREASER
C046462 PUMP, CENTRIFUGAL, WATER
C030396 POOL, HOLDING POND, BASIN
C030398 TOWER, COOLING
C030399 TOWER, COOLING
C030397 TOWER, COOLING
C046465 MOTOR RELIANCE 700 H
C046467 MOTOR RELIANCE 700 H
C046463 MOTOR RELIANCE 700 H
C050320 CONTROL INSTRUMENTATION S
C050321 ELECTRIC POWER DISTRIBUTI
C050322 SEAL FEED AND SEAL EXHAUS
C046464 PUMP, CENTRIFUGAL, WATER
C046466 NO DESCRIPTION AVAILABLE
C050319 BUILDING
C050323 TOWER, COOLING
C050324 POOL, HOLDING POND, BASIN
C050326 POOL, HOLDING POND, BASIN
C050325 TOWER, COOLING
C048035 CALCULATOR, ELECTRON
C048052 MILL PELLET
C030071 COMPRESSED AIR SYSTEM
C030075 MANIFOLD, GAS
C030072 NITROGEN DISTRIBUTION SYS
C050284 ALARM SYSTEM, INTRUSION
C050184 ALARM SYSTEM, FIRE
C030074 BUILDING
C030068 BUILDING
C030065 BUILDING
C030070 BUILDING

COST
126,036.00
127,842.00
50,000.00
50,000.00
50,000.00
50,000.00
50,000.00
50,000.00
67,406.00
758,679.00
25,850.00
12,752.00
5,469.00
5,469.00
5,469.00
5,469.00
5,469.00
5,469.00
5,469.00
5,469.00
5,469.00
5,469.00
40,061.00
1,224,899.00
43,159.00
112,124.00
1,159,133.00
15,000.00
15,000.00
15,000.00
55,317.00
172,873.00
236,701.00
38,747.00
39,237.00
343,984.00
333,886.00
268,823.00
268,824.00
1,235,055.00
8,156.00
8,647.00
35,430.00
85,969.00
49,868.00
39,167.00
25,279.00
43,413.00
2,684,324.00
3,354,300.00
106,847.00
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ACQUIRED
7/31/1954
7/31/1954
9/30/1985
9/30/1985
9/30/1985
9/30/1985
9/30/1985
9/30/1985
7/31/1954
7/31/1954
9/30/1959

3/1/1979
7/11976
7/1/1976
7/11976
7/1/1976
7/11976
7/1/1976
7/11976
7/1/1976
7/1/1976
7/1/1976
12/31/1976
7/31/1954
7/31/1954
7/31/1954
7/31/1954
12/1/1976
12/1/1976
12/1/1976
7/31/1982
7/31/1982
7/31/1982
12/31/1976
12/31/1976
7/31/1982
7/31/1982
7/31/1982
7/31/1982
7/31/1982
6/1/1979
7/1/1979
4/30/1953
4/30/1953
4/30/1953
5/31/1981
6/30/1972
4/30/1953
4/30/1953
4/30/1953
4/30/1953
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C012998 BUILDING
C030066 BUILDING
C030069 BUILDING
C030067 BUILDING
C045619 TRAILER, MOBILE
C047890 TRAILER, MOBILE
C049390 OVEN
C011114 GENERATOR SET KW25
C007875 COMPRESSOR 92 AC
C005018 COMPRESSOR 92 AC
C006418 COMPRESSOR 92 AC
C011091 TANK LACQUER 2159G
C030140 CONCRETE SLAB
C011090 STORAGE TANK PYRANOL
C316970 MOTOR ELECTRIC WESTINGHOU
C316963 MOTOR ELECTRIC WESTINGHOU
C316957 MOTOR ELECTRIC WESTINGHOU
C316845 MOTOR ELECTRIC WESTINGHOU
C316962 MOTOR ELECTRIC WESTINGHOU
C325674 MOTOR ELECTRIC WESTINGHOU
C316840 MOTOR ELECTRIC WESTINGHOU
C316960 MOTOR ELECTRIC WESTINGHOU
C316971 MOTOR ELECTRIC WESTINGHOU
C316831 MOTOR ELECTRIC WESTINGHOU
C316961 MOTOR ELECTRIC WESTINGHOU
C316838 MOTOR ELECTRIC WESTINGHOU
C316973 MOTOR ELECTRIC WESTINGHOU
C316965 MOTOR ELECTRIC WESTINGHOU
C316848 MOTOR ELECTRIC WESTINGHOU
C316972 MOTOR ELECTRIC WESTINGHOU
C316968 MOTOR ELECTRIC WESTINGHOU
C316958 MOTOR ELECTRIC WESTINGHOU
C325675 MOTOR ELECTRIC WESTINGHOU
C316839 MOTOR ELECTRIC WESTINGHOU
C051920 VALVE, 36 IN
C051919 VALVE, 36 IN
C019104 COMPRESSOR 38 AC
C012149 TANK STORAGE 500 GAL
C007502 COMPRESSOR 92 AC
C008583 COMPRESSOR 92 AC
C007476 COMPRESSOR 92 AC
C007483 COMPRESSOR 92 AC
C007956 COMPRESSOR 92 AC
C030135 DUST COLLECTOR SYS
C030130 PIPING, LUBE OIL
C010638 CRANE BRDG 7 1/2 PH
C010642 CRANE BRDG 7 1/2 PH
C010646 CRANE BRDG 7 1/2 PH
C010611 CRANE BRDG 7 1/2 PH
C051604 MONITOR,COMM.SERV.
C051667 RADIO DIRECT FINDING

COST
96,962.00
342,113.00
612,188.00
369,815.00
6,922.00
6,000.00
10,289.00
7,644.00
7,113.00
7,113.00
7,085.00
15,982.00
22,660.00
17,350.00
20,970.00
20,970.00
21,092.00
21,092.00
20,970.00
21,092.00
21,092.00
20,970.00
20,970.00
21,092.00
21,092.00
21,092.00
20,970.00
20,970.00
21,092.00
20,970.00
20,970.00
21,092.00
21,092.00
21,092.00
15,040.00
15,040.00
5,427.00
6,284.00
7,113.00
7,113.00
7,113.00
7,113.00
12,183.00
21,427.00
17,784.00
23,646.00
23,332.00
23,332.00
23,617.00
6,190.00
13,010.00
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ACQUIRED
4/30/1953
4/30/1953
4/30/1953
4/30/1953

5/1/1975
2/11979
5/1/1982
10/1/1952
5/1/1947
11/1/1946
10/1/1947
10/1/1952
10/1/1952
10/1/1952
8/1/1981
8/1/1981
4/1/1979
7/1/1976
8/1/1981
8/1/1981
8/1/1981
8/1/1981
8/1/1981
8/1/1981
4/1/1979
8/1/1981
8/1/1981
8/1/1981
8/1/1978
8/1/1981
8/1/1981
4/1/1979
8/1/1981
8/1/1981
3/1/1990
3/1/1990
7/1/1945
10/1/1952
7/1/1947
12/1/1945
7/1/1947
7/1/1947
4/1/1947
10/1/1952
10/1/1952
10/1/1952
10/1/1952
10/1/1952
10/1/1952
9/1/1987
5/1/1988
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

PROP. NO. DESCRIPTION
C017134 MOTOR 2000 HP FM
C017120 MOTOR 2000 HP FM
C017243 MOTOR 2000 HP FM
C017175 MOTOR 2000 HP FM
C035400 MOTOR GE 250HP
C048831 CHLORINE LEAK DETECT
C042874 CHLORINE LEAK DETECT
C046689 CHLORINE LEAK DETECT
C042872 CHLORINE LEAK DETECT
C044495 POWER SUPPLY
C010662 CRANE BRDG 10T PH
C051810 PUMP, VACUUM, MECHANICAL
C052136 FILTER
C052134 FILTER
C052133 FILTER
C052138 FILTER
C052382 MONITOR, DETECTION
C050030 TEST LOOP
C030131 COMPRESSED AIR SYSTEM
C007967 OVEN
C317594 COMPRESSOR, PROCESS,AXIAL
C317596 COMPRESSOR, PROCESS,AXIAL
C317680 COMPRESSOR, PROCESS,AXIAL
C315707 COMPRESSOR, PROCESS,AXIAL
C317678 COMPRESSOR, PROCESS,AXIAL
C007296 NO DESCRIPTION AVAILABLE
C017260 NO DESCRIPTION AVAILABLE
C010634 CRANE, TRAVELING
C010658 CRANE, TRAVELING
C010603 CRANE, TRAVELING
C014591 CRANE, TRAVELING
C010650 CRANE, TRAVELING
C014596 CRANE, TRAVELING
C030132 NITROGEN DISTRIBUTION SYS
C012186 CRANE, TRAVELING
C010654 CRANE, TRAVELING
C315706 COMPRESSE)
C317591 NO DESCRIPTION AVAILABLE
C317597 NO DESCRIPTION AVAILABLE
C317683 NO DESCRIPTION AVAILABLE
C317679 NO DESCRIPTION AVAILABLE
C318673 NO DESCRIPTION AVAILABLE
C317681 NO DESCRIPTION AVAILABLE
C317595 NO DESCRIPTION AVAILABLE
C317593 NO DESCRIPTION AVAILABLE
C317677 NO DESCRIPTION AVAILABLE
C318676 NO DESCRIPTION AVAILABLE
C044913 FURNACE, ELECTRIC OR TILT
C004007 COMPRESSOR, PROCESS,AXIAL
C007199 NO DESCRIPTION AVAILABLE
C013451 PNEUMATIC TUBE SYSTEM

COST
22,024.00
22,024.00
22,022.00
22,024.00
15,304.00
13,100.00

5,341.00
12,010.00

5,346.00
17,000.00
24,519.00

5,386.00
18,248.00
10,619.00
10,619.00
18,248.00
12,832.00
12,241.00

110,627.00
28,041.00

138,300.00

138,300.00

138,300.00

117,525.00

138,300.00
38,465.00
43,830.00
45,869.00
48,835.00
45,869.00
25,622.00
28,972.00
25,622.00
61,168.00
28,972.00
58,188.00
59,641.00
40,724.00
40,724.00
40,724.00
40,724.00
40,724.00
40,724.00
40,724.00
40,724.00
40,724.00
40,724.00
28,642.00

147,374.00
29,910.00
30,629.00
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ACQUIRED
9/1/1954
9/1/1954
9/1/1954
9/1/1954
8/1/1944
3/1/1981
2/1/1967
3/11977
1/1/1967
5/1/1972

10/1/1952
7/1/1978
2/1/1991
2/1/1991
2/1/1991
2/1/1991
8/1/1992

10/1/1952

10/31/1952
10/31/1952

3/31/1957

3/31/1957

3/31/1957

3/31/1957

3/31/1957

2/28/1980

3/31/1978

10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952

6/30/1954

6/30/1972

5/31/1972

5/31/1972

6/30/1972

7/31/1971

6/30/1972

6/30/1972

5/31/1972

6/30/1972

8/31/1974

11/30/1974
5/31/1977
4/30/1981
10/31/1952
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PROP. NO. DESCRIPTION

C030129 BUILDING

C030126 BUILDING

C030127 BUILDING

C030133 BUILDING

C030128 BUILDING

C046690 AIR CONDITIONING SYSTEM
C046691 AIR CONDITIONING SYSTEM
C050403 TRAILER, MOBILE

C050209 BUILDING

C025828 COMPRESSOR 92 AC
C008509 COMPRESSOR 92 AC
C007482 COMPRESSOR 92 AC
C043021 TWELLIOTT TEST STN
C035943 DOLLY RAM STAND SPEC
C045032 5 TON CRANE

C008510 COMPRESSOR 92 AC
C025988 COMPRESSOR 92 AC
C007876 COMPRESSOR 92 AC
C006426 COMPRESSOR 92 AC
C046677 PERSON COOLER

C047466 PERSON COOLER

C048327 PUMP, ROTARY

C048304 PUMP, ROTARY

C048309 PUMP, ROTARY

C048330 PUMP, ROTARY

C048329 PUMP, ROTARY

C048340 PUMP, ROTARY

C046099 CHILLER, LIQUID

C046101 CHILLER, LIQUID

C046102 CHILLER, LIQUID

C048222 GEAR REDUCER OR INCREASER
C046650 PERSON COOLER

C045033 CRANE, TRAVELING
C045035 CRANE, TRAVELING
C046546 CRANE, TRAVELING
C051109 PUMP, VACUUM, MECHANICAL
C051683 PUMP, VACUUM, MECHANICAL
C050210 BUILDING

C050222 BUILDING

C050162 METAL SECONDARY SUBSTATIO
C050224 PAVED AREAS

C050225 PARKING AND STORAGE AREA,
C050223 BUILDING

C050264 BUILDING

C050272 BUILDING

C050273 BUILDING

C900005 COMPRESSOR TRAILER
C051884 TRAILER,COMPRESSOR
C030136 BUILDING

C030156 BUILDING

C050010 BUILDING

COST

2,872,870.00
8,710,272.00
753,491.00
1,684,124.00
769,580.00
62,452.00
62,452.00
20,560.00
79,272.00
5,427.00
7,113.00
7,113.00
8,840.00
5,875.00
7,375.00
7,113.00
5,427.00
7,113.00
6,302.00
24,071.00
19,540.00
9,043.00
9,043.00
9,043.00
9,043.00
9,043.00
9,042.00
9,187.00
9,187.00
9,187.00
6,597.00
25,080.00
66,400.00
29,370.00
203,676.00
180,000.00
721,767.00
1,706,900.00
275,967.00
60,701.00
20,000.00
134,586.00
421,333.00
80,002.00
70,392.00
81,783.00
5,033.00
5,033.00
42,357.00
100,051.00

228,007.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952

3/31/1977
31311977
2/1/1993
9/30/1975
7/1/1945
2/1/1947
7/1/1947
10/1/1960
1/1/1961
2/1/1974
2/1/1947
8/1/1949
5/1/1947
10/1/1946
3/11977
9/1/1978
6/1/1980
6/1/1980
6/1/1980
6/1/1980
6/1/1980
6/1/1980
3/1/1976
3/1/1976
3/1/1976
6/1/1977
3/31/1977
2/28/1974
2/28/1974
1/31/1977
12/31/1979
7/31/1988
9/30/1975
2/28/1976
7/31/1938
3/1/1976
3/31/1976
3/31/1976
9/30/1978
11/30/1979
11/30/1979
3/1/1975
4/1/1975
10/31/1952
6/30/1954
12/31/1956
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PROP. NO. DESCRIPTION

C050082 BUILDING

C047316 CRANE 2 TON

C035391 SCREENER, VIBRATING, OR R
C050188 BUILDING

C030157 BUILDING

C051864 TANK, FIBER 5000 GAL
C050023 BUILDING

C044756 MANIFOLD, GAS

C030137 MANIFOLD, GAS

C030459 BUILDING

C900082 BUILDING

C050287 BUILDING

C050288 BUILDING

C052176 TRAILER, MOBILE

C052177 TRAILER, MOBILE

C052175 TRAILER, MOBILE

C052178 TRAILER, MOBILE

C050351 BUILDING

C030150 PARKING AND STORAGE AREA,
C050219 UNLOADING DOCK

C050217 BUILDING

C051867 TANK, FIBER 2500 GAL
C047095 POWER PLANT

C030153 BUILDING

C030154 BUILDING

C050175 BUILDING

C030149 BUILDING

C050400 TRAILER, MOBILE

C050396 TRAILER, MOBILE

C050401 TRAILER, MOBILE

C050399 TRAILER, MOBILE

C050397 TRAILER, MOBILE

C050398 TRAILER, MOBILE

C046618 GEAR REDUCER, WESTIN
C046623 GEAR REDUCER, WESTIN
C049229 GEAR REDUCER OR INCREASER
C049241 GEAR REDUCER OR INCREASER
C046269 GEAR REDUCER OR INCREASER
C030148 BUILDING

C050382 PARKING AND STORAGE AREA,
C051865 TANK, FIBER 5000 GAL
C048390 VACUUM CLEANER

C044371 PUMP LIFT GR6 IN

C045022 REFRIG SYSTEM

C045904 BRIDGE CRANE 7 1/2T
C042435 CONVEYOR

C045664 HEAT EXCHANGER

C042282 FURNACE, ELECTRIC OR TILT
C048383 COOLER, COOLANT

C048380 CALCINER, UNDER 1000 DEGR
C045659 FURNACE, ELECTRIC OR TILT

COST
42,275.00
5,000.00
10,202.00
25,852.00
61,644.00
12,925.00
286,508.00
6,496.00
66,195.00
26,263.00
45,000.00
59,012.00
64,904.00
32,500.00
32,500.00
32,500.00
32,500.00
203,237.00
159,148.00
17,386.00
34,826.00
7,644.00
5,967.00
149,220.00
87,139.00
26,400.00
239,667.00
105,462.00
105,461.00
105,462.00
105,462.00
105,462.00
105,462.00
12,752.00
12,752.00
7,556.00
7,556.00
5,469.00
309,517.00
392,521.00
12,926.00
5,358.00
8,612.00
6,620.00
23,557.00
5,683.00
8,000.00
10,371.00
147,184.00
303,381.00
658,705.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED

4/30/1961
8/1/1978
12/1/1959
1/31/1973
6/30/1954
10/1/1989
12/31/1958
1/1/1973
10/31/1952
2/28/1956
11/30/1905
9/30/1981
9/30/1981
4/30/1991
4/30/1991
4/30/1991
4/30/1991
9/30/1985
10/31/1952
2/11976
7/31/1975
10/1/1989
911977
10/31/1952
10/31/1952
12/31/1971
10/31/1952
9/30/1992
9/30/1992
9/30/1992
9/30/1992
9/30/1992
9/30/1992
3/1/1979
3/1/1979
3/1/1982
3/1/1982
7/1/1976
10/31/1952
5/31/1990
10/1/1989
5/1/1980
5/1/1973
8/1/1974
3/1/1976
10/1/1964
8/1/1976
5/1/1964
4/30/1980
4/30/1980
8/31/1976
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J Attachment H(2)



PROP. NO. DESCRIPTION

C035938 FURNACE, ELECTRIC OR TILT
C046953 SHREDDER, ELECTRIC
C008518 PUMP, METERING

C001185 MOTOR 1700 HP

C001164 MOTOR 1700 HP

C017283 MOTOR 2000 HP FM

C017286 MOTOR 2000 HP FM

C017170 MOTOR 2000 HP FM

C048666 PUMP, VACUUM, MECHANICAL
C016730 MOTOR 1650 HP

C016537 MOTOR 1650 HP

C006949 NO DESCRIPTION AVAILABLE
C017089 NO DESCRIPTION AVAILABLE
C007064 NO DESCRIPTION AVAILABLE
C007263 NO DESCRIPTION AVAILABLE
C007186 NO DESCRIPTION AVAILABLE
C029640 FURNACE ELEC WEST
C026724 TANK ALUM DISOLV

C035636 TANK SS 1066 GAL

C036367 TANK SS 807 GAL

C012103 TANK STORAGE 500

C044230 REACTOR,BED, OR STAINLESS
C029470 TANK SOAK STL 1064GA
C035612 SCRUBBER

C029897 CALCINER, UNDER 1000 DEGR
C050212 BUILDING

C050230 BUILDING

C050349 BUILDING

C035237 TANK SS 5000 GAL

C044831 PUMP, METERING

C044728 HEAT EXCHANGER

C025926 SCREENER, VIBRATING, OR R
C042098 HOPPER, FEEDER

C044709 TRAP, ALD

C049321 PUMP, CENTRIFUGAL, OTHER
C026837 TRAP, ALD

C050353 POOL, HOLDING POND, BASIN
C030447 BURIAL GROUNDS

C014868 MOTOR 400 HP FM

C045519 TRUCK, FORKLIFT

C316830 MOTOR ELECTRIC WESTINGHOU

C030061 ADSORBER

C030058 BUILDING

C030060 BUILDING

C030059 BUILDING

C030056 BUILDING

C030057 BUILDING

C900097 PARKING AND STORAGE AREA,
C900096 PARKING AND STORAGE AREA,
C030308 SHELTER, BUS

C030431 SHELTER, BUS

COST
38,160.00
54,450.00
20,752.00
19,678.00
15,189.00
22,022.00
22,022.00
22,024.00
20,922.00
20,322.00
20,322.00
35,198.00
41,920.00
36,910.00
38,465.00
38,465.00

5,049.00
10,146.00
5,693.00
9,102.00
8,701.00
13,5622.00
8,223.00
21,290.00
31,278.00
28,169.00
62,984.00
68,220.00
7,185.00
15,723.00
9,825.00
11,129.00
7,735.00
11,978.00
11,081.00
33,840.00
2,123,296.00

663,051.00
11,245.00
12,274.00
21,092.00
15,008.00
58,424.00
54,863.00

103,596.00

535,220.00
36,667.00

482,920.00

263,645.00
43,137.00
25,268.00
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor

ACQUIRED
3/31/1961
5/31/1977

4/1/1953
8/1/1977
8/1/1980
9/1/1954
9/1/1954
9/1/1954
10/1/1980
7/1/1981
7/1/1981
2/28/1980
6/30/1979
8/31/1977
2/28/1980
11/30/1979
3/1/1957
1/1/1956
6/1/1928
8/1/1961
10/1/1952
3/1/1971
9/1/1956
1/1/1957
3/31/1957
12/31/1974
10/31/1976
9/30/1985
4/1/1919
4/1/1953
4/1/1973
6/1/1955
8/1/1964
7/1/1946
3/1/1982
3/31/1955
1/31/1945
7/31/1954
1/1/1954
2/11975
8/1/1981
10/1/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
10/31/1952
6/30/1953
5/31/1954
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USEC Controlled Property Accountable to Paducah Infrastructure Contractor
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PROP. NO. DESCRIPTION COST ACQUIRED
C030284 PARKING AND STORAGE AREA, 669,194.00 10/31/1952
C030445 PARKING AND STORAGE AREA, 307,132.00 7/31/1954
C050167 LAND 65,777.00  10/31/1952
C023914 COMPRESSOR, PROCESS,AXIAL 59,763.00 9/30/1954
C318219 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C317806 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317798 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317800 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317802 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C318215 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C317753 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C318228 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C317790 NO DESCRIPTION AVAILABLE 42,800.00 8/31/1971
C317782 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317784 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317796 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C318144 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317755 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317792 NO DESCRIPTION AVAILABLE 42,800.00 4/30/1971
C317751 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317804 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317780 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317788 NO DESCRIPTION AVAILABLE 42,800.00 8/31/1971
C318221 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C318226 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C318230 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C318217 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C318224 NO DESCRIPTION AVAILABLE 42,800.00 11/30/1970
C317794 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317778 NO DESCRIPTION AVAILABLE 42,800.00 2/28/1974
C317757 NO DESCRIPTION AVAILABLE 42,800.00 8/31/1971
C317786 NO DESCRIPTION AVAILABLE 42,800.00 8/31/1971
C050069 CATHODIC PROTECTION SYSTE 73,574.00 4/30/1961
C047354 PUMP, TURBINE 49,218.00 4/30/1978
C047352 PUMP, TURBINE 49,218.00 4/30/1978
C047642 PUMP, TURBINE 49,719.00 4/30/1980
C047640 PUMP, TURBINE 49,719.00 4/30/1980
C047359 PUMP, TURBINE 65,929.00 8/31/1979
C047356 PUMP, TURBINE 65,928.00 8/31/1979
C047641 NO DESCRIPTION AVAILABLE 74,579.00 4/30/1980
C047357 NO DESCRIPTION AVAILABLE 65,929.00 8/31/1979
C047643 NO DESCRIPTION AVAILABLE 74,580.00 4/30/1980
C047353 NO DESCRIPTION AVAILABLE 60,156.00 4/30/1978
C047358 NO DESCRIPTION AVAILABLE 65,929.00 8/31/1979
C047355 NO DESCRIPTION AVAILABLE 60,155.00 4/30/1978
C033222 MOTOR WEST 350HP 11,590.00 1/1/1957
C033221 GENERATOR SET 12,981.00 1/1/1957



