

**Section J, Attachment 6
SUBCONTRACTS**

RP24-04OH20179

CONTRACTOR SHALL ASSUME	AWARDED	TYPE OF SUBCONTRACT	PROJECT/ FUNCTION	SUBCONTRACT NUMBER	MOB. DATE	OPTION EXERCISE NOTIFICATION DATE	OPTION PERIOD OF PERFORMANCE	END DATE WITH ALL AVAILABLE OPTIONS
	Nuclear Criticality Safety Radiological Engineering RCAAS	FP/FUR	Multi-Site Engineering	23900-BA-ES029F	6/28/1999	In Final Option Period	6/27/2004	6/27/2004
	Miscellaneous Engineering Services	FP/FUR	Multi-Site Engineering	23900-BA-ES144F	3/29/1999	Sole source mod to be issued b 3/15/04 to extend subcontract (Evergreen)	Sole source mod to be issued b 3/15/04 to extend subcontract (Evergreen)	3/21/2004 Evergreen
	Information Technology Applications and Computing Services	Master Task Agreement FP, FUP, LOE	Multi-Site Engineering & Construction Services	23900-BA-AT046F	6/1/2000	9/15/03 to be extended	9/30/2004	9/30/2004
	Radiological Control Technicians	FUR/FUP	Multi-Site ES&H	23900-BA-EH007U	1/15/1999	In Final Option Period	3/28/2004	Will Evergreen for period 3/29/04 - 3/28/09
	ORR Decision Documents & Technical Support (CI/JC)	FP/FUR	Multi-Site Functional	23900-BA-YT001U	10/1/1999	9/15/2003	10/1/03 - 9/30/05	9/30/2007
	Consultants Support for Safety Basis Document Review	FUR	Oak Ridge / Paducah Functional	23900-SC-ES193U	N/A	N/A	New blanket to be in place 8/15/03	9/30/2003
	Training Services to Support Bechtel Jacobs Company	FP/FUR	Multi-Site HR	23900-BA-HR006F	11/1/1999	In Final Option Period	11/14/2004	11/14/2004
	General IT Support Services (CI/JC)	FP/FUR	Multi-Site IT	23900-BA-AT009F	1/24/2000	8/24/2003	1/24/2005	1/24/2005
	General Engineering Services	FP/FUR	Multi-Site	23900-BA-ES008U	10/12/1998	In Final Option Period - Will extend by 8/15/03	9/30/2003 Will Evergreen	Will request extension by 8/15/03 to allow for Evergreen request
	Records Management, Administrative Support, Mail Support Services, Web Support Services, Photography, Videography, Graphic Arts	FP/FUR	Multi-Site Office & Administrative Services	23900-BA-BM002F	12/6/1999	8/31/2003	12/31/2004	12/31/2004
	North South Diversion Ditch Remediation Activities	FP/FUR	Paducah	23900-SC-RM228F	5/1/2003 (Est)	When Paducah Landfill is available	Indefinite	6 Months (est)
	General Site Services	FUR	Paducah	23900-BA-RM118F	10/17/2000	9/1/2003	Jan. - Dec. 2004	12/31/04
	Waste Operations Services	FP/FUR	Paducah	23900-BA-RM005F	2/28/2000	8/15/2003	12/17/03 - 12/16/05	12/16/2007
	Paducah Remedial Action Assessment Decision Document & Technical Support Subcontract	FP/FUR	Paducah	23900-BA-RM086F	11/25/1999	9/1/2003	12/1/03 - 11/30/05	9/30/2007
YES	Paducah Scrap Metal Removal and Disposal	FP/FUR	Paducah	23900-SC-RM268F	6/12/2002	No Options	No Options	6/30/2006
	Classification Review and Support	FUR	Paducah	23900-SC-RM740U	1/18/2002	12/1/2003	1/18/04 - 1/17/05	1/17/2006
	Technical Engineering Support Services (Portage Environmental)	FP/FUR	Paducah	23900-BA-RM859F	12/11/2002	10/1/2003	Jan. - Dec. 2004 and Jan. - Dec. 2005	12/31/2005
	Base Task Order Construction Subcontract	FP/FUR	Paducah	23900-BA-RM291F	4/15/2001	11/14/2003	12/31/03 - 12/31/04	12/31/2005
	Base Task Order Construction Subcontract	FP/FUR	Paducah	23900-BA-RM292F	4/15/2001	11/14/2003	12/31/03 - 12/31/04	12/31/2005
	Base Task Order Construction Subcontract	FP/FUR	Paducah	23900-BA-RM293F	4/15/2001	11/14/2003	12/31/03 - 12/31/04	12/31/2005
	NE/NW Plume Operations	FP/FUR	Paducah	23900-SC-RM052F	4/1/1999	12/2/2003	4/1/04 - 3/31/05	3/31/2005
	Environmental Services	FUR/LumpSum	Paducah	23900-SC-RM056F	4/1/1999	7/2/2003	10/1/03 - 3/31/05	3/31/2005
	Environmental Services Technical Support	FUR/FP	Paducah	23900-SC-RM858	8/1/2003	5/1/2004	6/17/04 - 6/16/04	6/16/2004
	Base Task Order Construction Subcontract	FP/FUR	Paducah	23900-BA-RM794	2/15/2002	11/14/2003	12/31/03 - 12/31/04	12/31/2004
	Base Task Order Construction Subcontract	FP/FUR	Paducah	23900-BA-RM795	2/15/2002	11/14/2003	12/31/03 - 12/31/04	12/31/2004

**Section J, Attachment 6
SUBCONTRACTS**

RP24-04OH20179

CONTRACTOR SHALL ASSUME	AWARDED	TYPE OF SUBCONTRACT	PROJECT/ FUNCTION	SUBCONTRACT NUMBER	MOB. DATE	OPTION EXERCISE NOTIFICATION DATE	OPTION PERIOD OF PERFORMANCE	END DATE WITH ALL AVAILABLE OPTIONS
	Base Task Order Construction Subcontract	FP/FUR	Paducah	23900-BA-RM796	2/15/2002	11/14/2003	12/31/03 - 12/31/04	12/31/2004
	Six-PhaseTM Treatability Study	FP	Paducah	23900-SC-RM789F	5/3/2002	No Options	No Options	3/24/2004
	ES&H Professional Services	FP/FUR	Paducah	23900-BA-RM861F	3/14/2003	10/1/2003	Jan. - Dec. 2004 Jan. - Dec. 2005 Jan. - Dec. 2006	12/31/2006
	SWMU 91 Remediation Activity with Lasagna Process (Paducah)	FP/LumpSum	Paducah	23900-SC-RM058F	2/12/1999	In close-out now	In close out now	10/20/2003
	Fire Protection	FUR	Paducah	23900-PD-RM050-AC	10/1/1998	*NA - In the process of recompeting with an expected award date of 09/30/03 and a subcontract duration of one year base period plus two 1-year options.	*NA - In the process of recompeting with an expected award date of 09/30/03 and a subcontract duration of one year base period plus two 1-year options.	If new award is made 9/30/08
	Emergency Preparedness	FUR	Paducah	23900-PD-RM049-AC	10/1/1998	*NA - In the process of recompeting with an expected award date of 09/30/03 and a subcontract duration of one year base period plus two 1-year options.	*NA - In the process of recompeting with an expected award date of 09/30/03 and a subcontract duration of one year base period plus two 1-year options.	If new award is made 9/30/08
	FOCI Escort Services	FUR	Paducah	23900-BA-RM849U	10/1/1998	**NA - 8a subcontract expires 09/30/03, but will be extended through 09/03/04.	**NA - 8a subcontract expires 09/30/03, but will be extended through 09/03/04.	9/30/2004
YES	HEU Conversion Project	FP	Portsmouth	23900-SC-SM292F	N/A Work performed offsite	No options available	No options available	9/30/2007
YES	HEU Storage	FUR	Portsmouth	23900-SC-EF008F	4/15/1999	-	-	12/31/2004
	General Construction Task Order	FP/FUR	Portsmouth	23900-BA-SM489F	TBD per release N/A	No options available	No options available	7/31/2005
	General Construction Task Order (work includes D&D)	FP/FUR	Portsmouth	23900-BA-SM289F	TBD per release N/A	No options available	No options available	7/31/2005
	Railcar/Intermodal Containers	FP/FUR	Portsmouth	23900-BA-SM756F	4/7/2003	No options available	No options available	1/23/2005
	PORTS Site Services	FP/FUR	Portsmouth	23900-BA-SM047F	1/24/2000	12/23/2003 Currently evaluating Option exercising	1/24/04 - 1/23/05	1/23/2005
	PORTS Waste Management Services	FP/FUR	Portsmouth	23900-BA-SM046F	1/24/2000	12/23/2003 Currently evaluating Option exercising	1/24/04 to 1/23/05	1/23/2005
	Groundwater Services	FP/FUR	Portsmouth	23900-SC-SM002F	6/7/1999	No Options Available	No options available. SC Extended to 9/30/04.	3/13/04 9/30/04
	X-334 UST Removal	FP/FUR	Portsmouth	23900-SC-SM759F	8/6/2003	Construction subcontract- No options available	No options available	1/5/2004

**Section J, Attachment 6
SUBCONTRACTS**

RP24-04OH20179

CONTRACTOR SHALL ASSUME	AWARDED	TYPE OF SUBCONTRACT	PROJECT/ FUNCTION	SUBCONTRACT NUMBER	MOB. DATE	OPTION EXERCISE NOTIFICATION DATE	OPTION PERIOD OF PERFORMANCE	END DATE WITH ALL AVAILABLE OPTIONS
	Occupational Medical Services	FP/FUR	Portsmouth	23900-SC-SM083U	10/1/1999	No options available. Sole Source Justification added 4 1 year options past 9/30/03	10/1/04 - 9/30/05.	9/30/2007
	Quad I Remedial Actions	FP	Portsmouth	23900-SC-SM748F	11/1/2002	No options available	No options available	8/31/2003
	X747H Sewage Removal Order	FUR	Portsmouth	23900-PO-SM192F	9/22/2000	No options available	No options available	8/31/2003
	IT Rebid	FP/FUR	Portsmouth	23900-SC-SM748F	11/21/2002	No options available	No options available	8/31/2003
	In-Situ Anaerobic Reactive Zone Treatment Technology	FP	Portsmouth	23900-SC-SM295F	Terminated for convenience	No options available	No options available	7/10/2003
	X-622T Groundwater Treatment Facility Upgrade	FP	Portsmouth	23900-SC-SM272F	9/3/2003	No options available	No options available	12/31/2004
	Quality Assurance Support to Bechtel Jacobs Core Project Control Activities	FUR	Multi-Site PQ&A	23900-BA-QA003U	8/2/1999	Final Option Exercised - begins 7/31/03	8/1/03 - 7/31/04	7/31/2004
		FUR	Multi-Site Project Controls	23900-BA-PC001F	N/A	In Final Option Period	7/20/2004	7/20/2004
	Preparation of annual Congressional Report	FUR	Pad/Ports Uranium Projects	23900-SC-JJC39U	6/12/1996	9/1/2003	10/1/03 - 9/30/04	No option involved - each subcontract has a period of performance for each FY. This subcontract involves Pad & Ports only.
	Regulatory Oversight	FUR	Pad/Ports Uranium Projects	23900-SC-JJC45U	9/3/1996	9/1/2003	10/1/03 - 9/30/04	No option involved - each subcontract has a period of performance for each FY. This subcontract involves Pad & Ports only.
	Regulatory Oversight	FUR	Pad/Ports Uranium Projects	23900-SC-HBG76U	7/10/1997	9/1/2003	10/1/03 - 9/30/04	No option involved - each subcontract has a period of performance for each FY. This subcontract involves Pad & Ports only.
	Regulatory Oversight	FUR	Pad/Ports Uranium Projects	23900-SC-MXG02C	1/5/1998	9/1/2003	10/1/03 - 9/30/04	No option involved - each subcontract has a period of performance for each FY. This subcontract involves Pad & Ports only.
	Regulatory Oversight and Arming of the Guards at Paducah and PORTS	FUR	Pad/Ports Uranium Projects	23900-SC-EF023U	10/1/2000	9/1/2003	10/1/03 - 9/30/04	No option involved - each subcontract has a period of performance for each FY. This subcontract involves Pad & Ports only.

**Section J, Attachment 6
SUBCONTRACTS**

RP24-04OH20179

CONTRACTOR SHALL ASSUME	AWARDED	TYPE OF SUBCONTRACT	PROJECT/ FUNCTION	SUBCONTRACT NUMBER	MOB. DATE	OPTION EXERCISE NOTIFICATION DATE	OPTION PERIOD OF PERFORMANCE	END DATE WITH ALL AVAILABLE OPTIONS
	Sample Management Office	FP/FUR	Multi-Site Functional	23900-BA-ES145U	5/14/1999	In process of being re-competed. Subcontract mod will be issued by 9/15/03 to extend completion date from 9/30/03 to 2/28/04 to allow time to put new agreement in place.	In process of being re-competed. Subcontract mod will be issued by 9/15/03 to extend completion date from 9/30/03 to 2/28/04 to allow time to put new agreement in place.	Following issuance of Mod. 2/28/04
	ICPT Agreement	FUR	Multi-Site Functional	23900-BA-SO711F	12/9/2002	8/30/2005	12/9/05 – 11/30/06	11/30/2006
	ICPT Agreement	FUR	Multi-Site Functional	23900-BA-SO485F	4/17/2000	3/1/2004	5/1/04 – 4/30/05	4/30/2005
	ICPT Agreement	FUR	Multi-Site Functional	23900-BA-SO482F	4/13/2000	3/1/2004	5/1/04 – 4/30/05	4/30/2005
	ICPT Agreement	FUR	Multi-Site Functional	23900-BA-SO479F	4/18/2000	3/1/2004	5/1/04 – 4/30/05	4/30/2005
	ICPT Agreement	FUR	Multi-Site Functional	23900-BA-SO710F	8/14/2000	6/15/2004	8/15/04 – 8/15/05	8/15/2005
	ICPT Agreement	FUR	Multi-Site Functional	23900-BA-SO478F	4/18/2000	3/1/2004	5/1/04 – 4/30/05	4/30/2005
	ICPT Agreement	FUR	Multi-Site Functional	23900-BA-SO733F	6/1/2001	2/13/2004	4/13/04 – 8/12/05	4/12/2006
	ICPT Agreement	FUR	Multi-Site Functional	23900-BA-SO712F	10/14/2001	8/14/2004	10/14/04 – 10/13/05	10/13/2006
	ICPT Agreement	FUR	Multi-Site Functional	23900-BA-SO811F	12/9/2002	10/9/2005	12/9/05 – 11/30/06	11/30/2006
	Mixed Low Level Radioactive Waste Treatment & Disposal	FUR	Multi-Site Functional	23900-BA-LW712U	2/1/2003	N/A	N/A	9/17/2007
	Travel Agreement	FP	Multi-Site CFO	23900-SC-BM037F	8/1/2002	6/1/2004	8/1/04-7/31/07	7/31/2007
	Broad Spectrum Cat A	FFUR	Multi-Site RCWM	23900-SC-99446U	N/A	In Process of being extended until 6/24/05		
	Broad Spectrum Cat B	FFUR	Multi-Site RCWM	23900-SC-99447U	N/A	In Process of being extended until 6/24/05		
	Broad Spectrum Cat C	FFUR	Multi-Site RCWM	23900-SC-99449U	N/A	In Process of being extended until 6/24/05		
	Broad Spectrum Cat D	FFUR	Multi-Site RCWM	23900-SC-99448U	N/A	In Process of being extended until 6/24/05		
	Broad Spectrum Cat E	FFUR	Multi-Site RCWM	23900-SC-99450U	N/A	In Process of being extended until 6/24/05		